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INVITATION FOR BIDS 
Date: ______________ 

Bid Reference No.: ______________ 

 

NOTICE INVITING TENDER. 
  Under Single Stage Two Envelop Method of KPPRA Rules 2014 

 
WATER & SANITATION SERVICES PESHAWAR (WSSP) Invites sealed tenders on 

percentage Above / below up to two (2) decimal digits (0.00) on Engineering cost estimate 
based on MRS 2022-B  from the contractors / Firms having the  similar nature of experience in 
past  and registered / enlisted with developmental works departments of Khyber Pakhtunkhwa 
holding valid PEC registration with ME-06 & EE-05 for the following works within the 
Jurisdiction of WSSP Peshawar for the year (2023-2024), under Single Stage Two Envelop 
Method of KPPRA Rules 2014 (Technical / Financial). 

 
S# Name of work Estimated 

Cost PKR (In 

Million)  

Contract 

Period 

1 Annual Maintenance & Repair of Tube wells 
(Electrical/Mechanical) within the jurisdiction of Zone-
A, WSSP FY 2023-24.    

 

20.505 

 

 

 

 

For the 
period 1st 
July 2023 
up to 30th 

June 2024. 

2 Annual Maintenance & Repair of Tube wells 
(Electrical/Mechanical) within the jurisdiction of Zone-
B WSSP FY 2023-24.     

 

26.449 

3 Annual Maintenance & Repair of Tube wells 
(Electrical/Mechanical) within the jurisdiction of Zone-
C WSSP FY 2023-24.    

 

20.037 

4 Annual Maintenance & Repair of Tube wells 
(Electrical/Mechanical) within the jurisdiction of Zone-
D WSSP FY 2023-24.    

 

11.86 

5 Annual Maintenance & Repair of Tube wells 
(Electrical/Mechanical) within the jurisdiction of Zone-
E, WSSP FY 2023-24.    

 

13.26 

 
Terms & Condition: 

1. The Bid Soliciting Documents along with BOQ based on MRS 2022-B for the f works can be 
obtained from the office or may be downloaded for WSSP website (wsspeshawar.org.pk) 
immediately after publishing of advertisement in newspaper up to Tuesday 23rd May 2023. 
The fee slips of PKR: 3000/- (Non-Refundable) deposited in WSSP Bank Account i-e Bank of 
Khyber A/C# 3000-823995 Phase –III Chowk Hayatabad must be attached with the bidding 
documents.  

 
2. 2% bid security of total cost in the shape of call deposit in favor of Chief 

Executive Officer; WSSP must be accompanied with the bid for each package.  
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3. The Prebid meeting is scheduled to be held on Tuesday 16th May 2023 at 
3:00 pm at WSSP Conference room as per below mentioned address.  
 

4. The Sealed bids must be submitted till 2:30 pm (SHARP) on Tuesday 23rd May 2023 preferably 
through Courier Service and will be opened by Bid preparation and evaluation committee on 
the same day at 03:00 pm at the below mentioned address in the presence of the bidders or 
their authorized representatives, who chooses to attend. 
  

5. The bidders are required to submit their bids under Single Stage two envelop methods based on 
least cost selection. Where the bidders are required to submit two separately sealed envelopes 
clearly marked as technical and financial proposal, which are further sealed in one large 
envelope. The technical proposal shall be opened on Tuesday 23rd May 2023 at 3:00 pm whereas 
the date for financial bid opening will be communicated after technical evaluation of the 
submitted proposals.  

 
6. All federal and provincial duties, taxes, stamp duty including sales tax / 

KPRA taxes will be recoverable as per directives of the government issued from time to time. 
 

7. The eligible Bidders must be a registered entity with KP Revenue Authority and having Active 
Status on ATL for all applicable taxes.  

 
8. The proposals must be stamped and signed by an authorized person of the 

contractor / firm. Any disfiguring / over writing, manipulation in the tender / BOQ shall be liable 
to rejection. Incomplete, conditional, or late submitted bids shall not be acceptable. 
 

9. The bidders are required to register them self on WSSP website vide URL 
address: https://wsspeshawar.org.pk/serv/vendor-registration-from 
 

10. The Competent Authority reserves the right to reject anyone or all the tenders, the reason for 
rejection shall be communicated to the Contractor / firm upon request. 
 
 

GENERAL MANANGER (HR/Admin/Procurement (WSSP), 
Local Government Complex, Plot no 33, Street 13, Sector E-8, Phase-VII, Hayatabad, 

Peshawar. Phone#: 091- 9219074 Ext:121 

 
 
 
 
 
 
 
 
 
 
 
 
 

https://wsspeshawar.org.pk/serv/vendor-registration-from
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INSTRUCTIONS TO BIDDERS 
 

A.  GENERAL 
 
 
IB.1  Scope of Bid and Source of Funds 
 
1.1 Scope of Bid 
 Chief Executive Officer, Water Supply and Sanitation Services Peshawar 

(hereinafter called “the Employer”) wishes to receive bids for the following 
scope of work: 

 The works comprises maintenance, repair and replacement of damaged parts 
(Electrical and Mechanical) during operation of the tube wells within Union 
Councils’ No. 23, 24, 25, 26, 27 & 28 of ZONE-E WSSP for a period upto 
June 2024. 

 
 Bidders must quote cost for the complete scope of work any bid covering 

partial scope of work will be rejected as non-responsive, pursuant to Clause 
IB.24. 

 
1.2 Source of Funds 
 

The CHIEF EXECUTIVE OFFICER, WATER AND SANITATION SERVICES 
PESHAWAR (the “Employer”) has taken over the charge of WSSP through 
SAMA Agreement, wherein Solid Waste Management and Water Supply and 
Drainage System has been transferred from Municipal Corporation Peshawar. 
The operational and maintenance cost of the Tube wells will be financed by the 
Chief Executive Officer WSSP Peshawar through Government of Khyber 
Pakhtunkhwa. 

 
IB.2 Eligible Bidders 
 
 
2.1 Bidding is open to all firms and persons meeting the following requirements: 
 

a) Duly valid licensed by the Pakistan Engineering Council (PEC) in the 
specialized category of ME06 & EE05 relevant to the value of the 
Works. 

 
b) From eligible countries of _______________ listed in Appendix `A’ 

    (Name of Funding Agency)  
to Instructions to Bidders. 

 
c) Duly enlisted/prequalified with the any works departments of Khyber 

Pakhtunkhwa. 
 
IB.3 Eligible Goods and Services 
 
3.1 All Goods  and  ancillary  Services  to  be  supplied  under  this  Contract  

shall  have their  origin in eligible countries listed in Appendix ‘A’ to 
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Instructions to Bidders and all expenditures made under the Contract will be 
limited to such Goods and Services. 

3.2 For purpose of this Clause, “origin” means the place where the Goods are 
mined, grown or produced or from where the ancillary services are supplied. 
Goods are produced when, through manufacturing, processing or substantial 
and major assembling of components, a commercially recognized product 
results that is substantially different in basic characteristics or in purpose or 
utility from its components. 

3.3 The origin of Goods and Services is distinct from the nationality of the Bidder. 

IB.4 Cost of Bidding 
 
4.1 The bidder shall bear all costs associated with the preparation and 

submission of its bid and the Employer will in no case be responsible or liable 
for those costs, regardless of the conduct or outcome of the bidding process. 

 
B. BIDDING DOCUMENTS 

 
IB.5 Contents of Bidding Documents 
 
5.1 In addition to Invitations for Bids, the Bidding Documents are those stated 

below, and should be read in conjunction with any Addendum issued in 
accordance with Clause IB.7. 

 
1. Instructions to Bidders with Appendices 
2. Form of Bid & Schedules to Bid 
 
 Schedules to Bid are the following: 

(i) Schedule A: Specific Works Data 
(ii) Schedule B: Work to be Performed by Subcontractors 
(iii) Schedule C: Proposed Program of Works 
(iv) Schedule D: Deviations from Technical Provisions 
(v) Schedule E: Deviations from Contractual Conditions 
(vi) Schedule F: Method of Performing Works 
(vii) Schedule G: Proposed Organization 
(viii) Schedule H: Integrity Pact 

3. Schedule of Prices 
4. Preamble to Conditions of Contract 
5. General Conditions of Contract 
6. Particular Conditions of Contract 
7. Standard Forms 
 
 Forms include the following: 
 (i) Form of Bid Security 
 (ii) Form of Contract Agreement 
 (iii) Form of Performance Security 
 (iv) Form of Bank Guarantee/Bond for Advance Payment 
8. Specifications - Special Provisions 
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9. Specifications - Technical Provisions 
10. Drawings 

 
5.2 The bidders are expected to examine carefully the contents of all the above 

documents. Failure to comply with the requirements of bid submission will be 
at the bidder’s own risk. Pursuant to Clause IB.24, bids which are not 
substantially responsive to the requirements of the Bidding Documents will be 
rejected. 

IB.6 Clarification of Bidding Documents 
 

6.1 A prospective bidder requiring any clarification(s) in respect of the Bidding 
Documents may notify the Employer with a copy to the Engineer in writing or 
by telex or fax at the address: 

 

a) CHIEF EXECUTIVE OFFICER WSSP, PLOT NO. 33, STREET-13, 
SECTOR:  E-8, PHASE-7 HAYATABAD PESHAWAR. 

 # 0092-91-9217863 
     

b) ZONAL MANAGER (ZONE-E) WSSP, Ring road Peshawar, WATER & 
SANITATION SERVICES, PESHAWAR. 

     

 
IB.7 Amendment of Bidding Documents 
 
7.1 At any time prior to the deadline for submission of bids, the Employer may, for 

any reason, whether at his own initiative or in response to a clarification 
requested by a prospective bidder, modify the Bidding Documents by issuing 
addendum. 

 
7.2 Any addendum thus issued shall be part of the Bidding Documents pursuant 

to Sub-Clause 7.1 hereof, and shall be communicated in writing to all 
purchasers of the Bidding Documents. Prospective bidders shall acknowledge 
receipt of each addendum in writing to the Employer. The bidder shall also 
confirm in the Form of Bid that the information contained in such addenda 
have been considered in preparing his bid. 

 
7.3 To afford prospective bidders reasonable time in which to take an addendum 

into account in preparing their bids, the Employer may at its discretion extend 
the deadline for submission of bids in accordance with Clause IB.19. 

 
 
 

C. PREPARATION OF BIDS 
 
IB.8 Language of Bid 
 
8.1 The Bid prepared by the Bidder and all correspondence and documents 

relating to the Bid, exchanged by the Bidder and the Engineer shall be written 
in the English language, provided that any printed literature furnished by the 
Bidder may be written in another language so long as accompanied by an 
English translation of its pertinent passages in which case, for purposes of 
interpretation of the Bid, the English translation shall govern. 
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IB.9 Documents Comprising the Bid 
 
9.1 The bid prepared by the bidder shall comprise the following components: 
 (a) Covering Letter 

 (b) Form of Bid duly filled, signed and sealed, in accordance with Clause 
IB.17. 

 (c) Schedules (A to H) to Bid duly filled and signed, in accordance with the 
instructions contained therein. 

 
 (d) Schedule of Prices completed in accordance with Clauses IB.11 and 

12. 

 (e) Bid Security furnished in accordance with Clause IB.15. 

 (f) Power of Attorney in accordance with Clause IB 17.5. 

?  (g) Joint Venture Agreement (if applicable). 

 (h) Documentary evidence established in accordance with Clause IB.13 
that the bidder is eligible to bid and is qualified to perform the contract if 
its bid is accepted. 

 (i) Documentary evidence established in accordance with Clause IB.14 
that the Goods and ancillary Services to be supplied by the bidder are 
eligible Goods and Services and conform to the Bidding Documents. 

 (j) Bidders applying for eligibility for domestic preference in bid evaluation 
shall supply all information & evidence to establish the claim for 
domestic preference required to satisfy the criteria for eligibility as 
described in Clause IB.27. The particulars for domestic Goods 
prescribed in Appendix C to these Instructions shall also be filled in to 
substantiate claim for domestic preference. 

 (k) Any other documents prescribed in Particular Conditions of Contract or 
Technical Provisions to be submitted with the bid. 

IB.10 Form of Bid and Schedules 
 
10.1 The bidder shall complete, sign and seal the Form of Bid, Schedules (A to H, 

or as modified) to Bid and Schedule of Prices furnished in the Bidding 
Documents and shall also enclose other information as detailed in Clause 
IB.9. 

10.2 For the purpose of granting a margin of domestic preference pursuant to 
Clause IB.27, the Employer/Engineer will classify the bids, when submitted in 
one of three groups as follows: 

 
 (a) Group ‘A’ Bid. (i) For Goods for which labour, raw materials and 
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components from within Pakistan account for at least 20% of the ex-
factory bid price of the products offered (ii) For Goods for which labour, 
raw materials and components from within Pakistan account for over 
20% and up to 30% of the ex-factory bid price of the products offered 
(iii) For Goods for which labour, raw materials and components from 
within Pakistan account for over 30% of the ex-factory bid price of the 
products offered. 

 (b) Group ‘B’ Bid. For Goods manufactured in Pakistan for which the 
domestic value added in the manufacturing cost is less than 20% of the 
ex-factory bid price; and  

 (c) Group ‘C’ Bid. For Goods of foreign origin. 
 
 In preparing their bids, the bidders, whether local or foreign, shall enter 

in the Schedule of Prices ex-factory price for indigenously 
manufactured products and CIF price as well as customs duty and 
sales tax and other import charges for products to be imported from 
outside Pakistan. 

 
IB.11 Bid Prices 
 
11.1 The bidder shall fill up the Schedule of Prices attached to these documents 

indicating the unit rates and prices of the Works to be performed under the 
Contract. Prices on the Schedule of Prices shall be entered keeping in view 
the instructions contained in the Preamble to the Schedule of Prices. 

11.2 The bidder shall fill in rates and prices for all items of the Works described in 
the Schedule of Prices. Items against which no rate or price is entered by a 
bidder will not be paid for by the Employer when executed and shall be 
deemed covered by rates and prices for other items in the Schedule of Prices. 

 
11.3 The bidder’s separation of price components in accordance with Sub-Clause 

11.1 above will be solely for the purpose of facilitating the comparison of bids 
by the Employer/Engineer and will not in any way limit its right to contract on 
any of the terms offered. 

11.4 Unless otherwise stipulated in the Conditions of Contract, prices quoted by 
the bidder shall remain fixed during the bidder’s performance of the Contract 
and not subject to variation on any account. When the bidders are required to 
quote only fixed price(s) a bid submitted with an adjustable price quotation will 
be treated as non-responsive and rejected, pursuant to Clause IB.24. 

11.5 Any discount offered shall be valid for at least the period of validity of the bid. 
A discount valid for lesser period shall be considered null and void. 

 
IB.12 Currencies of Bid 
 
12.1 Prices shall be quoted in the following currencies: 
 

(a) For Goods and Services which the bidder will supply from within 
Pakistan, the prices shall be quoted in the Pak. Rupees. 
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12.2 Further, a bidder expecting to incur a portion of its expenditure in the 

performance of the Contract in more than one currency (but use no more than 
3 foreign currencies), and wishing to be paid accordingly, shall so indicate in 
its bid. 

 
12.3 The currencies of payment shall be as stated in Particular Conditions of 

Contract. However, provisions in Sub-Clauses 12.1 & 12.2 above, shall not in 
any way constitute a contractual or legal binding on the Employer for the 
payment in the currencies required by the Contractor. 

 
IB.13 Documents Establishing Bidder’s Eligibility and Qualifications 

 
13.1 Pursuant to Clause IB.9, the bidder shall furnish, as part of its bid, documents 

establishing the bidder’s eligibility to bid and its qualifications to perform the 
Contract if its bid is accepted. 

13.2 The documentary evidence of the bidder’s eligibility to bid shall establish to 
the Employer’s satisfaction that the bidder, at the time of submission of its bid 
is from an eligible source country as defined under Clause IB.2. 

13.3 The documentary evidence of the bidder’s qualification to perform the 
Contract if its bid is accepted, shall establish to the Employer’s/Engineer’s 
satisfaction: 

 
(a) that, in the case of a bidder offering to supply Goods under the 

Contract which the bidder did not manufacture or otherwise produce, 
the bidder has been duly authorized by the Goods manufacturer or 
producer to supply the Goods to Pakistan; 

 
 
(b) that the Bidder/Manufacturer has the financial, technical and production 

capability necessary to perform the Contract; and 
 

(c) that, in the case of a bidder not doing business within Pakistan the 
bidder is or will be (if successful) represented by an agent in Pakistan 
equipped and able to carry out the Supplier’s maintenance, repair and 
spare parts stocking obligations prescribed by the Conditions of 
Contract and/or Technical Provisions. 

 
13.4 (a) Bidder/Manufacturer must possess and provide evidence of the 
following experience. 

 ME-06 & EE-05 
  
ME-06 (MISCELLANEOUS MECHANICAL EQUIPMENTS): Installation, testing 
commission, maintenance and repair of mechanical based systems such as 
pumping installation, sewerage treatment plant installation, water treatment plant 
installation, rotary pumps, reciprocating pumps, centrifugal pumps and special 
purpose pumps, etc. 

  EE-05 (HIGH VOLTAGE INSTALLATION): Installation and maintenance of 
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high voltage equipment and underground cabling, high-tension overhead line 
including transmission tower exceeding 1kV. Also, includes installation and 
maintenance of generator plant and equipment exceeding 1KV. 

 
  The Bidder shall certify the capacity and capability of the plant (from which 

Goods are now offered) for manufacturing, quality assurance and testing 
facilities, qualified man-power and production/delivery of quality materials 
according to bid specifications and delivery requirements. Besides, such plant 
should have produced same items for at least 10 years and such Goods shall 
have proven successful in the field for at least 5 years and the bidder shall submit 
with the bid all necessary documentation in this regard. The Employer/Engineer 
will have the right to verify the particulars regarding the plant and other related 
information furnished with the bid and the joint venture as well as the partners 
thereof shall be liable for disqualification in the event of any mis-statement/mis-
representation on their part. 
   

  The bidder shall furnish documentary evidence of qualification on the Form 
“Evidence of Bidder’s Capability” (Appendix B to these Instructions)  

 

 (b) The bidder should have an average annual turnover in the last five years 
equal to or more than the Total Bid Price. Alternately, the bidder should have 
successfully completed in the last five years any specific project having value 
equal to or higher than the total Bid Price. 

 
 

13.5 Joint Venture 
 

 In order for a Joint Venture to qualify: 
 

(a) At least one of the partners of joint venture shall satisfy the relevant 
experience criteria specified in Sub-Clause 13.4(a) hereinabove. 

(b) All firms comprising the joint venture shall be legally constituted and 
shall meet the eligibility requirement of Sub-Clause 2.1 hereof. 

(c) All partners of the joint venture shall at all times and under all 
circumstances be liable jointly and severally to Employer for the 
execution of the entire Contract in accordance with the Contract terms 
and conditions and a statement to this effect shall be included in the 
authorization mentioned under para (f) below as well as in the Form of 
Bid and Form of Contract Agreement (in case of a successful bidder). 

(d) The Form of Bid, and in the case of successful bidder, the Form of 
Contract Agreement, shall be signed so as to be legally binding on all 
partners. 

(e) One of the joint venture partners shall be nominated as being in-charge 
and this authorization shall be evidenced by submitting a power of 
attorney signed by legally authorized signatories of all the joint venture 
partners. 
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(f) The partner-in-charge shall be authorized to incur liabilities, receive 
payments and receive instructions for and on behalf of any or all 
partners of the joint venture. 

(g) A copy of the agreement entered into by the joint venture partners shall 
be submitted with the bid stating the conditions under which it will 
function, its period of duration, the persons authorized to represent and 
obligate it and which persons will be directly responsible for due 
performance of the Contract and can give valid receipts on behalf of 
the joint venture, the proportionate participation of the several firms 
forming the joint venture, and any other information necessary to 
permit a full appraisal of its functioning. No amendments / modifications 
whatsoever in the joint venture agreement shall be agreed to between 
the joint venture partner without prior written consent of the Employer. 

 
13.6 The Bidder shall propose, in order of his priority; plant, equipment or goods of 

not more than three Manufacturers. Employer at his own jurisdiction will 
evaluate the plant, equipment or goods of only one of such Manufacturers. 

 
 
 
IB.14 Documents Establishing Goods’ Eligibility and Conformity to Bidding 

Documents 
 

14.1 Pursuant to Clause IB.9, the bidder shall furnish, as part of its bid, documents 
establishing the eligibility and conformity to the Bidding Documents of all 
Goods and Services which the bidder proposes to perform under the 
Contract. 

14.2 The documentary evidence of the Goods and Services eligibility shall 
establish to the Employer’s satisfaction that they will have their origin in an 
eligible source country as defined under Clause IB.3. A certificate of origin 
issued at the time of shipment will satisfy the requirements of the said Clause. 

14.3 The documentary evidence of the Goods and Services’ conformity to the 
Bidding Documents may be in the form of literature, drawings and data and 
shall furnish: 

 

(a) A detailed description of the Goods, essential technical and 
performance characteristics. 

(b) Complete set of technical information, description data, literature and 
drawings as required in accordance with Schedule A to Bid, Specific 
Works Data. This will include but not be limited to the following: 

(i) A sufficient number of drawings, photographs, catalogues, 
illustrations and such other information as is necessary to 
illustrate clearly the significant characteristics such as general 
construction dimensions and other relevant information about 
the Goods to be furnished. 

(ii) Details of equipment and machinery with capacity. 
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(iii) Any other information which is required for evaluation purposes. 
 

(c) A clause-by-clause commentary on Technical Provisions, provided with 
the Bidding Documents, demonstrating the Goods’ and Services’ 

substantial responsiveness to those Specifications or a statement of 
deviations and exceptions to the provisions of the Technical Provisions 
as required in Schedule D to Bid. 

 
14.4 For purpose of the commentary to be furnished pursuant to Sub-Clause 

14.3(c) above, the Bidder shall note that standards for workmanship, material 
and equipment, and references to brand names or catalogue numbers, 
designated by the Engineer in the Technical Provisions are intended to be 
descriptive only and not restrictive. The bidder may substitute alternative 
standards, brand names and/or catalogue numbers in its bid, provided that it 
demonstrates to the Engineer’s satisfaction that the substitutions are 
substantially equivalent or superior to those designated in the Technical 
Provisions. Copies of the standards proposed by the bidder other than those 
specified in the Bidding Documents shall be furnished. 

 
 
IB.15 Bid Security 
 
15.1 Each bidder shall furnish, as part of his bid, a Bid Security as per NIT 

condition. 
 

15.2 The Bid Security shall be, at the option of the bidder, in the form of Deposit at 
Call or a Bank Guarantee issued by a Scheduled Bank in Pakistan or from a 
foreign bank duly counter-guaranteed by a Scheduled Bank in Pakistan or an 
insurance company having at least AA rating from PACRA/JCR in favour of 
the Employer valid for a period twenty-eight (28) days beyond the bid validity 
date. 

 
15.3 The Bid Security is required to protect the Employer against the risk of 

bidder’s conduct which would warrant the security’s forfeiture, pursuant to 
Sub-Clause 15.7 hereof. 

 
15.4 Any bid not accompanied by an acceptable Bid Security shall be rejected by 

the Employer as non-responsive, pursuant to Clause IB.24. 
 

15.5 The bid securities of unsuccessful bidders will be returned upon award of 
contract to the successful bidder or on the expiry of validity of Bid Security 
whichever is earlier. 

 

15.6 The Bid Security of the successful bidder will be returned when the bidder has 
furnished the required Performance Security, pursuant to Clause IB.34 and 
signed the Contract Agreement, pursuant to Clause IB.35. 

 

15.7 The Bid Security may be forfeited: 
(a) if a bidder withdraws his bid during the period of bid validity; or 

(b) if a bidder does not accept the correction of his Bid Price, pursuant to 
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Sub-Clause 24.2 hereof; or 

(c) in the case of a successful bidder, if he fails to: 
(i) furnish the required Performance Security in accordance with 

Clause IB.34, or 
(ii) sign the Contract Agreement, in accordance with Clause IB.35. 

 
IB.16 Validity of Bids 
 
16.1 Bids shall remain valid for 90 (Ninety) days after the date of bid opening as  

prescribed in Clause IB.19.  

16.2 In exceptional circumstances prior to expiry of original bid validity period, the 
Employer may request the bidders to extend the period of validity for a 
specified additional period which shall in no case be more than the original bid 
validity period. The request and the responses thereto shall be made in 
writing. A bidder may refuse the request without forfeiture of his Bid Security. 
A bidder agreeing to the request will be required to extend the validity of his 
Bid Security for the period of the extension, and in compliance with Clause 
IB.15 in all respects in which case, the Employer will be obligated to 
compensate the bidders, upon substantiation for their increase in costs (if it is 
a fixed price bid). 

 
IB.17 Format and Signing of Bid 

 
17.1 Bidders are particularly directed that the amount entered on the Form of Bid 

shall be for performing the Contract strictly in accordance with the Bidding 
Documents. 

 
17.2 All Schedules to Bid are to be properly completed and signed. 
 
17.3 No alteration is to be made in the Form of Bid nor in the Schedules thereto 

except in filling up the blanks as directed. If any alteration be made or if these 
instructions be not fully complied with, the bid may be rejected. 
 

17.4 Each bidder shall prepare one (1) Original and 1 duplicate Copy, of the 
documents comprising the bid as described in Clause IB.9 and clearly mark 
them “ORIGINAL” and ‘COPY” as appropriate. In the event of discrepancy 
between them, the original shall prevail. 

 
17.5 The original and all copies of the bid shall be typed or written in indelible ink 

and shall be signed by a person or persons duly authorized to sign (in the 
case of copies, Photostats are also acceptable). This shall be indicated by 
submitting a written Power of Attorney authorizing the signatory of the bidder 
to act for and on behalf of the bidder. All pages of the bid shall be initialed and 
stamped by the person or persons signing the bid. 

 
17.6 The bid shall contain no alterations, omissions or additions, except to comply 

with instructions issued by the Employer, or as are necessary to correct errors 
made by the bidder, in which case such corrections shall be initialed by the 
person or persons signing the bid. 
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17.7 Bidders shall indicate in the space provided in the Form of Bid their full and 

proper addresses at which notices may be legally served on them and to 
which all correspondence in connection with their bids and the Contract is to 
be sent. 

 
17.8 Bidders should retain a copy of the Bidding Documents as their file copy. 
 

D. SUBMISSION OF BIDS 
 
IB.18 Sealing and Marking of Bids 
 
18.1 Each bidder shall submit his bid as under: 
 

(a) ORIGINAL and each COPY of the Bid shall be separately sealed and 
put in separate envelopes and marked as such. 

 
(b) The envelopes containing the ORIGINAL and COPIES will be put in 

one sealed envelope and addressed / identified as given in Sub- 
Clause 18.2 hereof. 

 
 
18.2 The inner and outer envelopes shall; 

 
(a) be addressed to the Employer at the address given in Sub-Clause 6.1 

heretofore. 
 (b) bear the Project name, Loan No., Bid No. and Date of opening of Bid. 

(c) provide a warning not to open before the time and date for bid opening. 
 
18.3 The Bid shall be delivered in person or sent by registered mail at the address 

to Employer as given in Sub-Clause 6.1 heretofore. 
 
18.4 In addition to the identification required in Sub-Clause 18.2 hereof, the inner 

envelope shall indicate the name and address of the bidder to enable the bid 
to be returned unopened in case it is declared “late” pursuant to Clause IB.20. 

 
18.5 If the outer envelope is not sealed and marked as above, the Employer will 

assume no responsibility for the misplacement or premature opening of the 
bid. 

 
IB.19 Deadline for Submission of Bids 

 
19.1     (a) Bids must be received by the Employer at the address specified in 

Sub-Clause 6.1 hereof not later than the time and date stipulated in the 
Invitation for Bids.  

?  (b) Bids with charges payable will not be accepted, nor will arrangements 
be undertaken to collect the bids from any delivery point other than that specified 
above. Bidders shall bear all expenses incurred in the preparation and delivery of 
bids.  
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(c) Where delivery of a bid is by mail and the bidder wishes to receive an 
acknowledgment of receipt of such bid, he shall make a request for 
such acknowledgment in a separate letter attached to but not included 
in the sealed bid package. 

 (d) Upon request, acknowledgment of receipt of bids will be provided to 
those making delivery in person or by messenger. 

 
19.2 Bids submitted through telegraph, telex, fax or e-mail shall not be considered. 
 
19.3 The Employer may, at his discretion, extend the deadline for submission of 

bids by issuing an addendum in accordance with Clause IB.7, in which case 
all rights and obligations of the Employer and the bidders previously subject to 
the original deadline will thereafter be subject to the deadline as extended. 

 
IB.20 Late Bids 

 
20.1 (a) Any bid received by the Employer after the deadline for submission of 

bids prescribed in Clause IB.19 will be returned unopened to such 
bidder. 

 
(b) Delays in the mail, delays of person in transit, or delivery of a bid to the 

wrong office shall not be accepted as an excuse for failure to deliver a 
bid at the proper place and time. It shall be the bidder’s responsibility to 
determine the manner in which timely delivery of his bid will be 
accomplished either in person, by messenger or by mail. 

 
IB.21 Modification, Substitution and Withdrawal of Bids 
 
21.1 Any bidder may modify, substitute or withdraw his bid after bid submission 

provided that modification, substitution or written notice of the withdrawal is 
received by the Employer prior to the deadline for submission of bids. 

 
21.2 The modification, substitution or notice for withdrawal of any bid shall be 

prepared, sealed, marked and delivered in accordance with the provisions of 
Clause IB.18 with the outer and inner envelopes additionally marked 
“MODIFICATION”, “SUBSTITUTION” or “WITHDRAWAL”, as appropriate.  

 
21.3 Withdrawal of a bid during the interval between the deadline for submission of 

bids and the expiration of the period of bid validity specified in the Form of Bid 
may result in forfeiture of the Bid Security pursuant to Clause IB.15. 
 

E. BID OPENING AND EVALUATION 
 

IB.22 Bid Opening 
 
22.1 A committee consisting of nominated members by the Employer and by the 

Engineer will open the bids, including withdrawals, substitution and 
modifications made pursuant to Clause IB.21, in the presence of bidders’ 
representatives who choose to attend, at the time, date and location stipulated 
in the Invitation for Bids. 
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 The bidders’ representatives who are present shall sign in a register 
evidencing their attendance. 
 

22.2 Envelopes marked “MODIFICATION”, “SUBSTITUTION” or “WITHDRAWAL” 
shall be opened and read out first and the name of the Bidder shall be read 
out. Bids for which an acceptable notice of withdrawal has been submitted 
pursuant to Clause IB.21 shall not be opened. 

 
22.3 The bidder’s name, Bid Prices, unit rates, any discount and price of any 

Alternate Proposal(s), bid modifications, substitutions and withdrawals, the 
presence or absence of Bid Security, and such other details as the Employer 
at its discretion may consider appropriate, will be announced by the Employer 
at the bid opening. The Employer will record minutes of bid opening. 

 

 Any Bid Price or discount which is not read out and recorded at bid opening 
will not be taken into account in the evaluation of bid. 

 

22.4 Discounts offered for lesser period than the bid validity shall not be 
considered in evaluation. 

 
IB.23 Clarification of Bids 
 
23.1 To assist in the examination, evaluation and comparison of Bids the Engineer 

may, at its discretion, ask the Bidder for a clarification of its Bid. The request 
for clarification and the response shall be in writing and no change in the price 
or substance of the Bid shall be sought, offered or permitted. 

 
IB.24 Preliminary Examination & Determination of Responsiveness of Bids 
 
24.1 Prior to the detailed evaluation of bids, pursuant to Clause IB.26,  

 
(a) the Engineer will examine the Bids to determine whether;  

 
(i)  the Bid is complete and does not deviate from the scope,   
(ii) any computational errors have been made,   
(iii) Required sureties have been furnished,   
(iv)  the documents have been properly signed,   
(v)  the Bid is valid till required period,   
(vi)  the Bid prices are firm during currency of contract if it is a fixed price 

bid,  
(vii)  Completion period offered is within specified limits,  
(viii)  the Bidder/Manufacturer is eligible to Bid and possesses the requisite 

experience,   
(ix)  the Bid does not deviate from basic technical requirements and   
(x)  the Bids are generally in order. 
 

(b) A bid is likely not to be considered, if; 
 

(i) it is unsigned, 
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(ii) its validity is less than specified, 
(iii) it is submitted for incomplete scope of work, 
(iv) it indicates completion period later than specified, 
(v) it indicates that Works and materials to be supplied do not meet 

eligibility requirements, 
(vi) it indicates that Bid prices do not include the amount of income tax, 
 

(c) A bid will not be considered, if;  
 
 (i) it is not accompanied with bid security, 

(ii) it is submitted by a bidder who has participated in more than one bid,  
(iii) it is received after the deadline for submission of bids, 

 (iv) it is submitted through fax, telex, telegram or email, 
(v) it indicates that prices quoted are not firm during currency of the 

contract whereas the bidders are required to quote fixed price(s), 
 (vi) the bidder refuses to accept arithmetic correction,  

(vii) it is materially and substantially different from the 
Conditions/Specifications of the Bidding Documents. 

 
24.2 Arithmetical errors will be rectified on the following basis: 

 If there is a discrepancy between the unit price and total price that is obtained 
by multiplying the unit price and quantity, the unit price shall prevail and the 
total price shall be corrected. If there is a discrepancy between the words and 
figures the amount in words shall prevail. If there is a discrepancy between 
the total Bid price entered in Form of Bid and the total shown in Schedule of 
Prices Summary, the amount stated in the Form of Bid will be corrected by the 
Employer/Engineer in accordance with the Corrected Schedule of Prices. 

 If the Bidder does not accept the corrected amount of Bid, his Bid will be 
rejected and his Bid Security forfeited. 

24.3 Prior to the detailed evaluation, pursuant to Clause IB.26 the 
Employer/Engineer will determine the substantial responsiveness of each Bid 
to the Bidding Documents. For purpose of these Clauses, a substantially 
responsive Bid is one which conforms to all the terms and conditions of the 
Bidding Documents without material deviations. 

A material deviation or reservation is one 

 
(i) which affects in any substantial way the scope, quality or performance 

of the Works. 

 (ii) which limits in any substantial way, inconsistent with the Bidding 
Documents, the Employer’s rights or the bidder’s obligations under the 
Contract; or 

 (iii) whose rectification/adoption would affect unfairly the competitive 
position of other bidders presenting substantially responsive bids. 

 The Employer’s/Engineer’s determination of a Bid’s responsiveness will be 
based on the contents of the Bid itself without recourse to extrinsic evidence. 
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24.4 A Bid determined as substantially non-responsive will be rejected and will not 
subsequently be made responsive by the Bidder by correction of the non-
conformity. 

24.5 Any minor informality or non-conformity or irregularity in a Bid which does not 
constitute a material deviation may be waived by Employer, provided such 
waiver does not prejudice or affect the relative ranking of any Bidder. 

 
IB.25 Conversion to Single Currency 
 
25.1 To facilitate evaluation and comparison, the Employer/Engineer will convert, 

all Bid Prices expressed in the amount in various currencies in which Bid 
Price is payable, to Pak. Rupees at the Telegraphic Transfer and Over Draft 
(TT&OD) composite (selling) exchange rates published/authorized by State 
Bank of Pakistan and applicable to similar transactions, on the date of the 
opening of Bids. 

 
IB.26 Detailed Evaluation of Bids 
 
26.1 The Employer/Engineer will evaluate and compare only the bids previously 

determined to be substantially responsive pursuant to Clause IB.24 as per 
requirements given hereunder. 

 

26.2 Evaluation and Comparison of Bids 
(a) Bids will be evaluated for each item and/or complete scope of work. 

 

 (b) Basis of Price Comparison 
 The prices will be compared on the basis of the Evaluated Bid Price 

pursuant to Para (e) herein below. 
 
 (c) Technical Evaluation 
  It will be examined in detail whether the Goods offered by the bidder 

comply with the Technical Provisions of the Bidding Documents. For 
this purpose, the bidder’s data submitted with the bid will be compared 
with the specific work data prescribed by the Employer and technical 
features/criteria of the Goods detailed in the Technical Provisions. 
Other technical information submitted with the bid regarding the Scope 
of Work will also be reviewed. 

 
 (d) Commercial Evaluation  
  It will be examined in detail whether the bids comply with the 

commercial/contractual conditions of the Bidding Documents. It is 
expected that no major deviation/stipulation shall be taken by the 
bidders. 

 
 (e) Evaluated Bid Price 

 In evaluating the bids, the Employer will determine for each bid in 
addition to the Bid Price, the following factors (adjustments) in the 
manner and to the extent indicated below to determine the Evaluated 
Bid Price: 
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(i) making any correction for errors pursuant to Sub-Clause 24.2 

hereof. 
(ii) excluding Provisional Sums, if any, but including priced Day 

work. 
(iii) making an appropriate adjustment for any other acceptable 

variation or deviation.  
 

26.3 Evaluation Methods 
 
 Pursuant to Sub-Clause 26.2, Para (e)(iii) following evaluation methods for 

price adjustments will be followed: 
 

(a) Price Adjustment for Completeness in Scope of Work 
(b) Price Adjustment for Technical Compliance 
(c) Price Adjustment for Commercial Compliance 
(d) Price Adjustment for Deviations in Terms of Payment 
(e) Price Adjustment for completion Schedule 

 
 (i) Price Adjustment for Completeness in Scope of Work 
 
  In case of omission in the scope of work of a quoted item no price 

adjustment for the omitted item(s) shall be applied provided that the 
Bidder has mentioned in his bid that the same is covered in any other 
item. 

 
 
  The price adjustment shall not justify any additional payment by the 

Employer. The price(s) of omitted item(s) shall be deemed covered by 
other prices of the Schedule of Prices. 

 
 (ii) Price Adjustment for Technical Compliance  
 
  The cost of making good any deficiency resulting from technical non-

compliance will be added to the Corrected Total Bid Price for 
comparison purposes only. The adjustments will be applied taking the 
highest price quoted by other Bidders being evaluated in detail in their 
original Bids for corresponding item. In case of non-availability of price 
from other Bidders, the price will be estimated by the Engineer. 

 
 (iii) Price Adjustment for Commercial Compliance  
 

  The cost of making good any deficiency resulting from any quantifiable 
variations and deviations from the Bid Schedules and Conditions of 
Contract, as determined by the Engineer will be added to the Corrected 
Total Bid Price for comparison purpose only. Adjustment for 
commercial compliance will be based on Corrected Total Bid Prices. 

 
 (iv) Price Adjustment for Deviation in Terms of Payment  
 

  If a bid deviates from the terms of payment/payment conditions as 
specified in the Conditions of Contract. There are 71-Nos of functional 
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tube wells within the jurisdiction of ZONE-E, however the numbers of 
tube wells may be increased or decreased, the cost variation will be 
adjusted proportionately as per actual number of tube wells and the 
cost shall be added to the Corrected Total Bid Price. 

 
 (v) Price Adjustment for Completion Schedule (N.A.) 
 

  Bids indicating completion in advance of the dates stated in Preamble 
to Conditions of Contract, no credit will be given in this evaluation. 

 

  Bids indicating completion period later than the period set out in 
Preamble to Conditions of Contract shall be adjusted in the evaluation 
by adding a factor of 0.05% of the Corrected Total Bid Price for each 
calendar day of completion later than specified period of the 
completion. 

   
26.4 If the bid of the successful bidder is seriously unbalanced in relation to the 

Employer’s estimate of the cost of work to be performed under the Contract, 
the Employer may require the bidder to produce detailed price analyses for 
any or all items of the Schedule of Prices to demonstrate the internal 
consistency of those prices with the construction methods and schedule 
proposed. After evaluation of the price analyses, the Employer may require 
that the amount of the Performance Security set forth in Clause IB.34 be 
increased at the expense of the successful bidder to a level sufficient to 
protect the Employer against financial loss in the event of default of the 
successful bidder under the Contract. 

 
IB.27. Domestic Preference  (N.A.) 
 
27.1 In the comparison of evaluated Bids, the Goods manufactured in Pakistan, will 

be granted a margin of preference in accordance with the following 
procedures, provided the bidder shall have established to the satisfaction of 
Employer that the manufacturing cost of such Goods includes a domestic 
value addition equal to at least 20% of the ex-factory Bid price of such Goods. 
Bidders applying for domestic preference shall fill in Appendix C to these 
Instructions to substantiate their claim. 

 
27.2 The Employer/Engineer will first review the Bids to determine, the Bid group 

classification in accordance with Sub-Clause 10.2 hereof. 
 
 
27.3 The comparison shall be Ex-factory price of the Goods to be offered from 

within Pakistan (such prices to include all costs as well as custom duties and 
taxes paid or payable on raw materials and components incorporated or to be 
incorporated in the Goods) and the DDP (CIF + Customs duty, sales tax and 
other import charges) Pakistan seaport price of the Goods to be offered from 
outside Pakistan. 

27.4 The lowest evaluated bid of each Group shall first be determined by 
comparing all evaluated bids in each Group among themselves taking into 
account: 
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(a) In the case of Goods manufactured in Pakistan, sales tax, local body 
charges and other similar taxes which will be payable on the furnished 
Goods in Pakistan. 

(b) In the case of Goods of foreign origin offered from abroad, customs 
duties, sales tax and other import charges which will be payable on 
furnished Goods in Pakistan. 

(c) In the case of Goods of foreign origin already located in Pakistan, 
customs duty, sales tax and import charges on CIF price as applicable 
for Sub-Clause 27.4(b) here above.  

27.5 The price preference to Group A bids will be: 
 
 (i) 15% of the ex-factory bid price, if the value addition through indigenous 

manufacturing is at least 20%;  
 

(ii) 20% of the ex-factory bid price, if the value addition through indigenous 
manufacturing is over 20% and up to 30%; and 

 
(iii) 25% of the ex-factory bid price, if the value addition through indigenous 

manufacturing is over 30%. 
 
27.6 The applicable price preference i.e., as per Sub-Clause 27.5 here above will 

be applied to Group A Bid by reducing the ex-factory bid price. 
 
 
IB.28 Process to be Confidential 
 
28. 1 Subject to Clause 23 heretofore, no Bidder shall contact Employer and/or 

Engineer on any matter relating to its Bid from the time of the Bid opening to 
the time the bid evaluation result is announced by the Employer. The 
evaluation result shall be announced at least ten (10) days prior to award of 
Contract. The announcement to all bidders will include table(s) comprising 
read out prices, discounted prices, price adjustments made, final evaluated 
prices and recommendations against all the bids evaluated. 

28.2 Any effort by a Bidder to influence Employer and/or Engineer in the Bid 
evaluation, bid comparison or Contract Award decisions may result in the 
rejection of his Bid. Whereas any bidder feeling aggrieved may lodge a written 
complaint not later than fifteen (15) days after the announcement of the bid 
evaluation result; however, mere fact of lodging a complaint shall not warrant 
suspension of the procurement process. 

 
F. AWARD OF CONTRACT 

 
IB.29. Post-Qualification 
 
29.1 The Employer, at any stage of the bid evaluation, having credible reasons for 

or prima facie evidence of any defect in supplier’s or contractor’s capacities, 
may require the suppliers or contractor’s o provide information concerning 
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their professional, technical, financial, legal or managerial competence 
whether already pre-qualified or not: 
 

 Provided that such qualification shall only be laid down after recording 
reasons therefore in writing. They shall form part of the records of that bid 
evaluation report. 

 
29.2 The determination will take into account the bidder’s financial, technical and 

production capabilities. It will be based upon an examination of the 
documentary evidence of the bidder’s qualification submitted under Appendix 
B to Instructions to Bidders "Evidence of Bidder’s Capability" by the bidder 
pursuant to Clause IB.13, as well as such other information as required under 
the Bidding Documents. 

 
29.3 An affirmative determination will be a pre-requisite for award of the Contract to 

the lowest evaluated bidder. A negative determination will result in rejection of 
that bidder’s bid in which event, Employer will proceed to undertake a similar 
determination of the next lowest evaluated bidder's capabilities to perform the 
Contract satisfactorily. 

 
IB.30 Award Criteria 
 
30.1 Subject to Clause IB.32, the Employer will award the Contract to the bidder 

whose bid has been determined to be substantially responsive to the Bidding 
Documents and who has offered the lowest evaluated Bid Price, provided that 
such bidder has been determined to be qualified to satisfactorily perform the 
Contract in accordance with the provisions of Clause IB.29. 
 

IB.31 Employer’s Right to Vary Quantities 
 
31.1 Employer reserves the right at the time of award of Contract to increase or 

decrease by upto 15% the quantity of goods and services specified in the 
Schedule of Prices without any change in the unit price or other terms and 
conditions. 

 
IB.32 Employer’s Right to Accept any Bid and to Reject any or all Bids 

 
32.1 Notwithstanding Clause IB.30, the Employer reserves the right to accept or 

reject any bid, and to annul the bidding process and reject all bids, at any time 
prior to award of Contract, without thereby incurring any liability to the affected 
bidders or any obligation to inform the affected bidders of the grounds for the 
Employer’s action except that the grounds for its rejection shall upon request 
be communicated, to any bidder who submitted a bid, without justification of 
grounds.   Rejection of all bids shall be notified to all bidders promptly.  

 
32.2 No negotiations with the bidder having been evaluated as lowest responsive 

or any other bidder shall be permitted. However, the Employer may have 
clarification meeting(s) to get clarify any item(s) in the bid evaluation report. 

 
IB.33 Notification of Award 
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33.1 Prior to expiration of the period of bid validity prescribed by the Employer, the 

Employer will notify the successful bidder in writing (“Letter of Acceptance”) 
that his bid has been accepted. This letter shall name the sum which the 
Employer will pay the Contractor in consideration of the execution and 
completion of the Works by the Contractor as prescribed by the Contract 
(hereinafter and in the Conditions of Contract called the “Contract Price”). 

 
33.2 The Letter of Acceptance and its acceptance by the bidder will constitute the 

formation of the Contract, binding the Employer and the Bidder till signing of 
the formal Contract Agreement. 

 
33.3 Upon furnishing by the successful bidder of a Performance Security, the 

Employer will promptly notify the other bidders that their bids have been 
unsuccessful and return their bid securities. 
 

IB.34 Performance Security 
 

34.1 The successful bidder shall furnish to the Employer a Performance Security in 
the form and the amount stipulated in the Conditions of Contract within a 
period of four (4) days after the receipt of Letter of Acceptance. 

 
34.2 Failure of the successful bidder to comply with the requirements of Sub-

Clause IB.34.1 or Clause IB.35 or Clause IB.43shall constitute sufficient 
grounds for the annulment of the award and forfeiture of the Bid Security. 
 

IB.35 Signing of Contract Agreement 
 

35.1 Within three (3) days from the date of furnishing of acceptable Performance 
Security under the Conditions of Contract, the Employer will send to the 
successful bidder the Form of Contract Agreement provided in the Bidding 
Documents, duly filled in and incorporating all agreements between the 
parties for signing and return it to the Employer. 

 
35.2 The formal Agreement between the Employer and the successful bidder shall 

be executed within three (3) days of the receipt of such Form of Contract 
Agreement by the successful bidder from the Employer. 

 
G.  ADDITIONAL INSTRUCTIONS 

 
IB.36 Instructions not Part of Contract 
 
36.1 Bids shall be prepared and submitted in accordance with these Instructions 

which are provided to assist bidders in preparing their bids, and do not 
constitute part of the Bid or the Contract Documents. 

 
IB.37 Contract Documents 
 
37.1 The Documents which will be included in the Contract are listed in the Form of 

Contract Agreement set out in these Bidding Documents. 
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IB.38 Sufficiency of Bid 
 

38.1 Each bidder shall satisfy himself before Bidding as to the correctness and 
sufficiency of his Bid and of the rates and prices entered in the Schedule of 
Prices. Except insofar as it is otherwise expressly provided in the Contract, 
the rates and prices entered in the Schedule of Prices shall cover all his 
obligations under the Contract and all matters and things necessary for the 
proper completion of the Works. 

 

IB.39 One Bid per Bidder (N.A.) 
 

39.1 Each bidder shall submit only one bid either by himself, or as a partner in a 
joint venture. A bidder who submits or participates in more than one bid (other 
than alternatives pursuant to Clause IB.41) will be disqualified and bids 
submitted by him shall not be considered for evaluation and award. 

 

IB.40 Bidder to Inform Himself 
 

40.1 The bidder is advised to obtain for himself at his own cost and responsibility 
all information that may be necessary for preparing the bid and entering into a 
Contract for execution of the Works. This shall include but not be limited to the 
following: 

 

(a) inquiries on Pakistani Income Tax/Sales Tax to the Commissioner of 
the Income Tax and Sales Tax, Peshawar Pakistan. 

            

(b) inquiries on customs duties and other import taxes, to the concerned 
authorities of Customs and Excise Department. 

 

(c) information regarding port clearance facilities, loading and unloading 
facilities, storage facilities, transportation facilities and congestion at 
Pakistan seaports. 

 

(d) investigations regarding transport conditions and the probable 
conditions which will exist at the time the Goods will be actually 
transported. 

 

IB.41 Alternate Proposals by Bidder 
 

41.1 Should any bidder consider that he can offer any advantage to the Employer 
by a modification to the designs, specifications or other conditions, he may, in 
addition to his bid to be submitted in strict compliance with the Bidding 
Documents, submit any Alternate Proposal(s) containing (a) relevant design 
calculations; (b) technical specifications; (c) proposed construction 
methodology; and (d) any other relevant details / conditions, provided always 
that the total sum entered on the Form of Bid shall be that which represents 
complete compliance with the Bidding Documents. 

 

41.2 Alternate Proposal(s), if any, of the lowest evaluated responsive bidder only 
may be considered by the Employer as the basis for the award of Contract to 
such bidder. 
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IB.42 Local Conditions 
 

42.1 Bidder must verify and supplement by his own investigations the information 
about site and local conditions. However, Employer will assist the Bidder 
wherever practicable and possible. 

 
IB.43 Integrity Pact 
 
 The Bidder shall sign and stamp the Integrity Pact provided at Schedule-H to 

Bid in the Bidding Document for all Federal Government procurement 
contracts exceeding Rupees ten million. Failure to provide such Integrity Pact 
shall make the bid non-responsive.  
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Appendix A to 
Instructions to Bidders 

 
 

NAME OF ELIGIBLE COUNTRIES 
 
 
[User to list down the Name of eligible countries as per Clause 2 of Instructions to Bidders] 
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Appendix B to 
Instructions to Bidders 

 
EVIDENCE OF BIDDER’S CAPABILITY 

 
[Note: Bidders to provide the following information with the bid separately and indicate 

herein its references where this information is available.] 
 

Sr.No.  Information to be Supplied    Bid References 

 
1.  Name of bidder, business address and country 

of incorporation. 
 
2.  Type of firm whether individually owned, 

partnership, corporation or joint venture and 
the names of its owners or partners. 

 
3.  The annual reports or qualification statements 

giving general description of the firm, sort of 
business carried out, balance sheets, profit 
and loss statements, turn over and business 
done by the firm, duly authenticated, for the 
last three (3) years. Audited Balance Sheets 
for the preceding 3 years and projected assets 
and liabilities for the next 2 years shall be 
provided. 

 
4. Location and address of manufacturing 

facilities. 
 
5.  Full description of factories owned and the 

annual manufacturing capacities of various 
items made therein. 

 
6.  Details of the factory or factories where the 

offered equipment is proposed to be 
manufactured. This description should include 
the facilities and capacities of the particular 
factories including testing facilities and the 
processes used in manufacturing and testing. 
Where parts or components are purchased 
from outside, the details of equipment 
purchased and the names and experience 
record of the suppliers. 

Sr.No.  Information to be Supplied    Bid References 

 
7.  Detailed description of the quality control 

testing and research facilities. If the equipment 
is manufactured under license, the name of 
the licenser and details of the licensing 



33 
 

arrangements, such as the duration of the 
license, the facilities provided to the bidder by 
the licenser and whether future improvements 
are available or not etc. A copy of the license 
agreement may be attached.  

 
8.  Names, qualifications and experience of the 

key technical personnel. 
 
9.  The time since the manufacturer has been in 

this business and the time since he has been 
doing work of similar nature. 

 
10.  The time since the particular equipment 

offered has been manufactured and the time 
for which it has been in service. The 
manufacturer shall have the following 
experience. 

 _____________________________________
___________________________ 

 ________________________________ 
 (List the equipment and experience required)  

 
11.  Reference lists of similar works done by the 

bidder in its country and abroad indicating the 
name of customer, description and quantity of 
product, year of supply and the approximate 
value. 

 
12.  Details of projects under execution and future 

contractual commitments (for each partner, in 
case of a joint venture). 

 
13.  Banking reference, names of banks and 

addresses may be given to whom reference 
regarding financial capability of the bidder may 
be made, with authority to make inquiries from 
the bidder’s bankers and clients regarding any 
financial and technical aspects (for each 
partner, in case of a joint venture). 

 
14.  Information on any litigation or arbitration 

resulting from contracts completed or under 
execution by the bidder over the last ten (10) 
years. The information shall indicate the 
parties concerned, the matter of dispute, the 
disputed amounts and the result thereof (for 
each partner, in case of a joint venture). 
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Appendix C to 
Instructions to Bidders 

 
Domestic Goods (Value added in Pakistan) 

 
[Bidders claiming eligibility for domestic preference should fill in for supply items only, all 
columns hereunder and provide necessary documentation to substantiate their claim] 

 
Sr. No. Description of 

Indigenous Goods 
Unit Qty Total Price of 

Goods Ex-
Factory (Pak 

Rs.) 
 
 

Domestic value 
added in the 

manufacturing 
cost as 

percentage of 
Ex-Factory 

Price 
 
 

Amount of 
value 

addition (Pak 
Rs.) 

1 2 3 4 5 6 7 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

      

                                                Total in columns 5 
& 7 

 

   

 
Computations: 
 

A.  Total amount of Value Addition (from Col.7)   Rs_______________  

B. Total Ex-Factory Price of Indigenous Goods (from Col.5) Rs_______________  

C. Total DDP Price of imported supply items   Eqv.Rs___________ 

D. Total Price of supply items [B+C]     Eqv.Rs___________ 

E. % of value addition = [(A/D) x100]     _______________%  

F. Domestic Preference = (15,20 or 25)% of B   Rs_______________ 
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FORM OF BID AND SCHEDULES TO BID 
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FORM OF BID 
(LETTER OF OFFER) 

 
 
Bid Reference No. ________________ 

 
________________________________________ 
________________________________________ 

(Name of Works) 

To: 
 _______________________________ 
 _______________________________ 

 _______________________________ 
Gentlemen, 
 

1. Having examined the Bidding Documents including Instructions to Bidders, 
Conditions of Contract, Specifications, Drawings, Schedule of Prices and Addenda 
Nos. _________________________ for the execution of the above-named Works, 
we, the undersigned, being a company doing business under the name of and 
address _________________________________________ 
_______________________________________________________________ 
 and being duly incorporated under the laws of ____________________________ 
hereby offer to execute and complete such Works and remedy any defects therein in 
conformity with the said Documents including Addenda there to for the Total Bid 
Price comprising Foreign Currency Component of ______________ 
(___________________________________) and Local Currency Component of Rs. 
____________________________ 
(Rupees___________________________________________________) or such 
other sum as may be ascertained in accordance with the said Documents. 

 
2. We understand that all the Schedules attached hereto form part of this Bid. 
 
3. As security for due performance of the undertakings and obligations of this Bid, we 

submit herewith a Bid Security in the amount of__________________ 
______________________ drawn in your favour or made payable to you and valid 
for a period twenty-eight (28) days beyond the period of validity of Bid. 

 
4. We undertake, if our Bid is accepted, to commence the Works and to deliver and 

complete the whole of the Works comprised in the Contract within the time(s) stated 
in Preamble to the Conditions of Contract. 

 
5. We agree to abide by this Bid for the period of ______ days from the date fixed for 

receiving the same and it shall remain binding upon us and may be accepted at any 
time before the expiration of that period. 

 
6. Unless and until a formal Agreement is prepared and executed, this Bid, together 

with your written acceptance thereof, shall constitute a binding contract between us. 
 
7. We undertake, if our Bid is accepted, to execute the Performance Security referred 

to in Clause 10 of Conditions of Contract for the due performance of the Contract. 
 
8. We understand that you are not bound to accept the lowest or any Bid you may 
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receive. 
 
9. We do hereby declare that the Bid is made without any collusion, comparison of 

figures or arrangement with any other person or persons making a Bid for the 
Works. 

 
10. We confirm, if our Bid is accepted, that all partners of the joint venture shall be liable 

jointly and severally for the execution of the Contract and the composition or the 
constitution of the joint venture shall not be altered without the prior consent of the 
Employer. (Please delete in case of Bid from a single firm). 

 
Dated this ____________________day of ____________________20______  
 
Signature______________in the capacity of _______________________duly  

 
authorized to sign bids for and on behalf of ___________________________ 
             (Name of Bidder in Block Capitals) 

         (Seal) 

Address 
_______________________________________________________________ 
_______________________________________________________________ 
_______________________________________________________________ 
 
Witness:  
(Signature)_____________________________________________________ 

 

(Name)________________________________________________________ 

 Address: _______________________________________________________ 

 ______________________________________________________________ 

 

 Occupation_____________________________________________________ 
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SCHEDULES TO BID INCLUDE THE FOLLOWING: 
 

• Schedule A to Bid: Specific Works Data 

• Schedule B to Bid: Work to be Performed by Subcontractors 

• Schedule C to Bid: Proposed Programme of Works 

• Schedule D to Bid: Deviations from Technical Provisions 

• Schedule E to Bid: Deviations from Contractual Conditions 

• Schedule F to Bid: Method of Performing Works 

• Schedule G to Bid: Proposed Organization 

• Schedule H to Bid: Integrity Pact 
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Technical Evaluation Criteria Format. 
 

Bidder / Contractors will be required to fulfill all the below mentioned Mandatory 

Requirements. The bidder / Contractor who do not comply with any one of the mandatory 

requirements will not be considered for Financial Opening and will be declared as Non- Responsive 

Bidder. 

The Bidders / Contractors are also required to Score Minimum 65% Marks in Technical Evaluation to 

be declared as Technically Qualified Bidder.  

 

S. 

No 

Description Status  

MANDATORY REQUIREMENT (Y/N) 

1 Income Tax registration / KPRA Registration (Active Status)  

2 Legal Status (Non-Blacklisting Certificate) on Stamp paper.  

3 Registration with PEC in relevant category & Code ME.06 & EE-05  

(Valid PEC Registration Required). 

 

4 The Contractor must have experienced technical staff and Fully Equipped 

Mechanical and Electrical Workshop, to undertake all repairing services of 

the Contract as per Standards within the vicinity of Urban Peshawar.  

(The Electrical / Mechanical workshop shall physically be verified by the 

WSSP Evaluation Committee along with Zonal Engineering Staff) Where 

required / deemed Necessary.  

 

 Note: Bidder who do not comply the mandatory requirements will 

not be considered for further evaluation and will be declared as 

non-Responsive and his financial proposal will be returned un-

opened to the bidder. 

 

 

TECHNICAL EVALUATION CRITERIA 

Equipment & Machinery     (25 Marks) 

(The store/workshop shall be visited by the WSSP Evaluation committee members along with Zonal Management 

staff/Evaluation Committee). Availability of spare parts as per requirements mentioned in bidding documents. 

Sr.No Equipment / Machinery Max. 

Marks 

Assigned 

Explanation for Marks 

1 
Functional Submersible Pumping 

Machinery (20-30 Hp) 
10 

• 3 marks for upto 3 No. of pumping machinery 

• 6 marks for 4-7 No. of pumping machinery 

• 10 marks for 8 and above pumping machinery 

2 
Functional Pole Mounted electric 

transformers (50 KVA or higher) 
10 

• 3 marks for upto 3 No. of transformers 

• 6 marks for 4-7 No. of transformers 

• 10 marks for 8 & above No. of transformers 

3 Functional Lathe Machine 2.5 
• 1 mark for 1 no. of lathe machine 

• 2.5 marks for 2 and above no. of lathe machines 

4 
Functional Zero Load Test 

Machine (for transformer) 
2.5 

• 1 mark for 1 no. of load test machine 

• 2.5 marks for 2 and above no. of load test 
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machines 

Project Experiences (40 Marks) 

Sr.No Description 

Max. 

Marks 

Assigned 

Explanation for Marks 

1 

Project of similar nature & 

complexity completed in last 5 

years. Min. 2 contracts of 3.0 

million or above. 

Supported by Purchase order, 

contract agreement, completion 

report.  

15 

 

• 03 marks to be given for each project of similar 

nature. 

2 

Project of similar nature & 

complexity in hand. Min. 2 jobs 

with contract amount not less 

than 3.0 million duly supported 

by the contract agreement. 

05 

• 02 marks to be given for each project of similar 

nature. 

• Full marks to be given for 3 or above project. 

3 

Performance or productivity of 

the contract 

At least 3 user certificates for 

satisfactory performance of the 

similar like contracts  

15 

• 5 marks for each satisfactory performance 

certificate. 

• In case of penalty imposed on contractor due to 

delays during contract period, the points shall be 

deducted as per below criteria: - 

• 0.5 mark to be deducted if penalty of Rs.100,000 

to 200,000/- is imposed during each contractual 

period. 

• 1 mark to be deducted if penalty of Rs.200,001/- 

to Rs.300,000/- is imposed during each 

contractual period. 

• 1.5 marks to be deducted if penalty of Rs.300,001 

and above is imposed during each contractual 

period. 

4 
Approach & Methodology for 

the execution of contract 
05 

• Marks shall be given to the contractor after review 

of the methodology 

Human Resource & Tools   (25 Marks) 

Sr.No Description 

Max. 

Marks 

Assigned 

Explanation for Marks 

1 

Associate Engineer (DAE) 

Electrical or Mechanical with 

minimum 1 year experience in 

similar like projects. 

05 

 

• 05 marks for Associate Engineer for deployment 

in Zonal Offices 
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2 

One technical team equipped 

with following staff & tools: - 

1 No. of Mechanical Technician 

2 No. of Electrical Technicians 

2 No. of Helpers/Labor 

(Documentary evidence of staff 

is mandatory) 

20 

 

05 marks per team total up to 04 teams.  

 

 

Financial Soundness      (10 Marks) 

Sr.No Description 

Max. 

Marks 

Assigned 

Explanation for Marks 

1 

Latest Bank certificate on bank 

credit line showing capability to 

execute contracts minimum up to 

5 million (Financial worth) 

05 

 

 

• 05 marks for the certificate 

2 

Audited financial statements for 

the last 5 years for verification of 

the financial status 

05 

 

• 05 marks for the audit report 

Total Marks  100 

Minimum Passing Criteria   65% 

 
Any those Contractor / Bidder who obtained Minimum Score of 65% in the technical 
evaluation shall be declared as Responsive bidder. The Financial Bids of the only 
technically qualified contractor / Bidder shall be opened by the Bid Preparation and 
Evaluation Committee on the given date and time. 

 
The Bidder who quoted lowest rate in the financial bid among the technically qualified 
bidders shall be declared as successful Bidder to award Contract for that zone / Package. 
 
If any firm wins two (M&R) works in any of the five zones. He should separately provide 
double human resources, machinery and other operational capabilities related to Tube well 
(M&R) Electrical/ Mechanical work in written form before award of contract. In case of 
failure the contract for only one Zone will be awarded whereas the contract from another 
applied Zone shall be awarded to 2nd lowest, according to the participated and qualified 
bids. 
 
Therefore, it is suggested that bidders shall only participate maximum up to two Zones. So 
that the performance of the work should remain efficient and prompt, subjected to 
operational capabilities and abilities for smooth operational activities during period of 
contract.  
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SCHEDULE – A TO BID 
 
 

SPECIAL STIPULATIONS CLAUSE 
Conditions Of Contract 

1. Time for Furnishing Program IB-33 Within 7 days from the date of receipt 

of Letter of Acceptance. 

2. Minimum amount of Third Party 

Insurance 

 Not Applicable. 

3. Time for Commencement 1.1.1 Immediately from the date of receipt 

of Engineer’s Notice to Commence 

which shall be issued after signing of 

Contract Agreement. 

4. Time for Completion  

1.1.35 

 

365 Days from the award of contract 

and as per work order 

5. a) Amount of Liquidated Damages 27.1 At Rs.1,500/- for each hour of delay 

of electrical items after 12 hours of 

complaint registration. 

At Rs.2,000/- for each hour of delay 

of mechanical items after 24 hours 

complaint registration. The penalty 

shall be imposed on specific work 

activity within the identified works as 

stated by the engineer In Charge. 

  

6. Variation  31.1 15% of the contract price stated in the 

Letter of Acceptance 

7. b) Amount of Bonus 47.3 Not Applicable 

 Defects Liability Period Schedule 

C 

03 Months to 12 Months after repair 

works 

8. Percentage of Retention Money 33.1.1 2% CD attached to Bid & 8% from 

Running Bills till over of defect 

liability period. Additional 

performance security in case of 

unbalanced rates shall be released 

after obtaining 75% physical progress 

for protection of Employer in case of 

default.  

9. Minimum amount of Interim 

Payment Certificates (Running 

Bills) 

33.1 Rs. 2,000,000/-  
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10

. 

Time of Payment from delivery of 

Engineer’s Interim Payment 

Certificate to the Employer. 

33.5 Within 60 days 

 
ABSTRACT OF COST 

 
Name of Work: ANNUAL MAINTENANCE & REPAIR OF TUBE WELLS 

(ELECTRICAL/MECHANICAL) WITHIN THE JURISDICTION OF 
ZONE-E WSSP PESHAWAR FOR THE YEAR (2023-24). 

 

S.N
o 

Item 
Code 

Description  No.  Unit  Rate (Rs)  
 Amount 

(Rs)  

1 14-79-a 

Supply and fixing of 0.5 HP Monoblock 
water  
pump 1.25"x1" single phase upto 72 ft 
head (Type SE) i/c all accessories (For 
filter plant) 

         
1.00  

Each 
          

18,337.91  
             

18,337.91  

2 15-05-a 
Supply and Erection single core PVC 
insulated copper conductor 250/440 V 
grade cable : 3/0.029" 1/2" i/d 

       
20.44  

M 
                 

73.22  
               

1,496.91  

3 15-05-c 
Supply and Erection single core PVC 
insulated copper conductor 250/440 V 
grade cable : 7/0.029" 

       
20.00  

M 
               

135.21  
               

2,704.20  

4 15-18-b 
Supply and Erection switches 10/15 
Amp : recessed type 

       
20.00  

Each 
               

122.04  
               

2,440.80  

5 15-20-a 
Supply & Replacement of 3 pin switch & 
plug - 5 Amp Recessed type 

       
10.00  

Each 
               

586.53  
               

5,865.30  

6 15-24-b 
Supply & Erection tube light including 
rod, chowk Complete single rod (40 
watt) with starter 

         
5.00  

Each 
            

1,497.15  
               

7,485.75  

7 15-50 
Wiring of light/fan/call-bell point in 
3/0.029" PVC insulated bare cable in 
PVC pipe recessed 

         
5.00  

Each 
            

1,575.83  
               

7,879.15  

8  15-51 
Wiring of 2/3-pin 5-Amp. plug point in 
3/0.029" PVC insulated bare cable in 
PVC pipe recessed 

         
3.00  

Each 
               

593.83  
               

1,781.49  

9 15-68-a 
Supply and Erection best quality AC 
ceiling fan complete with GI rod, 
canopy, blades & regulator : 36" sweep 

       
10.00  

Each 
            

5,046.75  
             

50,467.50  

10 15-78 

Supply and Fixing of 18" dia Direct axial 
Wall  
Bracket fan,1450Rpm, Max 50db sound 
level Fan shall be made with 99% purity 
Copper windings 

       
30.00  

Each 
            

6,168.38  
           

185,051.40  

11 15-70-c 
Supply and Erection transpower auto 
circuit breaker 3-phase, 400V fungus 
moisture proofing : 100 Amp. 

       
35.00  

Each 
            

3,747.15  
           

131,150.25  

12 15-71-c 
Supply and Erection single phase 
imported auto circuit breaker 20 Amp. 

         
2.00  

Each 
               

950.40  
               

1,900.80  

13 15-80 
Supply and Fixing dimmer switch 
complete 

       
10.00  

Each 
               

242.01  
               

2,420.10  

14 15-84 Supply and fitting of capacitor 2.2 uf for          Each                                  
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ceiling fans 5.00  142.74  713.70  

15 15-100-b 
Supply & erection of 50 KVA, 11/0.4 KV  
Transformer 

         
1.00  

Each 
        

437,686.81  
           

437,686.81  

16 15-117 Supply & erection of Magnetic contactor 
       

40.00  
Each 

            
5,396.67  

           
215,866.80  

17 15-192 Supply & Erection brass bulb holder 
         

2.00  
Each 

               
134.55  

                  
269.10  

18 15-199 
Supply & Erection of Starter for Motor 
pump 

         
5.00  

Each 
            

7,319.88  
             

36,599.40  

19 15-201-b 
Supply & installation of DOL Starter for 
21 to 30 HP 

         
5.00  

Each 
            

4,897.35  
             

24,486.75  

20 15-201-c 
Supply & installation of DOL Starter for 
31 to 40 HP 

         
5.00  

Each 
            

6,112.35  
             

30,561.75  

21 15-202-c 
S/Fixing 4-core flexible Aluminium cable 
for service of transformer to main board 
(19/64) 

     
100.00  

M 
            

2,977.65  
           

297,765.00  

22 15-203 S/Fixing protector magnet coil in starter 
       

10.00  
Each 

            
2,459.88  

             
24,598.80  

23 15-204-b 
Supply & fixing of Overload relay 31-60 
Amp 

         
5.00  

Each 
            

7,319.88  
             

36,599.40  

24 15-204-c 
Supply & fixing of Overload relay 61-100 
Amp 

       
30.00  

Each 
          

10,964.88  
           

328,946.40  

25 15-205-a 

Repair of Transformer' HT coil leg (two -
step) i/c of carriage from site to 
workshop & back i/c installation and 
Testing complete. 100-KVA Transformer 

         
1.00  

Each 
          

13,644.00  
             

13,644.00  

26 15-205-b 

Repair of Transformer' LT coil i/c of 
carriage from site to workshop & back 
i/c installation and Testing complete. 
100-KVA Transformer 

         
1.00  

Each 
          

11,214.00  
             

11,214.00  

27 15-205-c 

Repair of Transformer' HT bush i/c of 
carriage from site to workshop & back 
i/c installation and Testing complete. 
100-KVA Transformer 

         
1.00  

Each 
          

10,606.50  
             

10,606.50  

28 15-205-d 

Repair of Transformer' LT bush i/c of 
carriage from site to workshop & back 
i/c installation and Testing complete. 
100-KVA Transformer 

         
1.00  

Each 
            

7,569.00  
               

7,569.00  

29 15-206-a 

Repair of Transformer' HT leg (2 steps) 
i/c of carriage from site to workshop & 
back i/c installation and Testing 
complete. 50-KVA Transformer 

       
10.00  

Each 
          

11,214.00  
           

112,140.00  

30 15-206-b 

Repair of Transformer' LT coil i/c of 
carriage from site to workshop & back 
i/c installation and Testing complete. 50-
KVA Transformer 

       
10.00  

Each 
          

10,606.50  
           

106,065.00  

31 15-206-c 

Repair of Transformer' HT bush i/c of 
carriage from site to workshop & back 
i/c installation and Testing complete. 50-
KVA Transformer 

       
10.00  

Each 
            

9,391.50  
             

93,915.00  

32 15-206-d 

Repair of Transformer' LT bush i/c of 
carriage from site to workshop & back 
i/c installation and Testing complete. 50-
KVA Transformer 

       
10.00  

Each 
            

8,784.00  
             

87,840.00  
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33 15-206-e 

Repair of Transformer body i/c of 
carriage from site to workshop & back 
i/c installation and Testing complete. 50-
KVA Transformer 

         
5.00  

Each 
            

7,569.00  
             

37,845.00  

34 15-207-a 

Repair of Transformer' HT leg (two -
step) i/c of carriage from site to 
workshop & back i/c installation and 
Testing complete. 25-KVA Trasformer 

         
5.00  

Each 
            

9,999.00  
             

49,995.00  

35 15-207-b 

Repair of Transformer' LT Coil i/c of 
carriage from site to workshop & back 
i/c installation and Testing complete. 25-
KVA Transformer 

         
5.00  

Each 
            

9,756.00  
             

48,780.00  

36 15-207-c 

Repair of Transformer' HT bush i/c of 
carriage from site to workshop & back 
i/c installation and Testing complete. 25-
KVA Transformer 

         
5.00  

Each 
            

9,391.50  
             

46,957.50  

37 15-207-d 

Repair of Transformer' LT bush i/c of 
carriage from site to workshop & back 
i/c installation and Testing complete. 25-
KVA Transformer 

         
5.00  

Each 
            

8,784.00  
             

43,920.00  

38 15-207-e 

Repair of Transformer body i/c of 
carriage from site to workshop & back 
i/c installation and Testing complete. 25-
KVA Transformer 

         
1.00  

Each 
            

7,569.00  
               

7,569.00  

39 15-209 
Rewinding of voltage regulator stabilizer 
coil  

         
1.00  

Each 
            

2,934.00  
               

2,934.00  

40 15-210 
Furnish & Install of Volt: meter upt to 
500 volt. 

       
15.00  

Each 
            

1,004.63  
             

15,069.45  

41 15-211 
Furnish & Install of AMP meter up to 
100 Amps 

       
15.00  

Each 
            

1,004.63  
             

15,069.45  

42 15-214-b 
Furnish & install of taper bearing for 30 
to 50 HP motor (V.H.S) 

         
5.00  

Each 
            

2,569.50  
             

12,847.50  

43 15-215-a 
Furnish & install of Ball bearing for 10-
25 Hp Motor (V.H.S) 

         
2.00  

Each 
            

1,588.50  
               

3,177.00  

44 15-215-b 
Furnish & install of Ball bearing for 30-
50 Hp Motor (V.H.S) 

         
2.00  

Each 
            

2,569.50  
               

5,139.00  

45 24-42 
Logging of bore hole with electrical 
equipment  
and furnishing reports. 

         
2.00  

Job 
          

23,643.00  
             

47,286.00  

46 
26-01-c-

07 

Supply and Erection of AC ENERGY 
EFFICIENT LED LIGHT BULBS (21-30 
W) 

       
10.00  

Each 
            

1,362.58  
             

13,625.80  

47 27-15-a 

Rewinding of Submersible electric motor 
i/c carriage from site of work and back 
i/c testing installation complete with all 
respects: From 0.75 to 20 H.P 

     
633.20  

H.P 
            

1,719.60  
        

1,088,856.05  

48 27-15-b 

Rewinding of Submersible electric motor 
i/c carriage from site of work and back 
i/c testing installation complete with all 
respects: Above 20 H.P 

     
600.00  

H.P 
            

2,026.35  
        

1,215,810.00  

49 27-17 
Supply and fixing of C.T Coil for Ampere 
meter 

       
10.00  

Each 
               

724.65  
               

7,246.50  

50 27-24-a 
Rewinding of Voltage regulator 
complete in all respect - 3 coil 

         
1.00  

Job 
          

21,614.40  
             

21,614.40  
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51 27-25 
Repair of Voltage regulator point control 
machine 

         
2.00  

Job 
            

5,531.67  
             

11,063.34  

52 27-32 Replacement of wearing ring 
         

5.00  
Each 

               
904.50  

               
4,522.50  

53 27-41-a Rewinding of H.T Coil 25 KVA 
         

6.00  
Job 

          
18,744.30  

           
112,465.80  

54 27-41-b Rewinding of H.T Coil 50 KVA 
       

25.00  
Job 

          
23,326.02  

           
583,150.50  

55 27-41-c Rewinding of H.T Coil 100 KVA 
         

1.00  
Job 

          
46,827.00  

             
46,827.00  

56 27-42-a Rewinding of L.T Coil 25 KVA 
         

6.00  
Job 

            
9,194.40  

             
55,166.40  

57 27-42-b Rewinding of L.T Coil 50KVA 
       

25.00  
Job 

          
11,457.90  

           
286,447.50  

58 27-42-c Rewinding of L.T Coil 100 KVA 
         

1.00  
Job 

          
13,293.00  

             
13,293.00  

59 27-43 
Replacement of insulator (H.T) bush 
from 25 to 50 KVA 

       
25.00  

Each 
            

2,098.27  
             

52,456.75  

60 27-44-a 
Replacement of transformer (L.T) Bush 
from 25 to 50 KVA 

       
25.00  

Each 
            

2,812.86  
             

70,321.50  

61 27-44-b 
Replacement of transfomer link of 
different KVS 

       
25.00  

Each 
            

2,252.48  
             

56,312.00  

62 27-45 
Replacement of S-Y-II unit for 25 to 100 
KVA 

       
20.00  

Each 
            

2,302.20  
             

46,044.00  

63 27-46 Replacement of transformer oil 
     

300.00  
Liter 

               
341.91  

           
102,573.00  

64 27-47 
Loading unloading of Transformer as 
per wapda specification & installation 
with cariage complete for 25 to 100 KVA 

       
30.00  

Job 
            

7,034.40  
           

211,032.00  

65 27-50 
Replacement of kit kat grips , 60-200 
Amp 

       
20.00  

Each 
            

1,644.75  
             

32,895.00  

66 27-56-c 
Replacing of single core cable of the 
following gauge (Cupper): 
PVC Cable 19/052 

       
20.00  

M 
               

754.80  
             

15,096.00  

67 27-57-a 
Replacing of 3 core submersible cable 
(copper) of the following gauge. 
14/16mm. 

     
100.00  

M 
               

739.85  
             

73,985.00  

68 27-58-a 
Replacing of 4 core cable of the 
following gauge 
PVC Cable 19/083 

     
100.00  

M 
            

1,481.24  
           

148,124.00  

69 27-58-b 
 Replacing of 4 core cable of the 
following gauge 
PVC Cable 19/064 

       
70.00  

M 
            

1,232.10  
             

86,247.00  

70 27-59 
Test & develop tubewell of size 6" & 
above continously up to 1.5 cusecs (Air 
compressor) 

       
30.00  

Hour 
               

838.47  
             

25,154.10  

    Electrical Works Schedule Items     (A) Total (Rs) 
        

7,012,987.01  

       

Mechanical Items    (B) 

Schedule Items - MRS 2022 

1 14-39-b 
Providing and Fixing brass stop/bib cock 
of  

       
10.00  

Each 
               
520.11  

               
5,201.10  



47 
 

approved quality: 3/4" (20 mm) dia 

2 24-21-a 

Providing and fixing sluice valve of BSS 
quality (BS 5163) and weight Class 'B' 
for Cast Iron & AC pipe line (including 
cost of jointing material):- a) 3" (75 mm) 
dia of Valve 

         
5.00  

Each 
          
26,600.92  

           
133,004.60  

3 24-21-b 

Providing and fixing of sluice valve of 
BSS quality (BS 5163) and weight Class 
'B' for Cast Iron & AC pipe line 
(including cost of jointing material):- b) 
4" (100 mm) dia of Valve 

         
5.00  

Each 
          
32,534.39  

           
162,671.95  

4 24-21-c 

Providing and fixing sluice valve of BSS 
quality (BS 5163) and weight Class 'B' 
for Cast Iron & AC pipe line  (including 
cost of jointing material):- c) 6" (150 
mm) dia of Valve 

         
1.00  

Each 
          
40,241.84  

             
40,241.84  

5 24-44 
P&L Reflux valves (C.I) of BSS 
quality/weight 
including jointing material 3" i/d-6" i/d. 

         
2.00  

Each 
            
5,827.98  

             
11,655.96  

6 24-91-h 

Supply & Installation, testing and 
commissioning of Submersible Pump 
(ISO - 9906 Certified) coupled with 
Submersible rewind-able Electric Motor 
with AC winding and all accessories like 
Motor Control Unit (equipped with 
UV/OV, dryrun protection device, surge 
protection, phase reverse indicator) 
Complete in all accessories including 
NRV, Pressure Gauge, Sluice valve 
except column pipe and power cable for 
discharge greater than 3000 iGPH and 
output capacity greater than 30 WHP 
(As per Approved Technical 
Specifications) 

       
33.00  

WHP 
          
35,845.82  

        
1,182,912.06  

7 24-51-a 

Repair of C.I sluice valve/ reflux valve i/c 
packing sheet, nuts, bolts, spindle etc: 
complete of the following size. a) 3" (75 
mm) dia of Valve 

       
10.00  

Each 
            
1,008.45  

             
10,084.50  

8 24-51-b 

Repair of C.I sluice valve/ reflux valve i/c 
packing sheet, nuts, bolts, spindle etc: 
complete of the following size. a) 4" 
(100 mm) dia of Valve 

       
17.00  

Each 
            
1,176.53  

             
20,001.01  

9 24-51-c 

Repair of C.I sluice valve/ reflux valve i/c 
packing sheet, nuts, bolts, spindle etc: 
complete of the following size. a) 6" 
(150 mm) dia of Valve 

         
1.00  

Each 
            
1,344.60  

               
1,344.60  

10 24-56-a 

Supply and Fixing MS Column pipe with 
flanges for submersible pump : 4" ( 100 
mm) Nominal Pipe Size (NPS), 3/16" 
thick, 10' length 

       
20.00  

M 
            
4,317.49  

             
86,349.80  

11 24-56-b 
Supply and Fixing MS Column pipe with 
flanges for submersible pump : 3" ( 75 
mm) Nominal Pipe Size (NPS), 3/16" 

       
15.00  

M 
            
3,428.06  

             
51,420.90  
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thick, 10' length 

12 24-61-a 
Providing and fixing of packing sheet for 
valves i/c nuts, bolts as required at site 
complete. c) 6" (150 mm) dia of Valve 

         
5.00  

Each 
               
647.53  

               
3,237.65  

13 24-61-b 
Providing and fixing of packing sheet for 
valves i/c nuts, bolts as required at site 
complete. c) 4" (100 mm) dia of Valve 

       
50.00  

Each 
               
491.52  

             
24,576.00  

14 24-66 
Supply & Fixing Guide bearing for 
electrical motor 

       
15.00  

Each 
            
1,256.63  

             
18,849.45  

15 24-67 
Supply and Fixing of Stainless steel Top 
rod for Electric motors. 

         
5.00  

Each 
            
2,380.50  

             
11,902.50  

16 24-68 
Supply and fixing Carbon bush 
(Submersible) 

       
78.00  

Each 
            
1,013.63  

             
79,063.14  

17 24-69-b 
Supply and Fixing Rubber Bearing for 
Column shaft 4" 

       
10.00  

Each 
            
1,681.88  

             
16,818.80  

18 24-70-a 
Furnish and install of column pipe 
socket 4'' dia. 

       
10.00  

Each 
            
1,294.90  

             
12,949.00  

19 24-89 
Providing & Fixing unservicable brass 
bushes for 
bowel assembly 

       
30.00  

Each 
            
3,286.50  

             
98,595.00  

20 27-01 

Repair of leakages in valve of already 
laid pipe line in trenches / building i/c 
cost of extractiion / exvacation, 
complete in all respect of the following 
sizes. a) 3" to 6" dia of Valve 

       
10.00  

Each 
               
589.63  

               
5,896.30  

21 27-18-a 
Extraction of Turbine/Submersible Pump 
& lowering/installation of the same after 
necessary repair (0 ft to 200 ft) 

       
80.00  

Job 
            
8,435.40  

           
674,832.00  

22 27-18-b 
Extraction of Turbine/Submersible Pump 
&blowering/installation of the same after 
necessary repair (Above 200 ft) 

       
20.00  

Job 
          
13,586.25  

           
271,725.00  

23 27-19 S/Fixing of Top nut any size 
         

6.00  
Each 

               
345.29  

               
2,071.74  

24 27-20 
Supply & fixing of top shaft - any size 
(Subermisble/Turbine) 

       
16.00  

Each 
            
6,822.00  

           
109,152.00  

25 27-21 S/Fixing of staffing box gland 
         

8.00  
Set 

            
5,485.50  

             
43,884.00  

26 27-22 S/Fixing of threaded coupling 
       

30.00  
Set 

               
601.38  

             
18,041.40  

27 27-27 
Replacement of pump shaft stainless 
steel 

       
25.00  

Each 
            
6,723.54  

           
168,088.50  

28 27-28 Replacement of Impellar 
       

50.00  
Each 

            
2,876.85  

           
143,842.50  

29 27-29 
Supply and Fixing of Column shaft 
Sleeve 20 to 30 mm 

         
8.00  

Each 
            
1,012.64  

               
8,101.12  

30 27-30 
Replacement of column pipe socket 3" 
to 6" i/d 

         
5.00  

Each 
            
2,219.67  

             
11,098.35  

31 27-31 Replacement of column shaft - any size 
         

2.00  
Each 

            
2,282.58  

               
4,565.16  

32 27-33 
Replacement of studs for intermediate 
bowl 

     
450.00  

Each 
                 
58.53  

             
26,338.50  

33 27-34 Replacement of nut, bolts of any size 
  

1,100.0
Each 

               
112.97  

           
124,267.00  
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0  

34 27-35 Repair/re-conditioning of impellars 
     

120.00  
Each 

               
510.26  

             
61,231.20  

35 27-36 
Replacing the Submersible motor thrust 
bearing and disc 

       
24.00  

Each 
          
14,400.38  

           
345,609.12  

36 27-37 
Replacing the carbon bushes / steel 
bushes for submersible motor complete 

       
50.00  

Job 
            
5,329.62  

           
266,481.00  

37 27-38 Replacing of brass bush - any size 
     

200.00  
Job 

            
1,041.69  

           
208,338.00  

38 27-39 Replacement of bearing bush/housing 
       

20.00  
Job 

            
1,043.53  

             
20,870.60  

39 27-40 Replacing of rubber packing 3" to 6"i/d 
     

500.00  
Pair 

               
183.45  

             
91,725.00  

40 27-49 Replacement of gland dori 
       

50.00  
M 

               
250.11  

             
12,505.50  

41 27-51 
Replacing of pressure gauge (0 to 500 
psi) 

       
14.00  

Each 
               
539.87  

               
7,558.18  

42 27-53 Replacing of clamps 3" to 6" size 
       

25.00  
Each 

            
1,183.70  

             
29,592.50  

43 27-54 Submersible plate 
         

8.00  
Each 

            
2,187.46  

             
17,499.68  

44 27-55 
Cutting & threading MS column pipe of 
various size 

       
10.00  

Job 
            
1,323.15  

             
13,231.50  

Mechanical Works Schedule Items   (C) Total  (Rs) 
        

4,657,425.71  

        

1 N.S.I 

Supply, fixing & Testing of Dry Run 
protection device including wiring in 
MCU, cable upto submersible motor,  
imported (schneider, metasol, philips, 
siemens or equivalent ) complete in all 
respect 

         
5.00  

Each 
            

5,842.40  
             

29,212.00  

2 N.S.I 

Supply, installation & testing of phase 
failure device (over/under voltage 
control relay) including wiring & 
connecting with motor,  imported 
(schneider, metasol, philips, siemens or 
equivalent ) complete in all respect 

       
40.00  

Each 
            

5,121.10  
           

204,844.00  

3 N.S.I 

Supply and fixing of Main distribution 
board (MCU) of stainless steel 18" x 30" 
including phase indicators, start stop 
button,nuts, screws door with lock 
complete in all respect, heavy gauge 

         
3.00  

Each 
          

10,747.10  
             

32,241.30  

4 N.S.I 

Repair / refixing of loose connections at 
MCU, Transformer, link, Energy Meters, 
pumping machinery including 
replacement of wires, jointing with 
thimble, insulation, complete in all 
respect. 

     
500.00  

Job 
            

1,270.10  
           

635,050.00  
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5 N.S.I 
Providing & installation of PVC duct 
rectangular 50 mm wide inlcuding cover, 
complete in all respect. 

       
10.00  

M 
               

404.00  
               

4,040.00  

6 N.S.I 

Supply & installation of GI wire Guaze 
around inlet of pumping machinery 22 
SWG with 60 mesh per square foot 
complete in all respect 

         
5.00  

M2 
            

1,356.40  
               

6,782.00  

7 N.S.I 

Supply & fixing of steel stage for 
submersible pump with dia 3" - 6" 
including nuts & bolts, complete in all 
respect 

       
20.00  

Each 
            

3,800.90  
             

76,018.00  

8 N.S.I 
Providing & Fixing Timer relay device for 
star delta type of starter, complete in all 
respect 

       
10.00  

Each 
            

3,822.78  
             

38,227.84  

9 N.S.I 
Supply & fixing of Filter cartridges for 
the water filtration plant 

         
2.00  

Each 
            

6,996.50  
             

13,993.00  

10 N.S.I 
Replacement of Filter media in water 
filtration plant - silica sand & carbon, 
complete in all respect 

         
1.00  

Each 
          

54,528.80  
             

54,528.80  

11 N.S.I 
Replacement of ultra filtration 
membrane in water filtration plant 
complete in all respect 

         
1.00  

Each 
          

63,616.90  
             

63,616.90  

12 N.S.I 
Providing & Fixing S.S riser clamp for 
Column pipe (3" - 4" dia) 

         
2.00  

Each 
            

3,822.78  
               

7,645.57  

13 N.S.I 
Submersible Pump repair including disc 
polish, reshaping & fixing, complete 

       
15.00  

Each 
            

1,226.18  
             

18,392.64  

14 N.S.I 

Supply & Fixing the inlet suction case 
ring (4" - 6") of stainless steel with 
wearing ring, strainer along with studs, 
nuts & bolts, complete in all respect 

         
3.00  

Each 
            

7,068.54  
             

21,205.63  

15 N.S.I 

Installation of Grill for Protection of 
Filtration plant Taps:- Supplying and 
fixing of G.I grill for protection of water of 
square pipe 1/2"x1/2", 18 SWG in shape 
of mesh having size of 2"x2" complete 
with holdfast, painting, welding and 
locking arrangements etc. 

         
8.00  

Sq.Ft 
               

814.80  
               

6,518.40  

16 N.S.I 
Replacing the Rubber bushes for 
submersible motor & Bowl Assembly, 
complete 

     
200.00  

Each 
               

432.77  
             

86,553.60  
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17 N.S.I 

Repair of Rotor shaft including 
replacement of rubber gate bush with 
steel sleeve for submersible motor rotor, 
including removal of old and fixing new, 
complete in all respect.   

       
21.00  

Pair 
            

1,630.72  
             

34,245.12  

18 N.S.I 
Supply & fixing of auto switch for the 
water filtration plant including wiring 
complete 

         
2.00  

Each 
            

9,408.00  
             

18,816.00  

19 N.S.I 

Repair of bulk Water flow meter 
mechanical type for tube well and 
installation of same, complete in all 
respect 

         
4.00  

Job 
            

3,261.50  
             

13,046.00  

20 N.S.I 

Supply & installation of bulk Water flow 
meter mechanical type for tube well 
including flanges, packing sheets, nuts 
& bolts, complete in all respect (Best 
Quality) 4'' Dia. 

         
9.00  

Each 
          

25,934.80  
           

233,413.20  

  Non-Schedule Items  (C) Total (Rs) 
        

1,598,390.00  

TOTAL AMOUNT RS (A+B+C) 
      

13,268,802.7
2  

 
 

 
% Above / Below on quoted rates - MRS__________ %; non-MRS_______________% 
 
 
 
Total Quoted Bid Amount (Rs)  - _______________________________ 
 
 
(In Words_______________________________________________________________ 

 
 
 

 
 

Signature with Seal 
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SCHEDULE – B TO BID 
 
 

WORK TO BE PERFORMED BY SUBCONTRACTORS 
 
 
 
Subletting the awarded work by the contractor is strictly prohibited. The contractor is 
liable to utilize his own workshops, resources & manpower as stated in the bidding 
documents 
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SCHEDULE – C TO BID 
 

PROPOSED PROGRAMME OF WORKS 
 

Electrical Works 
 

S.No Item Code Description Warranty Time 

1 15-05-a 

Supply and Erection single core PVC insulated 

copper conductor 250/440 V grade cable : 

3/0.029" 1/2" i/d 

12 Months 

2 15-05-c 

Supply and Erection single core PVC insulated 

copper conductor 250/440 V grade cable : 

7/0.029" 

12 Months 

3 15-12-b 

Supply and Erection or iron/ aluminum clad, 

500V main switch with triple pole, complete : 

100 Amp. 

3 Months 

4 15-18-b 
Supply and Erection switches 10/15 Amp : 

recessed type 
6 Months 

5 15-20-a 
Supply & Replacement of 3 pin switch & plug 

- 5 Amp Recessed type 
6 Months 

6 15-20-b 
Supply and Erection 3 pin switch & plug 

combined recessed type : 10/15 Amp 
6 Months 

7 15-24-b 

Supply & Erection tube light including rod, 

chowk Complete single rod (40 watt) with 

starter 

6 Months 

8 15-50 
Wiring of light/fan/call-bell point in 3/0.029" 

PVC insulated bare cable in PVC pipe recessed 
6 Months 

9  15-51 

Wiring of 2/3-pin 5-Amp. plug point in 

3/0.029" PVC insulated bare cable in PVC pipe 

recessed 

6 Months 

10 15-68-c 

Supply and Erection best quality AC ceiling 

fan complete with GI rod, canopy, blades & 

regulator : 48" sweep 

12 Months 

11 15-68-e 
Supply, installation, testing & commissioning 

of Direct axial Wall Bracket fan 18" 
12 Months 

12 15-70-c 

Supply and Erection trans power auto circuit 

breaker 3-phase, 400V fungus moisture 

proofing : 100 Amp. 

3 Months 

13 15-80 Supply and Fixing dimmer switch complete 6 Months 

14 15-84 
Supply and fitting of capacitor 2.2 uf for 

ceiling fans 
12 Months 
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15 15-117 Supply & erection of Magnetic contactor 2 Months 

16 15-192 Supply & Erection brass bulb holder 12 Months 

17 15-199 Supply & Erection of Starter for Motor pump 3 Months 

18 15-201-b 
Supply & installation of DOL Starter for 21 to 

30 HP 
3 Months 

19 15-201-c 
Supply & installation of DOL Starter for 31 to 

40 HP 
3 Months 

20 15-202-c 
S/Fixing 4-core flexible Aluminum cable for 

service of transformer to main board (19/64) 
12 Months 

21 15-203 S/Fixing protector magnet coil in starter 3 Months 

22 15-204-b Supply & fixing of Overload relay 31-60 Amp 3 Months 

23 15-204-c 
Supply & fixing of Overload relay 61-100 

Amp 
3 Months 

24 15-205-a 

Repair of Transformer' HT coil leg (two -step) 

i/c of carriage from site to workshop & back i/c 

installation and Testing complete. 100-KVA 

Transformer 

6 Months 

25 15-205-b 

Repair of Transformer' LT coil i/c of carriage 

from site to workshop & back i/c installation 

and Testing complete. 100-KVA Transformer 

6 Months 

26 15-205-c 

Repair of Transformer' HT bush i/c of carriage 

from site to workshop & back i/c installation 

and Testing complete. 100-KVA Transformer 

6 Months 

27 15-205-d 

Repair of Transformer' LT bush i/c of carriage 

from site to workshop & back i/c installation 

and Testing complete. 100-KVA Transformer 

6 Months 

28 15-206-a 

Repair of Transformer' HT leg (2 steps) i/c of 

carriage from site to workshop & back i/c 

installation and Testing complete. 50-KVA 

Transformer 

6 Months 

29 15-206-b 

Repair of Transformer' LT coil i/c of carriage 

from site to workshop & back i/c installation 

and Testing complete. 50-KVA Transformer 

6 Months 

30 15-206-c 

Repair of Transformer' HT bush i/c of carriage 

from site to workshop & back i/c installation 

and Testing complete. 50-KVA Transformer 

6 Months 

31 15-206-d 

Repair of Transformer' LT bush i/c of carriage 

from site to workshop & back i/c installation 

and Testing complete. 50-KVA Transformer 

6 Months 
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32 15-206-e 

Repair of Transformer body i/c of carriage 

from site to workshop & back i/c installation 

and Testing complete. 50-KVA Transformer 

6 Months 

33 15-207-a 

Repair of Transformer' HT leg (two -step) i/c 

of carriage from site to workshop & back i/c 

installation and Testing complete. 25-KVA 

Transformer 

6 Months 

34 15-207-b 

Repair of Transformer' LT Coil i/c of carriage 

from site to workshop & back i/c installation 

and Testing complete. 25-KVA Transformer 

6 Months 

35 15-207-c 

Repair of Transformer' HT bush i/c of carriage 

from site to workshop & back i/c installation 

and Testing complete. 25-KVA Transformer 

3 Months 

36 15-207-d 

Repair of Transformer' LT bush i/c of carriage 

from site to workshop & back i/c installation 

and Testing complete. 25-KVA Transformer 

3 Months 

37 15-207-e 

Repair of Transformer body i/c of carriage 

from site to workshop & back i/c installation 

and Testing complete. 25-KVA Transformer 

6 Months 

38 15-209 Rewinding of voltage regulator stabilizer coil  3 Months 

39 15-210 
Furnish & Install of Volt: meter upt to 500 

volt. 
3 Months 

40 15-211 
Furnish & Install of AMP meter up to 100 

Amps 
3 Months 

41 15-214-b 
Furnish & install of taper bearing for 30 to 50 

HP motor (V.H.S) 
3 Months 

42 15-215-a 
Furnish & install of Ball bearing for 10-25 Hp 

Motor (V.H.S) 
3 Months 

43 15-215-b 
Furnish & install of Ball bearing for 30-50 Hp 

Motor (V.H.S) 
3 Months 

44 26-01-c-07 
Supply and Erection of AC ENERGY 

EFFICIENT LED LIGHT BULBS (21-30 W) 
6 Months 

45 27-15-a 

Rewinding of Submersible electric motor i/c 

carriage from site of work and back i/c testing 

installation complete with all respects: From 

0.75 to 20 H.P 

6 Months 

46 27-15-b 

Rewinding of Submersible electric motor i/c 

carriage from site of work and back i/c testing 

installation complete with all respects: Above 

20 H.P 

6 Months 
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47 27-17 
Supply and fixing of C.T Coil for Ampere 

meter 
3 Months 

48 27-24-a 
Rewinding of Voltage regulator complete in all 

respect - 3 coil 
3 Months 

49 27-25 
Repair of Voltage regulator point control 

machine 
3 Months 

50 27-32 Replacement of wearing ring 3 Months 

51 27-41-a Rewinding of H.T Coil 25 KVA 6 Months 

52 27-41-b Rewinding of H.T Coil 50 KVA 6 Months 

53 27-41-c Rewinding of H.T Coil 100 KVA 6 Months 

54 27-42-a Rewinding of L.T Coil 25 KVA 6 Months 

55 27-42-b Rewinding of L.T Coil 50KVA 6 Months 

56 27-42-c Rewinding of L.T Coil 100 KVA 6 Months 

57 27-43 
Replacement of insulator (H.T) bush from 25 

to 50 KVA 
3 Months 

58 27-44-a 
Replacement of transformer (L.T) Bush from 

25 to 50 KVA 
3 Months 

59 27-44-b 
Replacement of transfomer link of different 

KVS 
1 Months 

60 27-45 Replacement of S-Y-II unit for 25 to 100 KVA 3 Months 

61 27-46 Replacement of transformer oil 3 Months 

62 27-47 

Loading unloading of Transformer as per 

wapda specification & installation with 

carriage complete for 25 to 100 KVA 

  

63 27-50 Replacement of kit kat grips , 60-200 Amp 6 Months 

64 27-56-c 
Replacing of single core cable of the following 

gauge (Cupper): PVC Cable 19/052 
12 Months 

65 27-57-a 
Replacing of 3 core submersible cable (copper) 

of the following gauge. 14/16mm. 
6 Months 

66 27-57-b 
Replacing of 3 core submersible cable (copper) 

of the following gauge. 25 mm 
6 Months 

67 27-58-a 
Replacement of 4 core cable of the following 

gauge PVC Cable 19/083 
6 Months 

68 27-58-b 
Replacement of 4 core cable of the following 

gauge PVC Cable 19/064 
6 Months 

69 27-59 
Test & develop tube well of size 6" & above 

continuously up to 1.5 cusecs (Air compressor) 
1 Month 
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NON-SCHEDULE ITEMS  

 

S.No Item Code Description Warranty Period 

1 N.S.I 

Supply & fixing of Dry Run protection device 

including wiring in MCU, cable upto 

submersible motor,imported (schneider, 

metasol, Philips, siemens or equivalent ) 

complete in all respect 

6 Months 

2 N.S.I 

Supply, installation & testing of phase failure 

device (over/under voltage control relay) 

including wiring & connecting with motor,  

imported (schneider, metasol, Philips, siemens 

or equivalent ) complete in all respect 

6 Months 

3 N.S.I 

Supply and fixing of Main distribution board 

(MCU) of stainless steel 18" x 30" including 

phase indicators, start stop button,nuts, screws 

door with lock complete in all respect, heavy 

gauge 

12 Months 

4 N.S.I 

Repair / refixing of loose connections at MCU, 

Transformer, link, Energy Meters, pumping 

machinery including replacement of wires, 

jointing with thimble, insulation, complete in 

all respect. 

2 Weeks 

5 N.S.I 

Providing & installation of PVC duct 

rectangular 50 mm wide including cover, 

complete in all respect. 

12 Months 

6 N.S.I 

Supply & installation of GI wire Gauze around 

inlet of pumping machinery 22 SWG with 60 

mesh per square foot complete in all respect 

1 Month 

7 N.S.I 

Supply & fixing of stage for submersible pump 

with dia 3" - 5" including nuts & bolts, 

complete in all respect 

6 Months 

8 N.S.I 
Providing & Fixing Timer relay device for star 

delta type of starter, complete in all respect 
6 Months 

9 N.S.I 
Supply & fixing of Filter cartridges for the 

water filtration plant 
12 Months 

10 N.S.I 

Replacement of Filter media in water filtration 

plant - silica sand & carbon, complete in all 

respect 

12 Months 

11 N.S.I 
Replacement of ultra-filtration membrane in 

water filtration plant complete in all respect 
12 Months 
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12 N.S.I 
Providing & Fixing S.S riser clamp for Column 

pipe (3" - 4" dia) 
12 Months 

13 N.S.I 
Submersible Pump repair including disc polish, 

reshaping & fixing, complete 
3 Months 

14 N.S.I 

Supply & fixing the inlet suction case ring (4" - 

6") of stainless steel with wearing ring, strainer 

along with studs, nuts & bolts, complete in all 

respect 

6 Months 

Mechanical Items  (C)   

S. No Item Code Description Warranty Period 

1 24-21-a 

Providing and fixing sluice valve of BSS 

quality (BS 5163) and weight Class 'B' for Cast 

Iron & AC pipe line (including cost of jointing 

material):- a) 3" (75 mm) dia of Valve 

3 Months 

2 24-21-b 

Providing and fixing of sluice valve of BSS 

quality (BS 5163) and weight Class 'B' for Cast 

Iron & AC pipe line (including cost of jointing 

material):- b) 4" (100 mm) dia of Valve 

3 Months 

3 24-21-c 

Providing and fixing sluice valve of BSS 

quality (BS 5163) and weight Class 'B' for Cast 

Iron & AC pipe line (including cost of jointing 

material):- c) 6" (150 mm) dia of Valve 

3 Months 

4 24-44 
P&L Reflux valves (C.I) of BSS quality/weight 

including jointing material 3" i/d-6" i/d. 
3 Month 

5 24-50-a-04 

Supply & Installation, testing and 

commissioning of Submersible Pump (ISO – 

9906 Certified) Coupled with Submersible 

rewind-able Electric Motor with AC winding 

and all accessories like Motor Control Unit 

(equipped with UV/OV, dry run protection 

device, surge protection, phase reverse 

indicator) Complete in all accessories 

including NRV, Pressure Gauge, Sluice valve 

except column pipe and power cable with 

appropriate Head and Discharge : 30 HP 

12 Months 

6 24-51-a 

Repair of C.I sluice valve/ reflux valve i/c 

packing sheet, nuts, bolts, spindle etc: 

complete of the following size. a) 3" (75 mm) 

dia of Valve 

1 Month 

7 24-51-b 

Repair of C.I sluice valve/ reflux valve i/c 

packing sheet, nuts, bolts, spindle etc: 

complete of the following size. a) 4" (100 mm) 

dia of Valve 

1 Month 
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8 24-51-c 

Repair of C.I sluice valve/ reflux valve i/c 

packing sheet, nuts, bolts, spindle etc: 

complete of the following size. a) 6" (150 mm) 

dia of Valve 

1 Month 

9 24-56-a 

Supply and Fixing MS Column pipe with 

flanges for submersible pump : 4" ( 100 mm) 

Nominal Pipe Size (NPS), 3/16" thick, 10' 

length 

6 Months 

10 24-56-b 

Supply and Fixing MS Column pipe with 

flanges for submersible pump : 3" ( 75 mm) 

Nominal Pipe Size (NPS), 3/16" thick, 10' 

length 

6 Months 

11 24-61-a 

Providing and fixing of packing sheet for 

valves i/c nuts, bolts as required at site 

complete. c) 6" (150 mm) dia of Valve 

3 Months 

12 24-61-b 

Providing and fixing of packing sheet for 

valves i/c nuts, bolts as required at site 

complete. c) 4" (100 mm) dia of Valve 

3 Months 

13 24-65-a 
Supply and fixing of thrust bearing for 

Submersible motor (a) (10-25) Hp 
6 Months 

14 24-65-b 
Supply and fixing of thrust bearing for 

Submersible motor (b) (30-50) Hp 
6 Months 

15 24-66 
Supply & Fixing Guide bearing for electrical 

motor 
3 Months 

16 24-67 
Supply and Fixing of Stainless-steel Top rod 

for Electric motors. 
6 Months 

17 24-68 Supply and fixing Carbon bush (Submersible) 1 Month 

18 24-69-b 
Supply and Fixing Rubber Bearing for Column 

shaft 4" 
3 Months 

19 24-70-a 
Furnish and install of column pipe socket 4'' 

dia. 
6 Months 

20 24-88 
Providing & Fixing of Chain Pulley Block of 3 

ton capacity, Complete in all respects. 
12 Months 

21 24-89 
Providing & Fixing unserviceable brass bushes 

for bowel assembly 
3 Months 

22 27-01 

Repair of leakages in valve of already laid 

pipeline in trenches / building i/c cost of 

extraction / excavation, complete in all respect 

of the following sizes. a) 3" to 6" dia of Valve 

2 Months 

23 27-18-a 

Extraction of Turbine/Submersible Pump & 

lowering/installation of the same after 

necessary repair (0 ft to 200 ft) 
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24 27-18-b 

Extraction of Turbine/Submersible Pump & 

blowering/installation of the same after 

necessary repair (Above 200 ft) 

  

25 27-19 S/Fixing of Top nut any size 3 Months 

26 27-20 
Supply & fixing of top shaft - any size 

(Submersible/Turbine) 
6 Months 

27 27-21 S/Fixing of staffing box gland 3 Months 

28 27-22 S/Fixing of threaded coupling 6 Months 

29 27-27 Replacement of pump shaft stainless steel 3 Months 

30 27-28 Replacement of Impeller 3 Months 

31 27-29 
Supply and Fixing of Column shaft Sleeve 20 

to 30 mm 
3 Months 

32 27-30 Replacement of column pipe socket 3" to 6" i/d 6 Months 

33 27-31 Replacement of column shaft - any size 6 Months 

34 27-33 Replacement of studs for intermediate bowl 3 Month 

35 27-34 Replacement of nut, bolts of any size 3 Month 

36 27-35 Repair/re-conditioning of impellers 3 Months 

37 27-36 
Replacing the Submersible motor thrust 

bearing and disc 
6 Months 

38 27-37 
Replacing the carbon bushes / steel bushes for 

submersible motor complete 
3 Months 

39 27-38 Replacing of brass bush - any size 3 Months 

40 27-39 Replacement of bearing bush/housing 6 Months 

41 27-40 Replacing of rubber packing 3" to 6"i/d 3 Months 

42 27-49 Replacement of gland dori 1 Month 

43 27-51 Replacing of pressure gauge (0 to 500 psi) 6 Months 

44 27-53 Replacing of clamps 3" to 6" size 6 Months 

45 27-54 Submersible plate 6 Months 

46 27-55 
Cutting & threading MS column pipe of 

various size 
6 Months 
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SCHEDULE – D TO BID 
 

DEVIATIONS 
FROM 

TECHNICAL PROVISIONS 
 
 
It is presumed that the bidder shall not take any deviation. However, if he intends to take 
deviations to the specified terms, those must be listed in the space provided below: 
 

Sr. No.   Clause No. / Section No.   
 Deviations/Clarifications 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
[Note: Attach additional sheets, if necessary] 
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SCHEDULE – E TO BID 
 

DEVIATIONS 
FROM 

CONTRACTUAL CONDITIONS 
 
It is presumed that the bidder shall not take any deviation. However, if he intends to take 
deviations to the specified Contractual/Commercial Conditions, those must be listed in the 
space provided below: 
 

Sr. No.   Clause No. / Section No.  Deviations/Clarifications 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
[Note: Attach additional sheets, if necessary] 
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SCHEDULE – F TO BID 
 
 

METHOD OF PERFORMING WORKS 
 
The bidder is required to submit a narrative outlining the method of performing the Works. 
The narrative should indicate in detail and include but not be limited to: 
 

• The sequence and methods in which he proposes to carry out the Works, including the 
number of shifts per day and hours per shift, he expects to work. 

 

• A list of all major items of constructional and erection plant, tools and vehicles proposed 
to be used in carrying out the Works at Site, including number of each kind, make, type, 
capacity of all equipment, working condition, which shall be deployed by him for Civil 
Work and Erection, Testing and Commissioning of the Works, in sufficient detail to 
demonstrate fully that the equipment will meet all the requirements of the Technical 
Provisions. 

 

• The procedure for installation of equipment and transportation of equipment and 
materials to the site. 

 

• Details regarding mobilization in Pakistan, the type of facilities including personnel 
accommodation, office accommodation, provision for maintenance and for storage, 
communications, security and other services to be used. 

 

• Organization chart indicating head office & field office personnel involved in 
management, supervision and engineering of the Works to be done under the Contract. 
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SCHEDULE – G TO BID 
 
 

PROPOSED ORGANIZATION 
 
The bidder shall list in this Schedule the key personnel he will employ from Head office and 
from Site office to direct and execute the Works, together with their names, qualifications, 
experience, positions held and their nationalities. 
 

 
       Summary of Qualifications 
 Designation  Name of  Experience, Present 
       Position and 

       Nationality 
 

 
- Head Office: 
 
 
 
 
- Site Office: 

Contractor’s Representative 
Site Superintendent 
Supervising Engineer 
Plant Erectors 
Construction Supervisors 
Other Key Staff 
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SCHEDULE – H TO BID 
 

(INTEGRITY PACT) 
DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC. 

PAYABLE BY THE SUPPLIERS OF GOODS, SERVICES & WORKS IN  
CONTRACTS WORTH RS. 10.00 MILLION OR MORE 

 
 Contract No.________________ Dated __________________ 
 Contract Value: ________________ 
 Contract Title: _________________ 

 
………………………………… [name of Supplier] hereby declares that it has not obtained or 
induced the procurement of any contract, right, interest, privilege or other obligation or 
benefit from Government of Pakistan (GoP) or any administrative subdivision or agency 
thereof or any other entity owned or controlled by GoP through any corrupt business 
practice. 
 
Without limiting the generality of the foregoing, [name of Supplier] represents and warrants 
that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and 
not given or agreed to give and shall not give or agree to give to anyone within or outside 
Pakistan either directly or indirectly through any natural or juridical person, including its 
affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or 
subsidiary, any commission, gratification, bribe, finder’s fee or kickback, whether described 
as consultation fee or otherwise, with the object of obtaining or inducing the procurement of 
a contract, right, interest, privilege or other obligation or benefit in whatsoever form from 
GoP,  except that which has been expressly declared pursuant hereto. 

 

 [name of Supplier] certifies that it has made and will make full disclosure of all agreements 
and arrangements with all persons in respect of or related to the transaction with GoP and 
has not taken any action or will not take any action to circumvent the above declaration, 
representation or warranty. 

 

 [name of Supplier] accepts full responsibility and strict liability for making any false 
declaration, not making full disclosure, misrepresenting facts or taking any action likely to 
defeat the purpose of this declaration, representation and warranty. It agrees that any 
contract, right, interest, privilege or other obligation or benefit obtained or procured as 
aforesaid shall, without prejudice to any other rights and remedies available to GoP under 
any law, contract or other instrument, be voidable at the option of GoP. 

 
 Notwithstanding any rights and remedies exercised by GoP in this regard, [name of 

Supplier] agrees to indemnify GoP for any loss or damage incurred by it on account of its 
corrupt business practices and further pay compensation to GoP in an amount equivalent to 
ten time the sum of any commission, gratification, bribe, finder’s fee or kickback given by 
[name of Supplier] as aforesaid for the purpose of obtaining or inducing the procurement of 
any contract, right, interest, privilege or other obligation or benefit in whatsoever form from 
GoP. 

 
 
 Name of Buyer: …………………………..  Name of Seller/Supplier: 
……………………. 
 Signature: ………………………….  Signature: ………………………………………… 

   [Seal]      [Seal]   
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SCHEDULE OF PRICES 
 
 
 Description Page No. 
  
1. Preamble to Schedule of Prices 53 
 
2. Schedule of Prices 
 

2. (a) Summary of Bid Prices 55 

 2. (b) Equipment, Erection, Testing &  
  Commissioning 58 

2. (c) Daywork Schedule 61 

2. (d) Additional Recommended Erection and  
 Testing Equipment & Maintenance Tools 63 

2. (e) Additional Recommended Spare Parts 65 
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1. PREAMBLE TO SCHEDULE OF PRICES 
 
1. General 
 

1.1 The Schedule of Prices shall be read in conjunction with the Conditions of 
Contract together with the Specifications and Drawings. 

 
1.2 The Contract shall be for the whole of the Works as described in these 

Bidding Documents. Bids must be for the complete scope of Work.  
 
2. Description 
 

2.1 The general directions and descriptions of work and materials are not 
necessarily repeated nor summarized in the Schedule of Prices. References 
to the relevant sections of the Bidding Documents shall be made before 
entering prices against each item in the Schedule of Prices. 

 
2.2 The quantities shown in the Schedule of Prices are estimated quantities only 

as an indication of the Scope of Work to enable the bidder to bid for different 
items of the Works for his estimate of costs. The estimated quantities shall be 
used for comparing the bids. It is, however, to be noted that in the event of 
any increase or decrease in the quantity of any item of Works and subject to 
provisions of the Conditions of Contract herein, the actual quantities executed 
will be paid. 

 
3. Units & Abbreviations 
 

3.1 Units of measurement, symbols and abbreviations expressed in the Bidding 
Documents shall comply with the System International d’ Unites (SI Units). 

 
 The following abbreviations shall be used in the Schedule of Prices: 

 
            Abbreviation 
  Foreign Currency Component    FCC 
  Local Currency Component   LCC 
  United States Dollars    US$ 
  Pakistani Rupees     PKR/Rs 
  Number      No. 
  Kilometer      km 
  Kilogram      Kg   

 Cubic Meter      Cu.m 
  Provisional Sum     PS 
  Percent       % 
 
 
4. Rates and Prices 
 

4.1 Except as otherwise expressly provided under the Conditions of Contract, the 
rates and amounts entered in the Schedule of Prices shall be the rates at 
which the Contractor shall be paid and shall be the full inclusive value of the 
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work set forth or implied in the Contract; except for the amounts reimbursable 
to the Contractor under the Contract. 

 
4.2 Unless otherwise stipulated in the Conditions of Contract, the rates and prices 

entered by the bidder shall not be subject to adjustment during the 
performance of the Contract. 

 
4.3 All duties, taxes and other levies payable by the Contractor under the 

Contract, or for any other cause, as on the date twenty eight (28) days prior to 
the deadline for submission of bids shall be included in the rates and prices 
and the total Bid Price submitted by a bidder. 

 
 Additional/reduced duties, taxes and levies due to subsequent additions or 

changes in legislation shall be reimbursed/deducted as per provisions of the 
Conditions of Contract. 
 

4.4 The whole cost of complying with the provisions of the Contract shall be 
included in the items provided in the priced Schedule of Prices, and where no 
items are provided, the cost shall be deemed to be distributed among the 
rates and prices entered for the related items of the Works and no separate 
payment will be made for those items. 

 
 The rates, prices and amounts shall be entered against each item in the 

Schedule of Prices. Any item against which no rate or price is entered by the 
bidder will not be paid for by the Employer when executed and shall be 
deemed covered by the rates and prices for other items in the Schedule of 
Prices. 

 
4.5 The bidder shall be deemed to have obtained all information as to port 

clearance facilities and charges, loading and unloading facilities and charges, 
storage facilities and charges, transportation facilities and charges, 
congestion and/or other conditions to be expected at Karachi Port and or any 
other seaport of Pakistan and all requirements related thereto. 

 
 The Contractor shall be responsible to make complete arrangements for the 

transportation of the Plant to the Site. 
 
 The bidder shall be deemed to have included all clearing, forwarding and 

other incidental costs in this regard in his bid. The Contractor will have the 
option to use either Karachi Port or any other seaport of Pakistan. 

 
4.6 The Contractor shall provide for all parts of the Works to be completed in 

every respect for commercial operation. Notwithstanding that any details, 
accessories, etc. required for the complete installation and satisfactory 
operation of the Plant, are not specifically mentioned in the Specifications, 
such details shall be considered as included in the Contract Price. 

 

5. Schedule of Bid Prices 
 

5.1 Break-up of Bid Prices 
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  The various elements of Bid Prices shall be quoted as detailed below: 
 

a) FOB Port of Shipment 
 

 The bidder shall quote prices for FOB Port of Shipment for all 
individual items and for each sub-total of Plant, Erection Equipment 
and Spare Parts to be supplied from outside Pakistan on FOB (Port of 
Shipment) basis. The FOB Port of Shipment price shall include the 
cost of the following: 

 
  i)Design, manufacture, finishing, factory testing, packing for 

transport and all transportation costs incurred in placing the Plant, 
Erection Equipment and Spare Parts and other materials on 
board the vessel. 

 
  ii) Provision of clean on-board bills of lading. 
 
  iii) Export taxes, fees or charges levied on exporting Plant, Erection 

Equipment and Spare Parts and other materials in the country of 
origin, in the case of Plant imported to Pakistan. 

 
  iv) Provision of certificates of origin, consular invoices (if required) or 

any other documents issued in the country of origin. 
 

b) Insurance & Shipping 
 
  i) Insurance 
 
  The bidder shall quote prices for insurance cover from ex-factory/ 

ex-works to the Site for the sub-totals of the Plant, Erection 
Equipment, Spare Parts and other materials to be imported for the 
Contract. Such prices shall include all insurance costs covering 
the responsibility for all loss or damages while loading, unloading, 
storing and trimming on board or on inland carrier and 
transportation to Site. 

 
  The prices for transportation/marine insurance cover shall be 

quoted on the basis of insurance through insurers from any 
country (ies) of the world acceptable to the Employer. 

 
  ii) Shipping 
 
  The bidder shall quote prices for shipping from port of shipment to 

the port of entry in Pakistan for the sub-totals of the Plant, 
Erection Equipment, Spare Parts and other materials to be 
imported for the Contract in Pakistan. Such prices shall include all 
marine transportation costs including ocean freight and other 
charges, etc. 
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  The prices for shipping/marine transportation shall be quoted for 
shipment through reputed shipping lines including Pakistan 
National Shipping Corporation (PNSC). 

 
  Cost of shipment(s) effected by the Contractor at his option by 

aircraft shall be deemed to be included in the Total Bid Price. 
 
 c) CIF (Pakistan Seaport) Price 
 
  CIF (Pakistan Seaports) price will be the total of FOB price, insurance 

and shipping prices, described here above. 
  
 d) Customs Duties 
  
 Customs duty for Plant, Erection Equipment, Spare Parts and other 

materials, if any, offered from outside Pakistan shall also include sales 
tax, import duty and other import charges. 

 
e) DDP (Pakistan Seaport) Price 

 
   DDP (Pakistan Seaport) price will be the total of CIF price and 

customs duties, described here above. 
 

f) Ex-factory Price for Local Goods 
 

  The bidder shall quote prices for Local Goods, materials (other than 
materials required for civil works such as concrete and reinforcement 
etc. Cost of which will be included in the price of civil works) and 
equipment in the relevant column of Ex-Factory (Pakistan) of 
“Schedule of Prices”. Such prices shall include:  

 
 i) Design documentation, drawings, drafting, planning services, 

manufacturing, testing and packing of finished goods ready for 
delivery to Site.  

 ii) All custom duties, sales tax and other taxes already paid or 
payable on the components and raw materials used in the 
manufacture or assembly of Local Goods, materials and 
equipments. 

 
g)  Insurance of Local Goods 
 

 Insurance of Local Goods and other materials from factory to Site shall 
include all insurance costs covering the responsibility of all losses or 
damages, while loading, unloading, storing, trimming on the carrier and 
transporting to Site. Checking and verifying of consignments, issuance 
of receiving reports and damage reports (when applicable) shall be the 
Contractor’s responsibility. The cost of insurance shall be quoted on 
the basis of insurance through National Insurance Company (NIC) of 
Pakistan or any other insurance company operating in Pakistan and 
acceptable to the Employer. 
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h) Local Transport 

 
  Inland transportation for the Plant, Erection Equipment and Spare 

Parts shall be the Contractor’s responsibility in respect of: 
 
 i) the Plant, Erection Equipment, Spare Parts and other materials 

offered from outside Pakistan; from the port of entry in Pakistan to 
the storage area at the Site, and 

 
 ii) indigenous Plant, Erection Equipment, Spare Parts and other 

materials if any, offered from within Pakistan; from the factory in 
Pakistan to the storage area at the Site, and 

 
  all charges occurring there from including octroi, zila tax, fees etc. 

and charges for loading, forwarding and unloading expenses shall 
be borne by the Contractor. Unloading at the Site, handling of the 
Plant, Erection Equipment, Spare Parts and other materials to the 
designated point of Site storage, checking and verifying all 
shipments received against shipping documents, issue of all 
receiving reports and issues of damage reports (when applicable) 
shall be the Contractor’s responsibility. 

 
  The bidder shall recognize such elements of the costs which he 

expects to incur in the performance of the Works and shall include 
all such costs in the rates and amounts entered in the Schedule of 
Prices. 

 
 i) Erection & Other Work 

 
 The bidder shall quote prices for Erection & Other Work (foreign and 

local currency portion) for the sub-totals of the Plant at the Site. Such 
prices shall include the costs of handling of the Plant and other 
materials from Site storage to point of final installation, erection, 
installation, testing, commissioning including all inspection, reliability 
tests, the cost of foreign and local erection staff and labour, tools and 
equipment, etc. It shall also cover the services of qualified 
representative(s) of the supplier(s) of Plant or adviser(s) to assure 
proper erection and commissioning of the Plant. The price shall also 
include cost of arranging insurances in respect of Contractor’s 
operations in Pakistan which insurances shall be effected by the 
Contractor with the National Insurance Company (NIC) of Pakistan or 
any other insurance company operating in Pakistan and acceptable to 
the Employer. 

  
5.2 Total Bid Price 

 
The total of bid prices under foreign currency and local currency columns in 
the Schedule of Prices shall be entered in the Summary of Bid Prices. The 
unit rates and prices amount entered in the Schedule of Prices will be the 
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rates at which the Contractor will be paid, and shall be deemed to be the full 
inclusive value of the work including all costs of performing the Works such as 
overheads, income tax, super tax, profits, costs of accepting the general risks, 
liabilities and obligations set forth or implied in the Contract  except for the 
amounts reimbursable, if any, to the Contractor under the Contract. The rates 
shall also include Contractor’s cost for providing Performance Security and 
other Bank Guarantees required for performance of the Contract. 

 
6. Erection and Testing Equipment and Maintenance Tools 
 

6.1 In the Schedule of Prices, under Erection and Testing Equipment & 
maintenance tools the Employer has drawn up a list of Erection and Testing 
Equipment and Maintenance Tools along with estimated quantities. The 
bidder shall enter the price only in FOB price column for all individual items 
and shall give the break-up of the prices into FOB Port of Shipment, Shipping 
to wharf at the port of entry in Pakistan, Insurance to Site and Local Transport 
in Pakistan against each sub-total. These Erection and Testing Equipment 
and Maintenance Tools shall be furnished and the cost included in the Bid 
Price. 

 
 The Employer shall have the option of ordering additional quantities of these 

essential Erection and Testing Equipment and Maintenance Tools, at the unit 
rates entered in the Schedule of Prices no later than one year after the 
Commencement Date. 

 
 The unit rate for any item shall be computed by dividing the total amount by 

the quantity of that item. 
 
6.2 The bidder shall also list, in the space provided in the Schedule of Prices, 

Additional Recommended Erection and Testing Equipment and Maintenance 
Tools, any Erection and Testing Equipment and Maintenance Tools which he 
recommends be provided for the Works, in addition to those already specified 
by the Employer in the Schedule of Prices. The bidder shall enter against 
each such item, its recommended quantity, and price. The cost of such 
Additional Recommended Erection and Testing Equipment and Maintenance 
Tools will not be taken into account in the evaluation of bids. 

 
 The Additional Recommended Erection and Testing Equipment and 

Maintenance Tools may be selected by the Engineer/Employer and the 
Contract Price will be adjusted in accordance with the prices set against those 
items in the Schedule of Prices. 

 
 
7. Spare Parts 
 

7.1 In the Schedule of Prices, under Spare Parts, the Employer has drawn up a 
list of spare parts along with estimated quantities. The bidder shall enter the 
price only in FOB price column for all individual items and shall indicate the 
break-up of price into FOB Port of Shipment, Shipping to wharf at the port of 
entry in Pakistan, Insurance to Site and Local Transport in Pakistan against 
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each sub-total. These spare parts shall be furnished and the cost included in 
the Bid Price. 

 
 The successful Bidder shall prepare and at the time of preparation of Letter of 

Acceptance submit to the Employer the unit rates of all individual items of the 
spare parts. The unit rates of the spare parts for the required quantities shall 
give a total cost equal to the amount entered in the Schedule of Price for 
spare parts. 

 
 The Employer shall have the option of ordering additional quantities of these 

essential spare parts, at the unit rates entered in the Schedule of Prices, no 
later than one year after the Commencement Date. 

 
 The unit rate for any item shall be computed by dividing the total amount by 

the quantity of that item. 
 

7.2 The Bidder shall also list in the space provided in the Schedule of Prices any 
Spare Parts which he recommends be provided for the Works, in addition to 
those specified by the Employer in the Schedule of Prices. The Bidder shall 
enter against each such item, its recommended quantity, rate and price. The 
cost of such Additional Recommended Spare Parts will not be considered in 
the evaluation of bids. 

 
 The Additional Recommended Spare Parts may be selected by the Engineer/ 

Employer and the Contract Price will be adjusted in accordance with the 
prices set against those items in the Schedule of Prices. 

 
8. Reimbursable Costs 
 

8.1 If provided in the Particular Conditions of Contract, the Contractor shall be 
reimbursed the actual amounts (without any overhead charges and profits) 
disbursed by him in respect of non-exempt Pakistani customs, import duties, 
and taxes, levied upon Plant, Erection Equipment and Spare Parts imported 
directly by him or his subcontractors into Pakistan for the purpose of this 
Contract for incorporation in the Works. 

 
8.2 The bidder shall recognize such elements of the costs which he expects to 

incur in the performance of the Works and which are reimbursable, and he 
shall not include any such costs in the rates and amounts entered in the 
Schedule of Prices. 

 
9. Provisional Sums 
 

9.1 Provisional Sums included and so designated in the Schedule of Prices if any, 
shall be expended in whole or in part at the direction and discretion of the 
Employer/ Engineer. The Contractor will only receive payment in respect of 
Provisional Sums if he has been instructed by the Employer/Engineer to 
utilize such sums. 
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DAYWORK SCHEDULE 
 
1. General 
 

1.1 Work shall not be executed on a Daywork basis except by written Order of the 
Engineer. The rates for Daywork items entered in the Schedule of Prices shall 
apply to any quantity of Daywork ordered by the Engineer. Nominal quantities 
have been indicated against each item of Daywork, and the extended total for 
Daywork shall be carried forward as a provisional sum to the Summary of Bid 
Prices. 

 
2. Daywork - Labour 
 

2.1 In calculating payments due to the Contractor for the execution of Daywork, 
the hours for labour shall be reckoned from the time of arrival of the labour at 
the job Site to execute the particular item of Daywork to the time of departure, 
but excluding meal breaks and rest periods. Only the times of classes of 
labour directly doing work ordered by the Engineer and for which they are 
competent to perform shall be measured. 

 
 The time of Plant Erectors or other expatriate supervisory personnel shall not 

be measured unless their time on Site is extended by Variation Order. The 
rates entered by the Bidder for these categories shall be daily rates inclusive 
of all allowances and overheads. 

 
2.2 For labour other than Plant Erectors or other expatriate supervisory 

personnel, the Contractor shall be entitled to payment in respect of the total 
time that labour is employed on Daywork, calculated at the basic rates 
entered by him in the Schedule of “Daywork Rates – Labour” together with an 
additional percentage payments on basic rates representing the Contractor's 
profit, overheads, etc., as described below: 

 
 a) The basic rates for labour shall cover all direct costs to the Contractor, 

including (but not limited to) the amount of wages paid to such labour, 
transportation time, overtime, subsistence allowances and any sums paid 
to or on behalf of such labour for social benefits in accordance with 
Pakistan Labour laws. The basic rates will be payable in Pak. Rupees 
only, and 

 
 b) The additional percentage payment to be quoted by the Bidder and applied to 

costs shall be deemed to cover the Contractor's overheads, profits, 
superintendence, liabilities and insurances and allowances to labour, 
timekeeping and clerical and office work, the use of consumable stores, 
water, lighting and power; the use and repair of staging, scaffolding, 
workshops and stores, portable power tools, manual plant and tools; 
supervision by the Contractor's staff, foremen and other supervisory 
personnel; and charges incidental to the foregoing. Payments under this 
item shall be made in foreign currency and local currency at the 
percentages entered in the Daywork Schedule. 
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2.3 Rates entered in the Daywork Schedule shall apply to labour of trade and 

qualification as described and to labour of other trades with similar skill and 
qualification. 

 
3. Daywork - Contractor's Equipment 
 

3.1 The Contractor shall be entitled to payments in respect of Contractor's 
Equipment already on Site and employed on Daywork at the basic rental 
rates entered by him in the "Schedule of Daywork Rate - Contractor's 
Equipment". The said rates shall be deemed to include complete allowance. 
for depreciation, interest, indemnity and insurance, repairs, maintenance, 
supplies, fuel, lubricants and other consumables and all overheads, profit and 
administrative costs related to the use of such equipment. 

 
3.2 In calculating the payment due to the Contractor for Contractor's Equipment 

employed on Daywork, only the actual number of working hours will be 
eligible for payment, except that, where applicable and agreed with the 
Engineer, the travelling time from the part of the Site where the Contractor's 
Equipment was located when ordered by the Engineer to be employed on 
Daywork and the time for the return journey thereto shall be included for 
payment. 

 
3.3 The rental rates for Contractor's Equipment employed on Daywork shall be 

stated in Pakistani Rupees but payments to the Contractor will be made in 
local and foreign currencies according to the rates entered in the Schedule. 

 
4. Daywork-Materials 
 

4.1 The Contractor shall be entitled to the following payments in respect of 
materials used for Daywork (except for materials for which the cost is 
included in the percentage addition to labour costs) which are actually 
incorporated into the Works: 

 
a) The net cost of such materials delivered to warehouse or work yard area 

or storage area at the Site. Such cost shall be calculated by the Contractor 
on the basis of the invoiced price and freight and insurance as certified by 
the Engineer on the basis of invoices produced. 

 
b) Percentage addition, in local and/or foreign currency, of such net cost of 

materials to cover the Contractor's handling charges, overheads and 
profits. 

 
4.2 Payment of the net cost to the Contractor of Daywork materials shall be made 

in the same currency as the invoice. Payment of the addition for handling 
charges, overheads and profit shall be in local and/or foreign currency as 
entered in the Schedule of Daywork - Materials. 
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2. (e) SCHEDULE OF PRICES – ADDITIONAL  (N.A.) 

RECOMMENDED ERECTION AND TESTING EQUIPMENT &  
MAINTENANCE TOOLS 

 
1. The bidder shall propose in the space provided, a detailed list of Erection and 

Testing Equipment & Maintenance Tools which are recommended by him in addition 
to those specified by the Employer under Schedule 2(b) above. 

2. The purchase of additional recommended Erection and Testing Equipment & 
Maintenance Tools would be at the discretion of the Employer and the cost of such 
equipment will not be taken into consideration in the evaluation of bids. However, the 
Contract Price will be adjusted to include the cost of additional Erection and Testing 
Equipment & Maintenance Tools which are selected by the Employer. 

3. The list of Erection and Testing Equipment & Maintenance Tools shall include 
description as well as quantity of each item and the unit rate and prices for the total 
quantity proposed for each item of Erection and Testing Equipment & Maintenance 
Tools. 
 
 

Item 
No. 

Description Unit Qty Unit Rate Total Price 

    Foreign Currency Component Local Currency Component Foreign  
Currency 

Componen
t 

Local  
Currency 

Componen
t 

    FOB 
Price 

Shippin
g 

 

Insurance CIF 
Pak 
Sea 
Port 

  

Total Customs 
Duty for 
Col No.8 

Ex-
Factory 
Pakistan 

(For 
Local 

Goods) 

Local 
Trans- 

port 

  
Total 

  

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 

 
 

1. 
 
 
 
 

2. 
 
 

3. 
 
 
 

 
 
Erection  
Equipment  
 
 
 
Testing 
Equipment 
 
Maintenance 
Tools 

             

Total (not to be carried to Summary of Bid Price) 
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2. (f) SCHEDULE OF PRICES – ADDITIONAL (N.A.) 
RECOMMENDED SPARE PARTS 

 

1. The bidder shall propose in the space provided, a detailed list of Spare Parts which 
are recommended by him in addition to those specified by the Employer under 
Schedule 2(b) above. 

2. The purchase of additional recommended Spare Parts would be at the discretion of 
the Employer and the cost of such equipment will not be taken into consideration in 
the evaluation of bids. However, the Contract Price will be adjusted to include the 
cost of additional Spare Parts which are selected by the Employer. 

3. The list of Spare Parts shall include description as well as quantity of each item and 
the unit rate and prices for the total quantity proposed for each item of Spare Parts. 
 
Item 
No. 

Description Unit Qty Unit Rate Total Price 

    Foreign Currency Component Local Currency Component Foreign  
Currency 

Componen
t 

Local  
Currency 

Componen
t 

    FOB 
Price 

Shipping 

 
Insurance CIF 

Pak 
Sea 
Port 

  

Total Customs 
Duty for 
Col No.8 

Ex-
Factory 
Pakistan 

(For Local 
Goods) 

Local 
Trans- 

port 

  
Total 

  

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 

 
 
 
 
 
 
 
 
 

              

Total (not to be carried to Summary of Bid Price) 
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 PREAMBLE TO CONDITIONS OF CONTRACT 
 

  

Commencement 
Date 

Sub-Clause 1.1.1.(i) 
The date for commencement of the Works is the date As per 
work order / NIT 

Defect Liability 
Period 

Sub-Clause 1.1.11 
The Defect Liability Period is 30 days after the completion of 
contract. 

The Employer Sub-Clause 1.1.12. 
The Employer is Chief Executive Officer, Water and 
Sanitation Services Peshawar, Plot No. 33, street-13, 
Sector E-8, Phase-7 Hayatabad. 

The Engineer Sub-Clause 1.1.15. 
The Engineer is ZONAL MANAGER (ZONE-E) WSSP, RING 
ROAD PESHAWAR, WATER & SANITATION SERVICES, 
PESHAWAR. 

Time for 
Completion 

Sub-Clause 1.1.35. 
The Time for Completion as per NIT from the Commencement 
Date. 

Warranty  
Period 

Sub-Clause 1.1.40. 
The Warranty Period is 180 days for (goods/equipment)  

  
Engineer’s Duties 

& Authorities 
Sub-Clause 2.1 
Amount of Variation Order is upto 15% of the contract amount. 
  

Confirmation in 
Writing 

Sub-Clause 2.6 
(i)  If the Contractor shall require the confirmation it shall be 
notified to the Engineer within 14 days. 
(ii) Engineer shall confirm the decision/instruction within 14 
days. 

Ruling Language Sub-Clause 5.1. 
The version in English language (ruling language) shall 
prevail. 
 

Day to Day 
Communications 

Sub-Clause 5.2. 
The language for day to day communications is English and 
Urdu. 

As-Built 
Drawings 

Sub-Clause 6.10 
As-Built drawings shall be provided to the Engineer within 30 
days from the date of issue of Taking Over Certificate if 
required. 

General 
Obligations 

Sub-Clause 8.1 
Detail of Erection and Testing Equipment and Maintenance 
Tools is given herein below: N.A. 
 _________________________________________________  

Programme to be 
Furnished 

Sub-Clause 12.1. 
The Programme must be submitted in the form of as per NIT. 

Electricity Water, Sub-Clause 14.3. 
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Gas and Other 
Services 

Supplies on the Site are: 
a. Electricity: Available ______________________________  
 _________________________________________________  
__________________________________________________
__________________________________________________
__ 
b. Water: Available _________________________________  
__________________________________________________
_ 
 _________________________________________________  
c. Gas: N.A. _______________________________________  
 _________________________________________________  
__________________________________________________
_ 
 _________________________________________________  
d. Other Services ___________________________________  
 _________________________________________________  
 _________________________________________________  

Employer’s 
Equipment 

Sub-Clause 14.4. 
The following Employer’s equipment is available for use by the 
Contractor under the Employer’s operation: N.A. ___________  
 _________________________________________________  
 _________________________________________________  

Working Hours Sub-Clause 18.3. 
The normal working hours are 24/7 _____________________  
 _________________________________________________  

  
Time for 

Completion 
Sub-Clause 25.1 
(i)  Place of the Project Peshawar ______________________  
(ii) Period As per NIT ________________________________  

Earlier 
Completion 

Sub-Clause 26.3 
(i) Amount of Bonus per day: N.A. ______________________  
(ii) Max. Amount of Bonus N.A. ________________________  

 
 
 
 

Delay in  
 

Completion 

 
 
 
 
Sub-Clause 27.1. 
 
Failure to meet the Time for Completion entitles the Employer 
to reduction in Contract Price as follows: As per NIT 
Percentage per day ________________ % 
Maximum _______________________ % 

Prolonged Delay Sub-Clause 27.2. 
Maximum amount recoverable from the Contractor by the 
Employer As per NIT 

Terms of 
Payment 

Sub-Clause 33.1. 
In addition to the provisions under Clause 33, the terms of 
payment shall be as stated in Particular Conditions of Contract. 

Payment Sub-Clause 33.5  
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(i)  Period of Payment by Employer to Contractor 30 days 
(ii) Period of Final Certificate of Payment 30 days 

Payment in 
Foreign 

Currencies 

Sub-Clause 35.1. 
Payment in foreign currencies shall be arranged as follows: 
N.A. 
 

Insurance of 
Works 

Sub-Clause 43.1. as per NIT. 
The deductible limits in the insurance cover of the Works shall 
not exceed ________________________________________  
Sub-Clause 43.1.(a) 
The additional risks to be insured are: 
 _________________________________________________  
 

Third Party 
Liability 

Sub-Clause 43.3. N.A. 
The amount of insurance against third party liability taken out 
by the Contractor shall not be less than: 
 _________________________________________________  

Payment on 
Termination for 

Employer’s 
Default 

Sub-Clause 46.3. 
The additional amount payable by the Employer on termination 
shall not exceed: As per NIT 
 _________________________________________________  

Labour, Materials 
and Transport 

Sub-Clause 47.1. N.A. 
The method of calculating adjustments for changes in costs 
shall be: 
(The user may extract the formula from Clause 70.1 PCC of 
the PEC Civil Works documents and with reference to PEC 
documents “Standard Guidelines and Formula for Price 
Adjustment”) 
 _________________________________________________  
 _________________________________________________  

Notices to 
Employer and 

Engineer 

Sub-Clause 49.2. 
The address of the Employer for notices is: 
AS PER NIT _______________________________________  
 _________________________________________________  
The address of the Engineer for notices is: 
AS PER NIT _______________________________________  
 _________________________________________________  

Disputes & 
Arbitration 

Sub-Clause 50.4  
Venue of Arbitration WSSP HAYATABAD PESHAWAR 
Pakistan. 

Applicable Law Sub-Clause 51.1. 
The applicable law is OF ISLAMIC REPUBLIC OF PAKISTAN 
law. 

Procedural Law 
for Arbitration 

Sub-Clause 51.2. 
The procedural law for arbitration is as adopted in such 
matters. 

Language and 
Place of 

Arbitration 

Sub-Clause 51.3. 
The language of arbitration is ENGLISH language. 
The place of arbitration is WSSP HAYATABAD PESHAWAR. 
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[Notes on the Conditions of Contract ] 

 
 
The Conditions of Contract comprise two parts: 
 
(a) General Conditions of Contract 
(b) Particular Conditions of Contract 
 
Over the years, a number of “model” General Conditions of Contract have evolved. The 
one used in these Standard Bidding Documents was prepared by the International 
Federation of Consulting Engineers (Federation International des Ingenious -Conseils, or 
FIDIC), and is commonly known as the FIDIC Conditions of Contract. (The used version is 
the 1987 edition, reprinted in 1988 with editorial amendments.) 
 
The FIDIC Conditions of Contract have been prepared for an ad measurement (unit price or 
unit rate) type of contract, and cannot be used without major modifications for other types 
of contract, such as lump sum, turnkey, or target cost contracts. 
 
The standard text of the General Conditions of Contract chosen must be retained intact to 
facilitate its reading and interpretation by bidders and its review by the Employer. Any 
amendments and additions to the General Conditions, specific to the contract in hand, 
should be introduced in the Particular Conditions of Contract. 
 
The use of standard conditions of contract for all electrical/mechanical Works will ensure 
comprehensiveness of coverage, better balance of rights or obligations between Employer 
and Contractor, general acceptability of its provisions, and savings in time and cost for bid 
preparation and review, leading to more economic prices. 
 
The FIDIC Conditions of Contract are copyrighted and may not be copied, faxed, or 
reproduced. Without taking any responsibility of its being accurate, Pakistan Engineering 
Council with prior consent of FIDIC Secretariat, has reproduced herein the FIDIC General 
Conditions of Contract for reference purpose only which cannot be used by the users for 
preparing their bidding documents. The bidding document may include a purchased copy, 
the cost of which can be retrieved as part of the selling price of the bidding document. 
Alternatively, the FIDIC Conditions of Contract can be referred to in the bidding documents, 
and the bidders are advised to obtain copies directly from FIDIC.* 
 

* Add the following text if the bidding documents, as issued, do not include a copy: 
 “Copies of the FIDIC Conditions of Contract can be obtained from: 
 FIDIC Secretariat  
 P.O. Box 86 
 1000 Lausanne 12 
 Switzerland 
fidic.pub@fidic.org – FIDIC.org/bookshop] 
The “CONDITIONS OF CONTRACT FOR ELECTRICAL AND MECHANICAL WORKS” 
section from page 71-141 has been removed as FIDIC doesn’t allow it to be copied. 
Download the PDF version of this document from PICC website to view it completely OR 
Copies of the FIDIC Conditions of Contract can be obtained from: 
 FIDIC Secretariat  
 P.O. Box 86 

mailto:fidic.pub@fidic.org
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 1000 Lausanne 12 
 Switzerland 
e-mail: fidic.pub@fidic.org – FIDIC.org/bookshop] 
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PART-II: PARTICULAR CONDITIONS OF CONTRACT 
(Mandatory Provisions- not to be amended/substituted except where indicated by 
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PART-II: PARTICULAR CONDITIONS OF PART-II: 
PARTICULAR CONDITIONS OF CONTRACT 
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87 
 

18.6 Alcoholic Liquor or Drugs 88 

18.7 Arms and Ammunition 88 

18.8 Festivals and Religious Customs 88 

18.9 Disorderly Conduct 88 

18.10 Records of Safety and Health 88 

18.11 Reporting of Accidents 89 

18.12 Compliance by Sub-Contractors 89 

19.1 Manner of Execution 89 

19.3 Uncovering Work 89 

19.4 Use of Pakistani Materials 89 

24.1 Cost of Suspension 89 

24.4 Resumption of Work 90 

25.1 Time for Completion 90 

26.1 Extension of Time for Completion 90 

26.3 Earlier Completion 90 

26.4 Rate of Progress 90 

27.1 Delay in Completion 91 

28.7 Consequences of Failure to pass the Tests on Completion 91 

30.4 Extension of Defects Liability Period 92 

30.5 Failure to Remedy Defects 92 

30.13 Unfulfilled Obligations 92 

31.1 Engineer’s Right to Vary 92 

31.5 Record of Costs 92 

31.6 Daywork under Variation Order 92 

31.7 Value Engineering 92 

33.1 Terms of Payment 93 

33.1.1 Retention of Payment 93 

33.1.2 Payment Where Taking Over Certificate Issued  
for Section or Portion of Works 93 

33.3 Method of Application 93 

33.5 Payment 93 

33.6 Delayed Payment 94 

33.8 Payment by Measurement 94 

33.12 Withholding of Payment 94 

35.1 Payment in Foreign Currencies 95 

35.2 Currency Restrictions 95 

35.3 Rates of Exchange  95 

36.4 Payment Against Provisional Sums 95 

37.2 Employer’s Risks 95 

39.2 Loss or Damage Before Risk Transfer Date 96 

39.4 Duty to Minimize Delay 96 



 

88 
 

40.2 Employer’s Liability 97 

42.2 Maximum Liability 97 

42.6 Foreseen Damage 97 

43.1 The Works (Insurance) 97 

43.2 Contractor’s Equipment 97 

43.3 Third Party Liability (Insurance) 97 

43.7 Remedies on the Contractor’s Failure to Insure 97 

43.9 Currency of Insurance 98 

43.10 Contractor to Notify 98 

43.11 Procurement of Insurance Policies 98 

44.6 Damage Caused by Force Majeure 98 

44.8 Payment on Termination for Force Majeure 98 

44.10 Force Majeure Affecting Engineer’s Duties 98 

45.2 Contractor’s Default 98 

45.6 Integrity Pact 99 

46.1 Employer’s Default 99 

46.3 Payment on Termination for Employer’s Default 99 

47.1 Labour, Materials and Transport 99 

48.1 Customs and Import Duties 99 

48.3 Port Charges and Port Congestion 99 

49.1 Notice to Contractor 100 

50. Disputes & Arbitration 100 

 

 



 

89 
 

PART-II: PARTICULAR CONDITIONS OF CONTRACT 

 
1.1 Definitions  
 
The text of Sub-Clause 1.1.1 is deleted and substituted by the following: 
 
 “Commencement Date” means the date specified in the Preamble to 

Conditions of Contract. 
 
The text of Sub-Clause 1.1.2 is deleted and substituted by the following: 
 
 “Conditions” means the Preamble to Conditions of Contract, General 

Conditions of Contract and Particular Conditions of Contract. 
 
Sub-Clause 1.1.3 
 
 At the end of Sub-Clause the following is added: 
 “Any subsequent document mutually agreed and signed by the Employer and 

the Contractor, shall be the part of the Contract.” 
 
The text of Sub-Clause 1.1.5 is deleted and substituted by the following: 
 
 “Contract Price” means the sum stated in the Letter of Acceptance as payable 

to the Contractor for the execution and completion of the Works subject to 
such additions thereto or deductions there from as may be made under the 
provisions hereinafter contained and remedying of any defects therein in 
accordance with the provisions of the Contract.” 

 
Sub-Clause 1.1.11 
 
 The Defects Liability Period is the period mentioned in the Preamble to 

Conditions of Contract. 
 
Sub-Clause 1.1.15  
 

The following is added at the end of Sub-Clause: 
 
 “or any other competent person appointed by the Employer as his 

replacement.” 
 
Sub-Clause 1.1.23  
 

The following paragraph is added: 
 

The word “Goods” is synonymous with “Plant.” 
The text of Sub-Clause 1.1.27 is deleted and substituted by the following: 

 
 “Schedule of Prices” means the completed and priced Schedule of Prices, or 

any part or individual schedule thereof, submitted by the Contractor with his 
Bid or revised and mutually agreed and forming a part of the Contract 
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documents. 
Sub-Clause 1.1.33  
 

The word “Tender” is synonymous with the word “Bid” and the word “Tender Documents” 
with the word “Bidding Documents”. 

 
The following Sub-Clauses are added: 

 
 “1.1.38 “Month” means calendar month according to Gregorian calendar. 
 1.1.39 “Operation and Maintenance Manuals” has the meaning described in 

Sub-Clause 6.6. 
1.1.40 “Warranty Certificate” means the certificate against specified goods/equipment, for 

the period mentioned in the Preamble to Conditions of Contract, to be issued 
by the Contractor that the goods/equipment supplied under the Contract are 
new, unused and incorporate all recent improvements in design and materials 
unless provided otherwise in the Contract and that the Contractor will be 
responsible for making good or replacing any defective goods/equipment 
during the Warranty Period specified in the Preamble to Conditions of 
Contract which should commence after expiry of Defect Liability Period. 

Sub-Clause 1.1.41  
The word “Part II” stated in FIDIC Conditions of Contract is synonymous with the word 

“Particular Conditions of Contract”. 
Sub-Clause 1.6 Cost, Overhead Charges and Profit 
 The last sentence “Any profit ________ stated in the Preamble” is deleted and 

substituted by the following: 
 “Any profit entitlement shall be added to cost at the percentage stated in the 

Bid and agreed in the Contract Agreement.” 
Sub-Clause 2.1 Engineer’s Duties 
 The text of Sub-Clause 2.1 is deleted and substituted by the following:  
 
 “The Engineer shall carry out the duties specified in the Contract. 
 
 The Engineer may exercise the authority attributable to the Engineer as 

specified in or necessarily to be implied from the Contract. The Engineer is 
required to obtain the specific approval of the Employer before carrying out 
his duties in accordance with the following Clauses of General Conditions of 
Contract: 

 (a) approval of Subcontractor under Sub-Clause 4.1, 
(b) certifying additional sums under Sub-Clause 5.4, 

 (c) certifying additional costs under Sub-Clauses 11.3 & 12.3, 
 (d) certifying any cost under Sub-Clause 14.6, 
 (e) approval of extension of time under Clause 26, 
 (f) issuing a Taking–Over Certificate under Sub-Clause 29, 
 (g) issuing a Defects Liability Certificate under Sub-Clause 30.11, 
 (h) issuing a Variation Order under Clause 31, 
 (i) fixing rates or prices under Clauses 31 and 34, 
 (j) certifying additional costs under Sub-Clause 44.5 and 
 (k) certifying additional costs under Sub-Clause 47.2; 
 Except for such variations pursuant to Sub-Clause 31.1 of the GCC which 

may be necessary in an emergency affecting safety of life, the works or of 
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adjoining property.”  
 Except as expressly stated in the Contract the Engineer shall have no 

authority to relieve the Contractor of any of his obligations under this 
Contract.” 

 
Sub-Clause 2.6 Confirmation in Writing 
 

(i) In line 3 after the words “undue delay” the following is added:  
“but not after the number of days mentioned in the Preamble to 
Conditions of Contract from the instruction or decision.” 

(ii) At the end of Sub-Clause 2.6, the following is added: 
  "The Engineer shall confirm or otherwise within the period mentioned in 

the Preamble to Conditions of Contract from the receipt of 
requirement(s) from the Contractor.” 

 
Sub-Clause 2.7 Disputing Engineer’s Decisions and Instructions 
 
 The following text is deleted: 
 “If either party ……………. in accordance with the Contract.” 
 
Sub-Clause 2.8 Replacement of Engineer  
 
 The text of Sub-Clause 2.8 is deleted and substituted by the following:  
 
 “If the Employer intends to replace the Engineer, the Employer shall, not less 

than 14 days before the intended date of replacement, give notice to the 
Contractor, of the name, address and relevant experience of the intended 
replacement Engineer. The Employer shall not replace the Engineer with a 
person against whom the Contractor raises reasonable objection by notice to 
the Employer, with supporting particulars.” 

 
Sub-Clause 2.9 Engineer Not Liable  
 
 Sub-Clause 2.9 is added as follows:  

 
“Approval, reviews and inspection by the Engineer of any part of the Works does not relieve 

the Contractor from his sole responsibility and liability for the supply of 
remaining materials and equipment for the Works and parts thereof and 
complete the remaining erection works and testing and commissioning in 
accordance with the Contract and neither the Engineer's authority to act nor 
any decision made by him in good faith as provided for under this Contract 
whether to exercise or not to exercise such authority shall give rise to any 
duty or responsibility of the Engineer to the Contractor, any Subcontractor, 
any of their representatives or employees or any other person performing any 
of the works. However, the Contractor shall be compensated if any 
loss/damage is occurred due to the decision of the Engineer.” 

 
Sub-Clause 4.2 No Contractual Relation between Subcontractor and the Employer 
 

Sub-Clause 4.2 is added as follows: 
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Nothing contained in the Contract Documents shall create any contractual relation between 

any Subcontractor and the Employer. 
 
Sub-Clause 5.3 Priority of Contract Documents 
 
 Sub-Clause 5.3 is deleted and substituted by the following: 
  
 “Unless otherwise provided in the Contract the priority of the Contract 

Documents shall be as follows: 
  

 1. The Contract Agreement (if completed) 
 2. The Letter of Acceptance 
 3. The completed Form of Bid 
 4. Preamble to Conditions of Contract 
 5. The Particular Conditions of Contract  
 6. The General Conditions of Contract  
 7. The priced Schedule of Prices 
 8. The completed Schedules to Bid 
 9. The Specifications 
 10. The Drawings 
 11. ………………………… (Any other document) 
 In case of discrepancies between drawings, those of larger scale shall govern 

unless they are superseded by drawing(s) of a later date regardless of scale. 
All drawings and specifications shall be interpreted in conformity with the 
Contract Agreement and these conditions.” 

 
Sub-Clause 5.4 Documents Mutually Explanatory 
 
 The text appearing in the last line after the words “the Contract Price” is 

deleted. 
 
Sub-Clause 6.2 Consequences of Disapproval of Contractor's Drawings 
 
 Full stop is deleted and the following words are added at the end of Sub-

Clause: 
 “for the approval of the Engineer. However, the Contractor shall not be entitled for time 

extension on this account.”  
 
 
Sub-Clause 6.6. Operation and Maintenance Manuals 
 
 Paras 2&3 are deleted and the following text is added at the end of Para 1 of 

Sub-Clause: 
 

 “The Operation and Maintenance Manuals shall include full instructions for the 
operation, servicing and maintenance of the Plant, not only during the period 
of the Contractor's liability but more particularly during its operating life. 

 

 The directions shall be set out simply, clearly and systematically. This may be 
divided into two volumes if desirable, one for operation and the second for 
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servicing and maintenance (in sub–volumes for major items of Plant). 
 
 The operational data shall include a complete physical and functional 

description of the Plant (in sub–volumes for major items of Plant) and step–
by–step procedures for inspection, checking and adjustments for proper 
operation of the Plant. 

 
 The maintenance data shall include complete instructions for routine checks, 

servicing, maintenance and repair of all parts and for dismantling, handling 
and re–assembly of all equipment, sub–assemblies and all separate 
components. The maintenance data shall also include where possible parts 
catalogues The lists shall provide all necessary information for identifying the 
parts and for re–ordering the parts including name of part, part number and 
catalogue references where applicable, name of manufacturer, size, capacity 
and other characteristics. 

 
 General arrangements, single line diagrams and detailed drawings shall be 

provided for ready reference in the operation and maintenance instructions. 
 
 The manuals shall be printed on ISO paper size A4 (210x297 mm) with offset 

or equivalent printing strongly bound in a durable stiff cover bearing the title in 
approved legend. Drawings shall be folded or reduced to 297 mm height. All 
volumes shall bear on the spine an approved shortened version of the title. 

 The Contractor shall submit three draft copies for approval of the Engineer 
prior to producing finished volumes. 

 
 The Contractor shall provide ten (10) copies of the approved Operation and 

Maintenance Manuals prior to Taking Over by the Employer. Supplementary 
Operation and Maintenance Manual shall be provided by the Contractor, if 
required, to incorporate changes resulting from experience during the 
operation and maintenance period. The work shall not be considered to be 
completed for the purpose of taking over until such manual and drawings 
have been supplied to the Employer.” 

 
 
 
 
Sub-Clause 6.9 Manufacturing Drawings  
 
 The words “Unless otherwise specified in Part-II” are deleted and the following 

is added at the end of Sub-Clause: 
 

 “However, the Contractor is required to disclose to the Engineer or the 
Employer any confidential information necessary to justify the reliability, the 
efficiency and the operation and maintenance of the Plant supplied by him.” 

 
Sub-Clause 6.10 “As–Built” Drawings  
 
 The following new Sub-Clause is added: 
 

 The Contractor shall furnish to the Engineer six (6) copies and one (1) 
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reproducible of approved quality of all “As–Built” drawings within the period 
mentioned in the Preamble to Conditions of Contract. 

 
Sub-Clause 8.1 General Obligations 
 
 The text of Sub-Clause 8.1 is deleted and substituted by the following: 
 

 “(a) The Contractor shall commence the work on the date specified in the 
Preamble to Conditions of Contract and shall proceed with the same 
with due expedition and without delay. 

 (b) The Contractor shall, in accordance with the Contract, with due care 
and diligence, complete the Works and test and commission the Plant 
and carry out the Works within the Time for Completion. The 
Contractor shall also provide all necessary Contractor's Equipment, 
superintendence, labour and except as stated herein below, all 
necessary facilities therefore. 

 
 The Employer will permit use of the Erection, Testing Equipment and 

Maintenance Tools as stated in the Preamble to Conditions of Contract. 
 

 The above facilities shall be provided at no cost to the Contractor but he shall 
procure at his cost all required consumable materials and any other items 
necessary for the proper execution of the Works. These shall be properly 
used and maintained by the Contractor and returned to the Employer upon 
handing over of the Works in good condition, fair wear and tear excepted. In 
case of any damage, loss or theft, the items shall be replaced by the 
Contractor at his own cost.” 

 
Sub-Clause 10.1 Performance Security 
 
 Sub-Clause 10.1 is deleted and substituted by the following: 
 
 “The Contractor shall provide a Performance Security in the prescribed Form 

annexed to these Documents. The said Security shall be furnished by the 
Contractor within 28 days after the receipt of Letter of Acceptance. The 
Performance Security shall be of an amount equal to 10 percent of the 
Contract Price in the currency (ies) of the Contract at the option of the bidder, 
in the form of Bank Guarantee from any Scheduled Bank in Pakistan or from a 
bank located outside Pakistan duly counter-guaranteed by a Scheduled Bank 
in Pakistan or an insurance company having alteast AA rating from 
PACRA/JCR.”  

 
 The cost of complying with the requirements of this Sub-Clause shall be borne 

by the Contractor.” 
 
Sub-Clause 10.3 Claims under Performance Security  
 
 Sub-Clause 10.3 is deleted in its entirety. 
 
 The following Sub Clause is added: 
 



 

95 
 

Sub-Clause 10.4 Performance Security Binding on Variations and Changes 
 
 “The Performance Security shall be binding irrespective of variations and 

changes in the quantities of the Works or extensions in completion time of the 
Works, which are granted or agreed upon under the provisions of the 
Contract.” 

 
Sub-Clause 12.1 Programme to be Furnished 
 
 Sub-Clause 12.1(a) is deleted and substituted by the following: 
 
 “(a) the order in which the Contractor proposes to carry out the Works 

(including preliminaries, required material ordering, delivery to Site, erection 
and rectifications work, testing, commissioning and taking–over by the 
Employer). The programme shall also include the following: 

 (i) Employment of local and expatriate labour of various categories, 

 (ii) Local material procurement, 

 (iii) Material imports, if any.” 
 
 In Sub-Clause 12.1(c)(iv) the words “any import licenses” are deleted. 
 
 
Sub-Clause 12.4 Monthly Progress Report 
 
 The following Sub-Clause 12.4 is added: 
 
 “During the period of the Contract, the Contractor shall submit six sets of 

report to the Engineer not later than the 8th day of each month, including: 
 
 (i) a construction schedule indicating the progress achieved during the 

preceding month; 
 
 (ii) description of all work carried out since the last report; 
 
 (iii) description of the work planned for the next forty two days sufficiently 

detailed to enable the Engineer to determine his programme of 
inspection and testing; 

 
 (iv) summary of daily job record for the preceding month; and 
 
 (v) colour photographs to illustrate progress. 
 
 
Sub-Clause 12.5 Daily Job Record 
 
 The following Sub Clause 12.5 is added: 
 
 “During the period of the Contract, the Contractor shall keep a daily record of 

the work progress, which shall be made available to the Engineer as and 
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when requested. 
 
 The daily record shall include particulars of weather conditions, number of 

men working, in different categories, deliveries of materials, quantity, location 
and assignment of equipment.” 

 
Sub-Clause 13.1 Contractor's Representative 
 
 At the end of the Sub-Clause the following is added: 
 
 “The Contractor's Representative shall be a competent and skilled person 

approved by the Engineer (which approval may at any time be withdrawn) and 
who shall be present on the Site during all working hours. He shall be fluent in 
the English language. He shall not be transferred from the Site without the 
consent of the Engineer. The Contractor's Representative shall be a 
Registered/Professional engineer as defined in the Pakistan Engineering 
Council Act 1975 (V of 1976).” 

 
Sub-Clause 13.3 Language Ability of Superintending Staff of Contractor  
 
 The following Sub-Clause 13.3 is added: 
 
 “A reasonable proportion of the Contractor's superintending staff shall have a 

working knowledge of the English language.” 
 
Sub-Clause 13.4 Employment of Local Personnel  
 
 The following Sub-Clause 13.4 is added: 
 
 
 “The Contractor shall, to the extent practicable and reasonable, employ staff 

and labour from sources within Pakistan.” 
 
 
Sub-Clause 14.1 Contractor's Equipment 
 
 Replace the word “or” at the end of Sub-paragraph (a) by the word “and” and 

insert the following at the end of Sub-paragraph(b): 
 “which shall not be unreasonably withheld.”  
 
Sub-Clause 14.2 Safety Precautions 
 
 At the end of the Sub-Clause the following is added: 
 
 “In order to provide for the safety, health and welfare of persons, and for 

prevention of damage of any kind, all operations for the purposes of or in 
connection with the Contract shall be carried out in compliance with the safety 
requirements of the Government of Pakistan with such modifications thereto 
as the Engineer may authorise or direct and the Contractor shall take or 
cause to be taken such further measures and comply with such further 
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requirements as the Engineer may determine to be reasonably necessary for 
such purpose. 

 
 The Contractor shall make, maintain, and submit reports to the Engineer 

concerning safety, health and welfare of persons and damage to property as 
the Engineer may from time to time prescribe.” 

 
Sub-Clause 14.3 Electricity Water and Gas 
 
 The text of Sub-Clause 14.3 is deleted and substituted by the following: 
 
 “The Contractor shall be responsible for making his own arrangements for the 

adequate supply of electricity, water and gas required for the effective 
performance of his obligations under the Contract. Subject to the aforesaid, 
the Contractor shall be entitled to use for the purposes of the Works such 
supplies and services as may be available on the Site. The Contractor shall, 
before the commencement of the work at Site, seek the approval of the 
Engineer as to his detailed requirements of electricity, water and gas for the 
entire Contract period. The Contractor shall pay the Employer at the 
rates/cost incurred by the Employer. The Contractor shall at his own cost 
provide any apparatus necessary for such use.” 

 
Sub-Clause 14.4 Employer’s Equipment 
 
 The text of Sub-Clause 14.4 is deleted and substituted by the following: 
 “The Employer shall, if the Contractor so requests for the execution of the 

works, operate any available equipment of which details are given in the 
Preamble to Conditions of Contract. The Contractor shall pay the Employer a 
mutually agreed price for such use. 

 
 The Employer shall during such operation retain control of and be responsible 

for the safe working of the equipment.  
 
Sub-Clause 14.8 Information for Import Permits & Licences 
 
 The text of Sub-Clause 14.8 is deleted and substituted by the following: 
 
 “The Contractor shall submit to the Employer in good time such details of all 

Plant and Contractor's Equipment as is to be imported into Pakistan and 
identify as to what assistance of the Employer is required for obtaining by the 
Contractor of all necessary import permits or licences.” 

 
Sub-Clause 15.2 Compliance with Laws 
 
 The Sub-Clause 15.2 is deleted and substituted by the following: 
 “The Contractor shall comply with the Laws of country of manufacture and the 

Laws of Pakistan where the Plant is to be erected.” 
 
Sub-Clause 16.4 Photographs of Works and Advertisement Prohibited 
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 Sub-Clause 16.4 is added: 
 
 “Except with the prior written authorization of the Employer the Contractor 

shall not exhibit or permit to be exhibited any photographs or advertisement 
on the Works. Any authorized exhibition shall be immediately removed if the 
Employer so requires.” 

 
Sub-Clause 16.5 Training of Employer's Staff  
 
 Sub-Clause 16.5 is added: 
 
 “The Contractor shall provide such facilities for the training of such numbers of 

Pakistani engineers, engineering students, apprentices and trade apprentices 
on such sections of the Works at the Site or on the Contractor’s premises or 
Contractor selected plant manufacturer's premises and factories, or wherever 
else work is in hand, as specified or directed by the Engineer. The Employer 
shall direct what sums by way of wages and allowances are to be paid by the 
Contractor to such persons and shall reimburse the Contractor for such sums 
as are so directed to be paid and are paid. The Contractor shall also provide 
medical expenses or medical insurance and travelling expenses for trainees if 
required by the Employer which shall be reimbursed by the Employer. 

 
 The language of training at the above stated premises shall be English and 

Urdu.” 
 
Sub-Clause 17.4 Consents and Way Leaves 
 
 The Sub-Clause 17.4 is deleted and substituted by the following: 
 

 The Employer shall issue permissions, letters, certificates and provide such 
other assistance to the Contractor for his obtaining permits-to-work, way 
leaves and approvals from any other department/authority and right of way 
from private owners, if required. The Contractor will bear the cost of logistics, 
fees, etc. for such activities. The Employer, will reimburse the Contractor only 
the payments made by him in respect of any land compensation for obtaining 
such way leaves, required for the Works. 

 
Sub-Clause 17.5 – Import Permits and Licenses 
 
 The word “Employer” is deleted and substituted by the word “Contractor” and 

the following is added at the end of Sub-Clause 17.5:  
 “the Employer will provide assistance for this purpose.” 

 
Sub-Clause 18.1 – Engagement of Labour 
 
 At the end of the Clause the following is added: 
 “in accordance with the regulations, orders and requirements of the Govt. of 

Pakistan.” 
 
Sub-Clauses 18.5 to 18.12 are added: 
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 “Sub-Clause 18.5 Employment of Persons in the Service of Others 

 
 The Contractor shall not recruit or attempt to recruit staff and labour from 

amongst the persons in the service of the Employer or the Engineer and vice–
versa, unless mutually agreed between the Employer/Engineer and the 
Contractor 

 
 Sub-Clause 18.6 Alcoholic Liquor or Drugs 

 
 The Contractor shall not, otherwise than in accordance with the Statutes, 

Ordinances and Government Regulations or Orders for the time being in 
force, import, sell, give, barter or otherwise dispose of any alcoholic liquor or 
drugs, or permit or suffer any such importation, sale, gift, barter or disposal by 
his Subcontractors, agents, employees or labour. 

 
 Sub-Clause 18.7 Arms and Ammunition 
 

 The Contractor shall not give, barter or otherwise dispose of to any person or 
persons, any arms or ammunition of any kind or permit or suffer the same as 
aforesaid. 

 
 
 Sub-Clause 18.8 Festivals and Religious Customs 
 

 The Contractor shall in all dealings with his staff and labour have due regard 
to all recognized festivals, days of rest and religious or other customs. 

 
 Sub-Clause 18.9 Disorderly Conduct 
 

 The Contractor shall at all times take all reasonable precautions to prevent 
any unlawful riotous or disorderly conduct by or amongst his staff and labour 
and for the preservation of peace and protection of persons and property in 
the neighborhood of the Works. 

 
 Sub-Clause 18.10 Records of Safety and Health 
 

 The Contractor shall maintain such records and make such reports 
concerning safety, health and welfare of persons and damage to property as 
the Engineer may from time to time prescribe. 

 
 Sub-Clause 18.11 Reporting of Accidents 
 

 The Contractor shall report to the Engineer details of any accident as soon as 
possible after its occurrence. In the case of any fatality or serious accident, 
the Contractor shall, in addition to appropriate action required under the law, 
notify the Engineer immediately by the quickest available means. 

 
 Sub-Clause 18.12 Compliance by Subcontractors 
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 The Contractor shall be responsible for compliance by his Subcontractors of 
the foregoing provisions.” 

 
Sub-Clause 19.1 Manner of Execution 
 
 The following is added at the end of Sub-Clause: 
 
 “The Contractor shall submit for approval of the Engineer, his detailed method 

statement(s) for the execution of such items of work as may be desired by the 
Engineer. Approval of such method statement(s) shall neither relieve the 
Contractor of his responsibilities under the Contract nor form any basis for 
claiming additional costs.” 

 
Sub-Clause 19.3 Uncovering Work 
 
 The following is added at the end of second paragraph of Sub-Clause 19.3: 
  
 “In any other case, all costs shall be borne by the Contractor.” 
 
 
 
Sub-Clause 19.4 Use of Pakistani Materials 
 
 The following Sub-Clause 19.4 is added: 
 
 “The Contractor shall so far as may be consistent with the Contract make the 

maximum use of materials, supplies and equipment indigenous to or 
produced in Pakistan and services available in Pakistan or operated in 
Pakistan provided such materials, supplies, equipment and services shall be 
of required standard.” 

 
Sub-Clause 24.1 Cost of Suspension 
 
 At the end of the second paragraph after the word “Contractor” the following is 

added: 
 
 “or for the proper execution or for the safety of the Works or Plant unless such 

necessity results from any act or default of the Engineer or the Employer or in 
consequence of any of the Employer's Risks under Sub-Clause 37.2.” 

 
Sub-Clause 24.4 Resumption of Work 
 
 First paragraph of Sub-Clause 24.4 is deleted and substituted by the 

following: 
 
 “If the Contractor chooses not to treat prolonged suspension as an omission 

or termination under Sub-Clause 24.3, the Employer shall, upon the request 
of the Contractor, take over the responsibility for protection, storage, security 
and insurance of the suspended Works and of the Plant which has been 
delivered to the Site and which is affected by suspension and the risk of loss 
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or damage thereto shall thereupon pass to the Employer.” 
 
Sub-Clause 25.1 Time for Completion 
 
 The text of Sub-Clause 25.1 is deleted and substituted by the following: 
 
 “The Works at the place of the project mentioned in the Preamble to 

Conditions of Contract shall be completed tested and commissioned within 
the period mentioned in the Preamble to Conditions of Contract.” 

 
Sub-Clause 26.1 Extension of Time for Completion 
 
 Sub-Clause 26.1(h) is deleted. 
 
Sub-Clause 26.3 Earlier Completion 
 
 (i) At the end of Sub-Clause 26.3(a) the following text is added and 

Clause is re-designated as 26.3. 
 
 
 “The extra sum to be paid to the Contractor for Completion of Works prior to 

the date of Completion established under Sub-Clause 25.1 shall be 
computed on the basis of the sums mentioned in the Preamble to 
Conditions of Contract.” 

 
 (ii) Sub-Clause 26.3 (b) is deleted. 
 
“Sub-Clause 26.4 Rate of Progress 
 
Sub-Clause 26.4 is added: 
 
 “If for any reason, which does not entitle the Contractor to an extension of 

time, the rate of progress of the Works or any Section is at any time, in the 
opinion of the Engineer, too slow to comply with the Time for Completion, the 
Engineer shall so notify the Contractor who shall thereupon take such steps 
as are necessary, subject to the consent of the Engineer, to expedite progress 
so as to comply with the Time for Completion. The Contractor shall not be 
entitled to any additional payment for taking such steps. If, as a result of any 
notice given by the Engineer under this Clause, the Contractor considers that 
it is necessary to do any work at night or on locally recognized days of rest, he 
shall be entitled to seek the consent of the Engineer so to do. Provided that if 
any steps, taken by the Contractor in meeting his obligations under this Sub-
Clause, involve the Employer in additional supervision costs, such costs shall, 
after due consultation with the Employer and the Contractor, be determined 
by the Engineer and shall be recoverable from the Contractor by the 
Employer, and may be deducted by the Employer from any moneys due or to 
become due to the Contractor and the Engineer shall notify the Contractor 
accordingly, with a copy to the Employer.” 

 
Sub-Clause 27.1 Delay in Completion 
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 Sub-Clause 27.1 is deleted and substituted by the following: 
 
 “If the Contractor fails to deliver the Works, or any part thereof, within the time 

stated in Sub-Clause 25.1, or fails to complete the whole of the Work, or, if 
applicable, any Section within the relevant time prescribed by Sub-Clause 
25.1, then the Contractor shall pay to the Employer the relevant sum stated 
herein below as liquidated damages for such default (which sum shall be the 
only moneys due from the Contractor for such default) for every day or part of 
a day which shall elapse between the relevant time for Delivery or Time for 
Completion and the actual date of delivery at site or the date stated in a 
Taking–Over Certificate of the whole of the Works or the relevant Section, as 
the case may be, subject to the applicable limit stated herein below.  

 
 The contractor is bound to address & rectify the complaint regarding bore 
pump, motor or any other under surface of partially surface tube well 
mechanical component within 24 hours of complaint, failure to comply, an 
amount of Rs 2,000/- shall be deducted for each hour till rectification of the 
issue or as stated in the “technical provisions”. 
  
The contractor is bound to address & rectify the complaint regarding MCCU, 
transformer, cables or any other electrical issues within the chamber or 
outside tube well chamber which probably delay or interrupt the operation of 
tube well within 12 hours of complaint, failure to comply, an amount of Rs 
1500/- shall be deducted for each hour till rectification of the issue or as stated 
in the “Technical Provisions”. 

 
 
 The Employer may deduct the amount of such damages from any monies due 

or to become due to the Contractor. The payment or deduction of such 
damages shall not relieve the Contractor from his obligation to complete the 
Works, or from any other of his obligations & liabilities under the Contract.” 

 
 
 
 The liquidated damages for each day of delay and the maximum amount of 

liquidated damages shall be the amounts mentioned in the Preamble to 
Conditions of Contract. 

 
Sub-Clause 28.7 Consequences of Failure to Pass Tests on Completion 
 
 The words “by arbitration” appearing at the end of the Sub-Clause 28.7(c) are 

deleted and substituted by the words “by the Engineer”. 
 
Sub-Clause 30.4 Extension of Defects Liability Period 
 
 At the end of 4th paragraph of Sub-Clause the following is added: 
 “or a mutually agreed period.” 
 
Sub-Clause 30.5 Failure to Remedy Defects 
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 The contractor if fail to deliver or comply the sub clause  27.1 or 28.7 within 48 

hours of issuance of complaint, the employer may address the defect through 
running AM&R contract of other Zones (A, B C or D) of WSSP after approval 
of the concerned Zonal Manager and the expenditure incurred shall be 
claimed by the executing contractor through the running bill.  

 
Sub-Clause 30.13 Unfulfilled Obligations 
 
 New Sub-Clause 30.13 is added as herein below: 
 
 “After the Defects Liability Certificate, has been issued, the Contractor and the 

Employer shall remain liable for the fulfillment of any obligation which remains 
unperformed at that time. For the purposes of determining the nature and 
extent of any such obligation, the Contract shall be deemed to remain in 
force.” 

 
Sub-Clause 31.1 Engineer's Right to Vary (Variation) 
 
 The following is added at the end of second paragraph: 
 
 A total variation of upto 15 % of the total contract amount as stated in Letter of 

Acceptance is permissible upon approval by the competent authority. 
 
 
Sub-Clause 31.5 Record of Costs 
 
 The word “Engineer” in 4th line of Sub-Clause is deleted and substituted by 

“Engineer/Employer”. 
 
Sub-Clause 31.6 Daywork under Variation Order 
 
 New Sub-Clause 31.6 is added as given below: 
 
 “A Variation Order may provide that work done pursuant thereto shall be 

executed as Daywork. In such case the Contractor shall be paid for such work 
under the conditions and the rates and prices set out in the Day Work 
Schedule.” 

 
Sub-Clause 31.7 Value Engineering 
 

 New Sub-Clause 31.7 is added as given below: 
 
 The Contractor may, at any time, submit to the Engineer a written proposal 

which in the Contractor’s opinion will reduce the cost of constructing, 
maintaining or operating the works, or improve the efficiency or value to the 
Employer of the completed Works or otherwise be of benefit to the Employer. 
Any such proposal shall be prepared at the cost of the Contractor. However, 
Employer is not bound to accept such proposal. 
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Sub-Clause 33.1 Terms of Payment 
 
 

 Payment to the firm will be made on item wise as per the quoted items after 
deduction of all taxes as per government rates and after successful 
completion of Job.  

 
 The item wise payment of the replaced parts of tube wells or any other 

equipment (stated in the quoted items) shall be made after the return of 
unserviceable, damaged or replaced part to the employer or in case of non-
compliance, deductions equal to 5% of the submitted bill shall be imposed on 
the contractor. 

 
 The contractor shall submit the Interim payment certificate (IPC) to the 

employer on monthly basis for verification & subsequent submission for 
payment. The employer shall be not responsible for any delays in submission 
of IPC.  

 
  

The following Sub-Clauses are added: 
 
Sub-Clause 33.1.1 Retention of Payment 
 

 If at any time any payment would fall due for Works or part of Works and, if 
there shall be any defect in part of such Works in respect of which such 
payment is proposed, the Employer may retain the whole or any part of such 
payment. Any sum retained by the Employer pursuant to the provisions of this 
Clause shall be paid to the Contractor after the said defect is removed. 

 
Sub-Clause 33.1.2 Payment Where Taking-Over Certificate Issued for Section or 

part of Works 
 
 If any section or part of the Works shall be taken-over separately under 

Clause 29 (Taking-Over) hereof, the payments herein provided for on or after 
Taking-Over shall be made in respect of the section or part taken-over and 
reference to the price shall mean such part of the price as shall, in the 
absence of agreement, be apportioned thereto by the Engineer. 

 
Sub-Clause 33.2 Method of Application 
 
(Employer may vary this Sub-Clause) 
 
 
Sub-Clause 33.5 Payment 
 
 Sub-Clause 33.5 is deleted and substituted by the following: 
 
 The amount due to the Contractor under any Interim Payment Certificate 

issued by the Engineer pursuant to this Clause, or to any other term of the 
Contract, shall, subject to Clause 27, be paid by the Employer to the 
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Contractor within 60 days after such Interim Payment Certificate has been 
jointly verified by Employer and Contractor, or, in the case of the Final 
Certificate referred to in Sub-Clause 33.10 within 90 days after such Final 
Payment Certificate has been jointly verified by Employer and Contractor; 
Provided that the Interim Payment shall be caused in 42 days and Final 
Payment in 60 days in case of foreign funded project.  

  
 Deduction shall be made from the net amounts payable to the Contractor of 

any sum(s) in accordance with the prevalent Federal and/or Provincial laws, 
provided that no such deduction shall be made from those payments in 
respect of which the Contractor has obtained exemption under the Law.” 

 
 
Sub-Clause 33.6 Delayed Payment 
 
 The text of Sub-Clause 33.6 is deleted: 
 
  
 
Sub-Clause 33.8 Payment by Measurement 
 
 The work shall be measured for the units mentioned in the Schedule of Prices 

according to the Contract as determined by the Engineer from approved 
drawings, Specifications and Contract Documents. 

 
 
 
Sub-Clause 33.12 With holding of Payment 
 
 New Sub-Clause 33.12 is added as given below: 
 
 If the Works or any part thereof are not being carried out to the Engineer's 

satisfaction and in order to protect the Employer from loss on account of: 
 
 (a) defective work not rectified. 
 (b) guarantees not met. 
 (c) claims filed against the Contractor. 
 (d) failure of the Contractor to make payments due for Plant procured or 

labour employed by him. 
 (e) damage to any other contractor employed by the Employer. 
 (f) Contractor's non–compliance with the Contract as stated in Clause27.1        

& clause 30.5. 
 (g) Failure to return the unserviceable, damaged & replaced parts of tube 

wells against which the made is claimed or as stated in Technical 
Provision. 

 (h) Any Government dues recoverable from the Contractor if notified by 
the Government 

 
 The Engineer may notify withholding of such payments or part thereof as may, 

in his opinion, be related to the aforesaid reasons/grounds. When the 
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reasons/grounds for withholding, the payment are removed by the Contractor, 
the Engineer shall upon being satisfied to that effect issue Certificate of 
Payment in respect of withheld amounts. 

 
 
Sub-Clause 35.1 Payment in Foreign Currencies  
 

 N.A. 
 

 (Employer may vary this Sub-Clause) 
 
Sub-Clause 35.2 Currency Restrictions 
 
 The text of Sub-Clause 35.2 is deleted and substituted by the following: 
 
 “Any required foreign currency transactions shall be met by the 

Employer/Contractor at his cost from his own resources.” 
 
Sub-Clause 35.3 Rates of Exchange 
 
 The words “as stated in the Preamble” appearing in 3rd line of Sub-Clause 

are deleted and substituted by the words “as published or authorized by State 
Bank of Pakistan”. 

  
Sub-Clause 36.4 Payment against Provisional Sums 
 
 Sub-Clause 36.4 is deleted and substituted by the following: 
 
 “Provisional Sum if any will be expended on the direction of the Engineer 

through Variation Orders which would be valued in accordance with the 
provisions of Clause 31 Conditions of Contract.” 

 
Sub-Clause 37.2 Employer's Risks 
 
 The text of Sub-Clause 37.2 is deleted and substituted by the following: 
 
 “The Employer's Risks are: 
 
  (a) (Insofar as they relate to Pakistan) war and hostilities (whether 

war be declared or not), invasion, act of foreign enemies 
 
  (b) (Insofar as they relate to Pakistan) rebellion, revolution, 

insurrection, military or usurped power or civil war 
 
  (c) ionizing radiation or contamination by radioactivity from any 

nuclear fuel, radio-active toxic explosives or other hazardous 
properties of any explosive nuclear assembly or nuclear 
components thereof 

 
  (d) pressure waves caused by aircraft travelling at sonic or 
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supersonic speed 
 
  (e) (Insofar as they relate to Pakistan) riot, commotion or disorder, 

unless solely restricted to the employees of the Contractor or of 
his Subcontractors 

  
 
 
  (f) use or occupation of the Work or any part thereof by the 

Employer 
 
  (g) fault, error, defect or omission in the design of any part of the 

Works by the Engineer, Employer or those for whom the 
Employer is responsible for which the Contractor has disclaimed 
responsibility in writing within a reasonable time after the receipt 
of such design 

 
  (h) the use or occupation of the Site by the Works or any part 

thereof, or for the purposes of the Contract: or interference, 
whether temporary or permanent with any right of way, light, air 
or water or with any easement, way leaves or right of a similar 
nature which is the inevitable result of the construction of the 
Works in accordance with the Contract 

 
  (i) the right of the Employer to construct the Works or any part 

thereof on, over, under, in or through any land 
 
  (j) damage (other than that resulting from the Contractor's method 

of construction) which is the inevitable result of the construction 
of the Works in accordance with the Contract 

 
  (k) the act, neglect or omission or breach of contract or of statutory 

duty of the Engineer, the Employer or other contractors engaged 
by the Employer or of their respective employees or agents.” 

 
Sub-Clause 39.2 Loss or Damage Before Risk Transfer Date 
 
 The words “by arbitration under Clause 50” are deleted and substituted by the 

words “by the Engineer”. 

 
Sub-Clause 39.4 Duty to Minimize Delay 
 
 New Sub-Clause 39.4 is added as given below: 
 

 Each Party shall at all times use all reasonable endeavours to minimize any 
delay in the Performance of the Contract as a result of Risks. 

 
 The Contractor shall give notice to the Employer and vice versa the Employer 

shall give notice to the Contractor in case of foreseeable delay by the Risks. 
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Sub-Clause 40.2 Employer's Liability 
 
 The text of Sub-Clause 40.2 from the words “or of death or personal injury” to 

the end of the Sub-Clause, is deleted and substituted by the following: 
 
 “........ (other than the Works) or of death or personal injury to the extent 

caused by any of the Employer's Risks listed in paragraphs (f), (g), (h), (i), (j), 
and (k) of Sub-Clause 37.2 but not otherwise.” 

 
 
Sub-Clause 42.2 Maximum Liability 
 
 the words “the sum stated in the Preamble to Conditions of Contract or if no 

such sum is stated” appearing in 2nd line of Sub-Clause are deleted. 
 
Sub-Clause 42.6 Foreseen Damage 
 
 Sub-Clause 42.6 is deleted in its entirety. 
  
Sub-Clause 43.1 The Works (Insurance) 
 
 (Employer may vary this Sub-Clause) 
 
Sub-Clause 43.2 Contractor's Equipment 
 
 Sub-Clause 43.2 is deleted and substituted by the following: 
 
 “The Contractor shall insure the Contractor's Equipment for its full 

replacement value while on the Site against all loss or damage caused by any 
of the Contractor's Risks.” 

 
Sub-Clause 43.3 Third Party Liability (Insurance) 
 
 (Employer may vary this Sub-Clause) 
  
Sub-Clause 43.7 Remedies on the Contractor’s Failure to Insure 
 
 In 3rd line after the word, “purpose”, the expressions- “and reasonable costs 

including the man-hours costs of Employer’s Personnel” are added. 
 
Sub-Clause 43.9 Currency of Insurance 
 
 New Sub-Clause 43.9 is added as given below: 
 
 “All policies of Insurance of the Plant shall provide for payment of indemnity to 

be made in such amounts as will allow making good of loss of or damage to 
the whole or any part of the Works.” 

 
Sub-Clause 43.10 Contractor to Notify 
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 New Sub-Clause 43.10 is added as given below: 
 
 “It shall be the responsibility of the Contractor to notify the insurance company 

of any changes in nature and extent of the Works and to ensure the adequacy 
of the insurance coverage at all times in accordance with the provisions of the 
Contract.” 

 
Sub-Clause 43.11 Procurement of Insurance Policies 
 
 New Sub-Clause 43.11 is added as given below: 
 “The Contractor shall procure and submit the insurance cover under this 

Clause within a period of 28 days from the date of receipt of Letter of 
Acceptance from the Employer.” 

 
Sub-Clause 44.6 Damage Caused by Force Majeure 
 At the end of the Sub-Clause 44.6 the following is added: 
 
 The Contractor in any case is not liable to put up his claim to the Employer. 
 
 
 
Sub-Clause 44.8 Payment on Termination for Force Majeure 
 Text in sub-para (c) is deleted and para (d) and (e) are re-numbered as (c) 

and (d). 
 
Sub-Clause 44.10 Force Majeure Affecting Engineer’s Duties 
 
 Sub-Clause 44.10 is deleted in its entirety. 
 
Sub-Clause 45.2 Contractor's Default 
 
 The following paragraph is added at the end of Sub-Clause 45.2. 
 
 “The Employer or such other contractor may use for such completion any 

Contractor's Equipment which is upon the Site as he or they may think proper, 
and the Employer shall pay the Contractor a reasonable compensation for 
such use”. 

 
Sub-Clause 45.6 is added as follows: 
Sub-Clause 45.6 Integrity Pact 
 
If the Contractor, or any of his Subcontractors, agents or servants is found to have 
violated or involved in violation of the Integrity Pact signed by the Contractor as 
Schedule-H to his Bid, then the Employer shall be entitled to: 
 

(a) recover from the Contractor an amount equivalent to ten times the sum of 
any commission, gratification, bribe, finder’s fee or kickback given by the 
Contractor or any of his Subcontractors, agents or servants; 

(b) terminate the Contract; and 
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(c) recover from the Contractor any loss or damage to the Employer as a 
result of such termination or of any other corrupt business practices of the 
Contractor or any of his Subcontractors, agents or servants. 

 
The termination under Sub-Para (b) of this Sub-Clause shall proceed in the 
manner prescribed under Sub-Clauses 45.2 to 45.5 and the payment under Sub-
Clause 45.4 shall be made after having deducted the amounts due to the 
Employer under Sub-Para (a) and (c) of this Sub-Clause. 

 
 
Sub-Clause 46.1 Employer's Default 
 
 The comma and the word “or” at the end of paragraph (d) of Sub-Clause 46.1 

are deleted and substituted by period (.) Paragraph (e) of Sub-Clause 46.1 is 
deleted. 

 
Sub-Clause 46.3 Payment on Termination for Employer's Default 
 
 The words “including loss of profit” in the second paragraph of Sub-Clause 

46.3 are deleted. 
 
 
Sub-Clause 47.1 Labour, Materials and Transport 
 
(Employer to modify this Sub-Clause as provided under Clause 70.1 of PCC of PEC 

Civil Documents and following PEC Procedure and Formula for Price 
Adjustment) 

 
Sub-Clause 48.1 Customs and Import Duties 
 
(Employer may vary this Sub-Clause) 
 
The Sub-Clause 48.3 is added: 
 
Sub-Clause 48.3 Port Charges and Port Congestion 
 
 The Contractor shall be deemed to have obtained all the information 

regarding facilities and charges, in respect of port clearance, loading and 
unloading, storage, transportation, congestion and confirmed the 
requirements thereof at his own responsibility and all such costs and charges 
are deemed to be included in the rates and prices of the Schedule of Prices. 

 
Sub-Clause 49.1 Notice to Contractor 
 
 The following is added at the end of Sub-Clause 49.1: 
 
 “For the purposes of Sub-Clause 49.1 the Contractor shall, immediately after 

receipt of Letter of Acceptance, intimate in writing to the Employer and the 
Engineer by registered post, the address of his principal place of business or 
any change in such address during the period of the Contract.” 
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Sub-Clause 50 Disputes & Arbitration 

 
Clause 50 is deleted and in its place the following Sub-Clauses 50.1 to 50.5 are inserted: 
 

“50.1 If a dispute of any kind whatsoever arises between the Employer and 
the Contractor in connection with, or arising out of, the Contract or the 
execution of the Works, whether during the execution of the Works or 
after their completion and whether before or after repudiation or other 
termination of the Contract, including any dispute as to any opinion, 
instruction, determination, certificate or valuation of the Engineer, the 
matter in dispute shall, in the first place, be referred in writing to the 
Engineer, with a copy to the other party. Such reference shall state that 
it is made pursuant to this Clause. No later than the fifty sixth (56) day 
after the day on which he received such reference, the Engineer shall 
give notice of his decision to the Employer and the Contractor. Such 
decision shall state that it is made pursuant to this Clause. 

 
Unless the Contract has already been repudiated or terminated, the Contractor shall, 

in every case, continue to proceed with the Work with all due diligence, 
and the Contractor and the Employer shall give effect forthwith to every 
such decision of the Engineer unless and until the same shall be 
revised, as hereinafter provided in an amicable settlement or in an 
arbitral award. 

 
In any case where the Conditions of Contract provide that the decision of the 

Engineer is to be final and conclusive, such decision shall not be 
referable to arbitration under this Clause nor shall the same be 
questioned in any other form of proceedings whatsoever. 

 
50.2 If either the Employer or the Contractor be dissatisfied with a decision 

of the Engineer or if the Engineer fails to give notice of his decision on 
or before the fifty sixth (56) day after the day on which he received the 
reference, then either the Employer or the Contractor may, on or before 
the twenty eighth (28) day after the day on which the said period of fifty 
six (56) days expired, as the case may be, give notice to the other 
party to commence arbitration, as hereinafter provided, as to the matter 
in dispute. Such notice shall establish the entitlement of the party 
giving the same to commence arbitration, as hereinafter provided, as to 
such dispute and, subject to Sub-Clause 50.5, no arbitration in respect 
thereof may be commenced unless such notice is given. 

 
If the Engineer has given notice of his decision as to a matter in dispute to the 

Employer and the Contractor and no notification of intention to 
commence arbitration as to such dispute has been given by either the 
Employer or the Contractor on or before the twenty eighth (28) day 
after the day on which the parties received notice as to such decision 
from the Engineer the said decision shall become final and binding 
upon the Employer and the Contractor. 
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50.3 Where notice of intention to commence arbitration as to a dispute has 
been given in accordance with Sub-Clause 50.2, arbitration of such 
dispute shall not be commenced unless an attempt has first been made 
by the parties to settle such dispute amicably through mutual 
negotiation within ninety (90) days from the date of notification of 
Engineer’s decision. 

 
50.4 Any dispute in respect of which: 

 
(a) the decision, if any, of the Engineer has not become final and 

binding pursuant to Sub-Clause 50.1 and 
 
(b) amicable settlement has not been started/reached within the 

period stated in Sub-Clause 50.3 
 
shall be finally settled, unless otherwise specified in the Contract, under the Pakistan 

Arbitration Act, 1940 (Act No. X of 1940) and Rules made thereunder 
as amended, by one or more arbitrators appointed under such Rules. 

 
The said arbitrator(s) shall have full power to open up, review and revise any 

decision, opinion, instruction, determination, certificate or valuation of 
the Engineer for the purpose of obtaining said decision pursuant to 
Sub-Clause 50.1. No such decision shall disqualify the Engineer from 
being called as a witness and giving evidence before the arbitrator(s) 
on any matter whatsoever relevant to the dispute. 

 
The venue of arbitration proceedings shall be the place in Pakistan as mentioned in 

the Preamble to Conditions of Contract. 
 

50.5 Where neither the Employer nor the Contractor has given notice of 
intention to commence arbitration of a dispute within the period stated 
in Sub-Clause 50.1 or 50.2 and the related decision has become final 
and binding, either party may, if the other party fails to comply with 
such decision, and without prejudice to any other rights it may have, 
refer the failure to arbitration in accordance with Sub-Clause 50.4. The 
provisions of Sub-Clauses 50.1 to 50.2 shall not apply to any such 
reference.” 
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STANDARD FORMS 
 
 
   
  Page No. 
 

Standard Forms include the following: 
 

•  Form of Bid Security 174 
 (Bank Guarantee) 
 

•  Form of Contract Agreement 176 
 

•  Form of Performance Security 178 
 (Bank Guarantee) 
 

•  Form of Bank Guarantee/Bond for Advance Payment 180 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
(Note: Standard Forms provided in this document for securities are to be issued by a 
bank. In case the bidder chooses to issue a bond for accompanying his bid or 
performance of contract or receipt of advance, the relevant format shall be tailored 
accordingly without changing the spirit of the Forms of securities). 
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FORM OF BID SECURITY 
(Bank Guarantee) 

 
Guarantee No._____________________ 

Executed on _____________________ 
Expiry date _____________________ 

 
[Letter by the Guarantor to the Employer] 
 
Name of Guarantor (Bank) with address: 

_______________________________________ 
Name of Principal (Bidder) with address: 

_____________________________________ 
___________________________________________________________________

_____ 
Penal Sum of Security (express in words and figures): 

_____________________________ 
___________________________________________________________________

_____ 
Bid Reference No.___________________________ Date of Bid ______________ 
 
KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bid 

and at the request of the said Principal, we the Guarantor above-
named are held and firmly bound unto the 
__________________________________, (hereinafter called The 
“Employer”) in the sum stated above, for the payment of which sum 
well and truly to be made, we bind ourselves, our heirs, executors, 
administrators and successors, jointly and severally, firmly by these 
presents. 

 
THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has 
submitted the accompanying Bid numbered and dated as above for 
________________________________________ (Particulars of Bid) to the said 
Employer; and 
 
WHEREAS, the Employer has required as a condition for considering the said Bid 
that the Principal furnishes a Bid Security in the above said sum to the Employer, 
conditioned as under: 
 
? (1) that the Bid Security shall remain valid for a period 28 days beyond the 

period of validity of the Bid; 
 

? (2) that in the event of; 
?  
 (a) the Principal withdraws his Bid during the period of validity of Bid, or 

 (b) the Principal does not accept the correction of his Bid Price, pursuant 
to Sub-Clause 24.2 of Instructions to Bidders, or 

 (c) failure of the successful bidder to 
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  (i) furnish the required Performance Security, in accordance with 
Clause 34 of Instructions to Bidders, or 

  (ii) sign the proposed Contract Agreement, in accordance with 
Clause 35 of Instructions to Bidders, 

?  
?  then the entire sum be paid immediately to the said Employer as 

liquidated damages and not as penalty for the successful bidder's failure to 
perform. 

 
NOW THEREFORE, if the successful bidder shall, within the period specified 
therefor, on the prescribed form presented to him for signature enter into a formal 
Contract with the said Employer in accordance with his Bid as accepted and furnish 
within twenty eight (28) days of his being requested to do so, a Performance Security 
with good and sufficient surety , as may be required, upon the form prescribed by the 
said Employer for the faithful performance and proper fulfilment of the said Contract 
or in the event of non-withdrawal of the said Bid  within the time specified for its 
validity then this obligation shall be void and of no effect, but otherwise to remain in 
full force and effect. 
 
PROVIDED THAT the Guarantor shall forthwith pay to the Employer the said sum 
stated above upon first written demand of the Employer without cavil or argument 
and without requiring the Employer to prove or to show grounds or reasons for such 
demand notice of which shall be sent by the Employer by registered post duly 
addressed to the Guarantor at its address given above. 
 
PROVIDED ALSO THAT the Employer shall be the sole and final judge for deciding 
whether the Principal has duly performed his obligations to sign the Contract 
Agreement and to furnish the requisite Performance Security within the time stated 
above, or has defaulted in fulfilling said requirements and the Guarantor shall pay 
without objection the sum stated above upon first written demand from the Employer 
forthwith and without any reference to the Principal or any other person. 
 
IN WITNESS WHEREOF, the above bounden Guarantor has executed the 
instrument under its seal on the date indicated above, the name and seal of the 
Guarantor being hereto affixed and these presents duly signed by its undersigned 
representative pursuant to authority of its governing body. 
             

  Guarantor (Bank) 
 

Witness:               Signature      
 
1.                   Name       
 
                      Title       
 Corporate Secretary (Seal) 
 
2.                 
 
                    
 (Name, Title & Address)    Corporate Guarantor (Seal) 
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118 
 

FORM OF CONTRACT AGREEMENT 
 
THIS CONTRACT AGREEMENT (hereinafter called the “Agreement”) made on the 
_____ day of _______________(month) 20_____ between Chief Executive Officer 
WSSP Peshawar (hereafter called the “Employer”) of the one part and 
_____________________________________ (hereafter called the “Contractor”) of 
the other part. 
 

 
WHEREAS the Employer is desirous that certain Works, viz “Annual Maintenance 
& Repair of Tube wells (Electrical/Mechanical) within the jurisdiction of ZONE-
E WSSP Peshawar for the year (2023-24)”, should be executed by the Contractor 
and has accepted a Bid by the Contractor for the execution and completion of such 
Works and the remedying of any defects therein. 
 

 
NOW this Agreement witnesseth as follows: 
 
1. In this Agreement words and expressions shall have the same meanings as 

are respectively assigned to them in the Conditions of Contract hereinafter 
referred to. 

 

2. The following documents after incorporating addenda, if any except those 
parts relating to Instructions to Bidders shall be deemed to form and be read 
and construed as part of this Agreement, viz: 

 
 (a) The Contract Agreement 
 (b) The Letter of Acceptance 
 (c) The completed Form of Bid  
         (d) The Preamble to Conditions of Contract 

(e) The Particular Conditions of Contract 
(f) The General Conditions of Contract 
(g) The priced Schedule of Prices 
(h) The completed Schedules to Bid 
(i) The Specifications 

 (j) The Drawings 
 

3. In consideration of the payments to be made by the Employer to the 
Contractor as hereinafter mentioned, the Contractor hereby covenants with 
the Employer to execute and complete the Works and remedy defects therein 
in conformity and in all respects with the provisions of the Contract. 

 

3. The Employer hereby covenants to pay the Contractor, in consideration of the 
execution and completion of the Works as per provisions of the Contract, the 
Contract Price or such other sum as may become payable under the 
provisions of the Contract at the times and in the manner prescribed by the 
Contract. 
 

 

 
IN WITNESS, WHEREOF the parties hereto have caused this Contract Agreement 
to be executed on the day, month and year first before written in accordance with 
their respective laws. 
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Signature of the Contactor Signature of the Employer 
______________________ _____________________ 
(Seal) (Seal) 
 
 
 
Signed, Sealed and Delivered in the presence of: 

 

 

Witness: Witness: 

 

________________________ __________________________ 

 

(Name, Title and Address) (Name, Title and Address) 
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FORM OF PERFORMANCE SECURITY  
(Bank Guarantee) 

 
Guarantee No._____________________ 

Executed on _____________________ 
Expiry date _____________________ 

[Letter by the Guarantor to the Employer] 
 
Name of Guarantor (Bank) with address: 

__________________________________________ 
Name of Principal (Contractor) with address: 

_______________________________________ 
___________________________________________________________________

________ 
Penal Sum of Security (express in words and figures) 

________________________________ 
___________________________________________________________________

________ 
Letter of Acceptance No. ________________________________Dated 

______________ 

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the 
Bidding Documents and above said Letter of Acceptance (hereinafter called the 
Documents) and at the request of the said Principal we, the Guarantor above 
named, are held and firmly bound unto the 
__________________________________________________ (hereinafter called 
the Employer) in the penal sum of the amount stated above for the payment of which 
sum well and truly to be made to the said Employer, we bind ourselves, our heirs, 
executors, administrators and successors, jointly and severally, firmly by these 
presents. 

THE CONDITION OF THIS OBLIGATION IS  SUCH, that whereas the Principal has 
accepted the Employer's above said  Letter of  Acceptance for ________ 
__________________________________ (Name of Contract) for the 
_______________  
 

_______________________________ (Name of Project). 

 

NOW THEREFORE, if the Principal (Contractor) shall well and truly perform and 
fulfill all the undertakings, covenants, terms and conditions of the said Documents 
during the original terms of the said Documents and any extensions thereof that may 
be granted by the Employer, with or without notice to the Guarantor, which notice is, 
hereby, waived and shall also well and truly perform and fulfill all the undertakings, 
covenants terms and conditions of the Contract and of any and all modifications of 
said Documents that may hereafter be made, notice of which modifications to the 
Guarantor being hereby waived, then, this obligation to be void; otherwise to remain 
in full force and virtue till all requirements of Clause 30, Defects after Taking Over, of 
Conditions of Contract are fulfilled. 

 
Our total liability under this Guarantee is limited to the sum stated above and it is a 
condition of any liability attaching to us under this  Guarantee that  the  claim  for 
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payment in writing shall be received by us within the validity period of this 
Guarantee, failing which we shall be discharged of our liability, if any, under this 
Guarantee. 

 

We, ____________________________________ (the Guarantor), waiving all 
objections  and defenses under the Contract, do hereby irrevocably and 
independently guarantee to pay to the Employer without delay upon the Employer's 
first written demand without cavil or arguments and without requiring the Employer to 
prove or to show grounds or reasons for such demand any sum or sums up to the 
amount stated above, against the  Employer's written declaration that the Principal 
has refused or failed to perform the obligations under the Contract which payment 
will be effected by the Guarantor to Employer’s designated Bank & Account Number. 

PROVIDED ALSO THAT the Employer shall be the sole and final judge for deciding 
whether the Principal (Contractor) has duly performed his obligations under the 
Contract or has defaulted in fulfilling said obligations and the Guarantor shall pay 
without objection any sum or sums up to the amount stated above upon first written 
demand from the Employer forthwith and without any reference to the Principal or 
any other person. 

IN WITNESS WHEREOF, the above-bounden Guarantor has executed this 
Instrument under its seal on the date indicated above, the name and corporate seal 
of the Guarantor being hereto affixed and these presents duly signed by its 
undersigned representative, pursuant to authority of its governing body. 

 
         _______________ 
                     Guarantor (Bank) 
 Witness:  
 1. _______________________        Signature _______________ 
 
        _______________________        Name __________________ 
      Corporate Secretary (Seal) 
                   Title ___________________ 
 
 2.  _______________________ 
 
          _______________________   _______________________ 
      Name, Title & Address     Corporate Guarantor (Seal)   
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FORM OF BANK GUARANTEE/BOND FOR ADVANCE PAYMENT 
 

Guarantee No.________________ 
Executed on________________ 
Expiry date ________________ 

[Letter by the Guarantor to the Employer] 
 
 
WHEREAS the _________________________________________________ 

(hereinafter called the Employer) has entered into a Contract for 
_____________________________ 
________________________________________________________
________________ 
_______________________________________________ (Particulars 
of Contract), with  
________________________________________________________
___________ ________________________________ (hereinafter 
called the Contractor). 

 
 
AND WHEREAS the Employer has agreed to advance to the Contractor, at the 

Contractor’s request, an amount of 
Rupees_________________________________ (Rs. 
___________________) which amount shall be advanced to the 
Contractor as per provisions of the Contract. 

 
AND WHEREAS the Employer has asked the Contractor to furnish Guarantee to 

secure advance payment for performance of his obligations under the 
said Contract. 

 
 
AND WHEREAS __________________________________________________ 

(Bank) (hereinafter called the Guarantor) at the request of the 
Contractor and in consideration of the Employer agreeing to make the 
above advance to the Contractor, has agreed to furnish the said 
Guarantee. 

 
NOW THEREFORE the Guarantor hereby guarantees that the Contractor shall use 

the advance for above mentioned Contract and if he fails, and commits 
default in fulfillment of any of his obligations for which the advance 
payment is made, the Guarantor shall be liable to the Employer for 
payment not exceeding the afore mentioned amount. 

 
 
Notice in writing of any default, of which the Employer shall be the sole and final 

judge, as aforesaid, on the part of the Contractor, shall be given by the 
Employer to the Guarantor, and on such first written demand payment 
shall be made by the Guarantor of all sums then due under this 
Guarantee without any reference to the Contractor and without any 
objection. 
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This guarantee shall come into force as soon as the advance payment has been 
credited to the account of the Contractor. 
 
 
This guarantee shall expire not later than 

______________________________________  
by which date we must have received any claims by registered letter, telegram, telex 
or telefax. 
 
It is understood that you will return this Guarantee to us on expiry or after settlement 
of the total amount to be claimed hereunder. 
 
        _______________ 
                    Guarantor (Bank) 
 
Witness:  
 1. _______________________        Signature _______________ 
 
        _______________________        Name __________________ 
      Corporate Secretary (Seal) 
                   Title ___________________ 
 
 2.  _______________________ 
 
          _______________________   _______________________ 
      Name, Title & Address     Corporate Guarantor (Seal)   
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SPECIFICATIONS 
 

SPECIAL PROVISIONS 
(To be prepared and incorporated by the Employer) 

 
AS PER NIT & TECHNICAL SPECIFICATIONS
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SPECIFICATIONS - SPECIAL PROVISIONS (Sample Clauses) 

 
SP-1 WORK BY CONTRACTOR            
 
SP-2 WORK BY OTHERS            
 
SP-3 FACILITIES PROVIDED BY THE EMPLOYER         
 
SP-4 DESCRIPTION OF THE PROJECT           
 
SP-5 ACCESS TO SITE             
 
SP-6 SITE CONDITIONS             
 
SP-7 STANDARDS AND DESIGN             
 
SP-8 DRAWINGS AND INFORMATION             
 
SP-9  INSTRUCTION MANUALS            
 
SP-10  CONTRACTOR TO COOPERATE WITH OTHERS   
 
SP-11 INSTRUCTIONS AND TRAINING OF EMPLOYER'S STAFF  
 
SP-12 ERECTION AND TESTING EQUIPMENT AND MAINTENANCE TOOLS  
 
SP-13 SPARE PARTS             
 
SP-14 PACKING            
 
SP-15 ERECTION MARKS            
 
SP-16 PROGRAMME             
 
SP-17 PROGRESS REPORTS AND MEETINGS         
 
SP-18 PHOTOGRAPHS             
 
SP-19 SECTIONS OF THE WORKS      
 
SP-20 QUALITY ASSURANCE      
 
SP-21 SUBCONTRACTS       
 
SP-22 INSPECTION AND TESTING     
 
SP-23 TESTS ON COMPLETION      
 
SP-24 TAKING OVER         
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SP-25  TRANSPORTATION AND HANDLING OF PLANT   
 
SP-26    DEFECTS AFTER TAKING OVER    
 
SP-27 DIRECTED AND REQUIRED    
 
SP-28 PAYMENT FOR WORK REQUIRED BY SPECIAL PROVISIONS 
 
SP-29 SAFETY AND HEALTH    
 
SP-30 RATING PLATES, NAMEPLATES AND LABELS  
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SPECIFICATIONS 
 

TECHNICAL PROVISIONS 
 

TERMS AND CONDITIONS: 

 

1. The maintenance and repair work of any quantity will be executed as and 

when required by the authority during the contract period at short notice on 

emergent basis. 

2. The contract due to un-satisfactory performance or delay in addressal of 

complaint as stated in clause 27.1, 30.5 or 33.1, the competent authority shall 

terminate the contract immediately and forfeit the performance security as per 

the contract agreement. 

3. In case of emergency/delay in execution of work by the contractor and in view 

grievances of public the work may be carried out by another AM&R contractor 

of WSSP for which the contractor will be responsible and will have no 

objection. 

4. The contractor will be bound to execute repair and maintenance of tube-wells 

located in various union councils of zone during the contract period as per the 

scope/terms and conditions for AM&R of tube-wells. 

 

 
 

AM&R OF TUBEWELLS (ELECTRICAL) 

 

A. MOTORS 
 

       The scope includes but not limited to the following: 

 

i. The contractor is bound to provide the spare pumping machinery for ensuring 

the water supply within 06 hours of receiving the complaint. The provision of 

spare pumping machinery shall only be provided after the 

directions/instructions of the engineer-in-charge at contractor’s cost. The 

contractor shall only claim the extraction & lowering charges. 

ii. The contractor shall have to arrange the replacement of the breakdown 

motors at his own cost without any additional payment. As per technical Bid 

and technical evaluation criteria the contractor is responsible to provide stand 



 

128 
 

by submersible motor/transformer. 

iii. The contractor will extract the breakdown motor as per sub para II above and 

will ensure its repair and re-installation not later than 24 hrs in any case. The 

repair work includes rewinding, replacement of damaged parts (like bearing 

top nut, richer plates, balls and other with the new ones per laid down 

specifications. In case of replacements the contractor/firm shall produce 

receipt from the authorized dealers/manufacturers. 

iv. The contractor will be responsible to replacement/repair of the parts as per 

given warranty. In case of breakdown during this period the contractor will 

ensure repair/replacement of these parts at his own cost without any 

payment. 

 

B) TRANSFORMERS 

   

i. Whenever required the contractor will be responsible for repair of the 

transformers (25-200KVA) in the minimum possible time not exceeding than 

08-hours in any case. The contractor is bound to provide and install the spare 

transformer as per instruction of the engineer-in-charge, whenever required. 

ii. The firm will be responsible for repair/replacement of service cable from 

Transformer to Panel board. 

iii. The contractor will be responsible to provide the warranty of the claimed 

/replaced or repaired parts as stated in the Schedule C to bid. In case of any 

complaint received before the expiry of warranty, the contractor to 

repair/replace the items/activity without any additional cost. 

iv. The contractor should have sufficient No of spare transformers at their stock 

of each capacity for replacement of the damaged transformers.  

 

    C)    PANEL BOARD 

 

           The scope of the work under this sub-head includes but not limited to: 

 

i. The firm/contractor shall be responsible to keep/maintain all types of motors 

devices, dry running protection, phase failure, star/delta/main connector, 

timers, volt meters, ampere meters, wiring e.t.c and replacement of damaged 

motors control devices as per the laid down specifications. The WSSP will 
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hand over all the tube wells in working condition to the successful contractor. 

ii. The quoted rate includes the cost of services like keeping the wiring neat and 

clean and should be load equivalent. The firm should ensure smooth supply of 

power for tube wells. 

iii. Upkeep of internal electrification of pumping chamber will be the responsibility 

of the contractor. The contractor will also be responsible for the replacement 

of damaged light fixtures/accessories. 

iv. The firm/contractor will also be responsible of upkeep of lubricating tanks and 

all types of valves in the tube well chambers. 

 
D) TUBE WELLS (MECHANICAL) 

 
The scope under this head includes but not limited to the following: 
 

i. Lowering/extraction of parts with new one as per laid down specification 

according to the instruction of engineering staff. This includes replacement of 

Rubber bearing, shafts, shafts sleeves, sockets, lock rings-top shaft/nut etc. 

all types of mechanical repair/replacement with new one from top nut to 

pumps assembly section head or any other item required deemed necessary. 

ii. Installation of extra column pipes/suction pipe to be supplied by WSSP except 

accessories to be installed above and below the pumps including nuts bolts 

rubber packing e.t.c which are to be installed by the contractor at his own 

cost. The cost of same is included in the rates quoted for lowering/extraction 

of pump. 

iii. If a required pump does not give proper/ discharge even after all necessary 

repairs, then the contractor shall be responsible for replacement/repair of the 

same on his own risk and cost. 

iv. The contractor should have sufficient No. of spare motors/pumps at their 

stock of each capacity for replacement of the damaged Motors/pumps.  

 

E) MISCELLANEOUS: 

 

i. The expenditure involved would be charged to the provision made in the 

approved AM&R Budget estimate for the year 2022-23 under relevant head. 

ii. All federal/Provincial duties/taxes including sales tax etc will be recovered as 

per existing directives of Govt rules issued from time to time. The contractor 
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will produce sale tax invoice/certificate regarding payment of sale tax form 

Manufacture/importers, otherwise the same will be deducted from bill. 

iii. The contractor shall be responsible for falling of the pumping assembly and its 

component into the bore due to any unforeseen reasons during routine 

operations and should take all necessary steps to minimize/fishing out of the 

falling pumping machinery and its allied components. In case of failure the 

contractor would be responsible to provide the same at his own risk and cost. 

iv. The contractor shall be responsible for repair/supply/replacement of all kinds 

of valves within 24 hours after first information report. 
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DRAWINGS 
(Not Applicable) 
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NOTICE INVITING TENDERS. 
 

WATER & SANITATION SERVICES PESHAWAR (WSSP) Invites Tenders on 
item basis from the contractor, registered/enlisted with any developmental works 
departments of Khyber Pakhtunkhwa holding PEC registration with ME.06 & EE-05 
for the Work” Annual Maintenance & Repair of Tube Wells (Electrical/Mechanical) 
within the Jurisdiction of ZONE-E, WSSP Peshawar for the year 2023-2024, with the 
following details. 

S/N
o 

Name of work 

Last Date 
of 

Application 
& Issuance 
of Bidding 
documents 

Pre-bid 
meeting 

 
 

Date & time 
of opening 
of Tenders 

Completio
n period 

1 Annual Maintenance 
& Repair of Tube 
Wells 
(Electrical/Mechanica
l) within the 
jurisdiction of ZONE-
E WSSP Peshawar 
for the year (2023-
24) 

    

 
Terms & Condition: 

1. 2% Earnest money must accompany with the bid in shape of Call Deposit in 
the name of Chief Executive Officer WSSP Peshawar. Bidding documents 
shall be issued from the office of the undersigned on prescribed fees along 
with Rs.2,500/- as documents charges (Non-refundable). Incomplete 
conditional or Telegraphic tender shall not be accepted.  

2. The tender documents must be signed by contractor/Firm or authorized 
person of the firm. 

3. The contractor shall be responsible for all type of repair/replacement of parts 
(Electrical & Mechanical) of Tube Wells and Water Filtration plants & will also 
be handed over all the replaced parts of pipeline to the zonal store on monthly 
basis. 

4. Bidding documents will be issued to the contractors upon written application. 
5. Payment to the successful bidder will be made on the item wise basis, for the 

number of functional & handed over tube wells in the jurisdiction of ZONE-E 
WSSP Peshawar. 

6. The WSSP will hand over all the tube wells in working conditions to the 
successful contractor. 

7. The contractor should have sufficient No of spare motors/pumps of each 
capacity at their stock for the replacement of the damaged motors/pumps.  

8.  The contractor should have sufficient No of spare transformers of each 
capacity at their stock for the replacement of the damaged transformers. 

9. The workshop of the winning bidder on contract basis shall be functional 
around the clock with professional staff. 

10. The contractor shall be responsible to restore the damaged tube well within 
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24-Hours after first information report by the concerned zone. 
11. The contractor shall be responsible to replace the damaged transformers 

within 12- hours after first information report by the concerned zone or 
supervisor. 

12. The contractor shall be responsible for falling of the pumping assembly and its 
components into the bore due to any unforeseen reasons during routine 
operations and should take the necessary steps to minimize/fishing out of the 
fallen pumping assembly and its allied components. 

13. The contractor shall be responsible for repair/supply/replacing of all kinds of 
valves in the pump house. 

14.  If the contractor failed to repair the damaged transformers, MCU and other 
Electrical/Mechanical accessories within stipulated period as per the contract 
clauses, penalty will be deducted from the contractor’s bills. 

15. Upon completion of the contract period mentioned in work order, all the tube 
wells including transformers, MCU, and other parts of tube wells will be 
handed over to WSSP by the contractor in good working/functional condition. 

16.  In case bids become tie, the award of contract shall be decided through a 
free toss which shall be binding and final. 

17. The bidders are at liberty to seek any clarification or further information from 
the office of the undersigned if desire. 

18.  All federal and provincial duties/stamp duty/taxes including sales tax will be 
recoverable as per directives of the government issued from time to time. 

19.  Any disfiguring/overwriting, manipulation in the tender shall be liable to 
rejection. 

20. Incomplete/conditional bid shall not be acceptable. 
        If tenders could not get matured on the above fixed dates due to any reason, 
then the   same   will be again held as per following schedule. 

      

Schedule Last Date of 
Application & 

Issuance of Bidding 
documents 

Date & time of 
opening of 

Tenders  

For 2nd time 
tendering 

  

For 3rd time 
tendering  

  

 

ZONAL MANAGER ZONE-E 
WATER & SANITATION SERVICES PESHAWAR 

 
 
 
 

 
 
 
 
 



 

134 
 

DETAILS OF TUBE WELLS WITHIN THE JURISDICTION OF ZONE – E, WSSP 
 
 S.NO        TUBE WELL NAME/ADRESS UC TW NO. 

1 CHRISTIAN COLONY RING ROAD 11 117 

2 GARHI ESSA KHAN 11 117A 

3 KHALID TOWN 23 201 

4 SARY KARIM BAKHSH 23 221 

5 ZAHID ABAD 23 225 

6 NEW WALI ABAD 23 236 

7 DARKHSHAH COLONY 23 237 

8 DOCTOR COLONY 23 234 

9 PURANA KASAB KHANA 23 244 

10 BEHRAM ABAD 23 245 

11 KOHATI NO 1 23 246 

12 MOMAND COLONY 23 247 

13 WALI ABAD JANGLA 23 248 

14 FIDA ABAD 23 251 

15 NEW BERI BAGH 23 252 

16 BARI BAGH TANKI 23 253 

17 YAKA TOOT THANA JANGLA 23 254 

18 TILA ABAD 23 255 

19 HAMEED ABAD NO.01 24 256 

20 HAMID ABAD NO2 24 257 

21 MUSLIM ABAD QABRISTAN 24 258 

22 MUSLIM ABAD MASJID 24 259 

23 MOMAND ABAD, SAID HASSAN PIR ROAD. 24 260 

24 QASIM ABAD 24 261 

25 MURSHAD ABAD 24 262 

26 TAIF COLONY 24 263 

27 DARWISH ABAD 24 264 

28 LATIF ABAD KOHAT ROAD 24 265 

29 MOH MARHABA 24 266 

30 GULSHAN ABAD GULDARA 24 267 

31 KHUSHAL TOWN, SAID HASSAN PIR ROAD. 24 268 

32 SAID HASSAN PIR ROAD 24 270 

33 RASHID GARI HUJRA 24 271 

34 QAID ABAD TANKI 25 272 

35 QAID ABAD PARK, COLONY QUARTER 25 273 

36 QAID ABAD DISPANSRI 25 274 
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37 QADIM KAKSHAL 25 275 

38 AFRIDI MANZAL 25 276 

39 GULDARA CHOWK GULSHANABAD 25 277 

40 QADEEM KAKSHAL  NEW 25 278 

41 GOVT HIGH SCHOOL 4, KAKSHAL 25 279 

42 AKHUN ABAD NO.2 26 280 

43 AKHUN ABAD, MOHALLAH KASABAN 26 281 

44 AKHUN ABAD NEAR FILTER PLANT 26 282 

45 AKHUNABAD NO.5 26 283 

46 AKHUN ABAD NO.03 26 284 

47 SARFARAZ COLONY 26 285 

48 CHESTI ABAD HAZARKHUWANI ROAD 26 286 

49 HASHTNAGAR COLONY 26 287 

50 HIADAR COLONY CHONA BHATTI 26 288 

51 MEHBOOBA DHERI 26 289 

52 NEW CHESHTI ABAD 26 290 

53 CHESHTI ABAD 26 291 

54 ALLAH DAD PARK 26 291-A 

55 GUJJAR ABAD 27 291-AA 

56 SHAHEED ABAD NO1 27 291-AAA 

57 AFRIDI ABAD  27 291-B 

58 AFRIDI ABAD NO2, QABRISTAN 27 291-BB 

59 JABA SOHAIL 27 291-BBB 

60 GARHI ATTA MUHAMMAD 28 291-C 

61 DIR COLONY 28 291-CC 

62 GARI QAMAR DIN ARSHAD NAZIM 28 291-CCC 

63 MADINA COLONY 28 291-D 

64 TOOR BABA HUJRA 28 291-DD 

65 GARI QAMAR DIN 28 291-DDD 

66 MADINA COLONY NEW 28 291-E 

67 TOOR BABA ZIARAT NEW 28 291-EE 

68 AFRIDI ABAD KOHAT ROAD NEW 28 291-EEE 

69 BILAL COLONY 28 291-F 

70 GHARI ATTA MUHAMMAD HUJRA 28 291-FF 

71 GHARI QAMAR DIN, RAHIMABAD. 28 291-FFF 
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TERMES AND CONDITIONS 
WATER AND SANITATION SERVICES PESHAWAR. 

 

Please Carefully Read below instructions before filling the Bid Documents / 
BOQ.  

1. The Bid documents all pages including BOQ must be Stamped and signed by an 

authorized person of the contractor/firm.  

 

1. In case, after evaluation, two or more bids are found equal, the lowest bidder shall 

be decided through Toss amongst them.  

 

2. KPPRA Notifications and SBD (For Works) For necessary Compliance shall be 

applied / followed.  

 

3. The KPPRA lasted Notification in respect of Bid security and additional security 

shall be enforced and applied to the bid.  

 

4. The Call deposit must in the Name of “Chief Executive Officer WSSP”. 

 

5. The Contractor Bid Security provided shall be verified from the Concerned Bank, if 

found FAKE OR Expired, his enlistment will be cancelled immediately and case shall 

be submitted to competent Authority for decision, where in the Contractor may be 

Blacklisted through PEC. 

 

6. Bidding Document Fee shall be deposited in Bank of Khyber A/c # 3000-823995 in 

favor of CEO WSSP.  The Bidding documents shall be issued / bid shall include 

application along the BOK deposit slip (No cash Payment shall be entertained), valid 

PEC, KPRA and Income Tax Registration. 

 

7. Bidding shall be done on above / Below rates system for works based on MRS Rates 
(as mentioned in NIT) up to two (2) decimal digits. The non-schedule items (NSI) will 
be quoted by the Contractor as per Bid Sheet.  
 

8. All Provincial/Federal taxes/stamp duty including income tax / KPRA taxes will be 
recoverable from the bidder as per directives of Govt. issued from time to time. 
 

9. The Bidder must be the Registered / Active Entity with Khyber Pakhtunkhwa 
Revenue Authority Rule 37A of KPPRA. 

 
10. Any disfiguring/overwriting, manipulation in bids unless proper signing shall be liable 

to rejection. 
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11. Only filled BOQ shall not be sufficient, all the attached Annexures and appendixes 
must be filled in and signed by the contractor. 
 

12. The contractor shall be responsible for all type of repair/replacement of parts 
(Electrical & Mechanical) of Tube Wells and Water Filtration plants & will also be 
handed over all the replaced parts of pipeline to the zonal store on monthly basis. 

 
13. Payment to the successful bidder will be made on the item wise basis, for the 

number of functional & handed over tube wells in the jurisdiction of ZONE, WSSP 
Peshawar. 

 
14. The WSSP will hand over all the tube wells in working conditions to the successful 

contractor. 
15. The contractor should have sufficient No of spare motors/pumps of each capacity at 

their stock for the replacement of the damaged motors/pumps.  
16. The contractor should have sufficient No of spare transformers of each capacity at 

their stock for the replacement of the damaged transformers. 
17. The workshop of the winning bidder on contract basis shall be functional around the 

clock with professional staff. 
18. The contractor shall be responsible to restore the damaged tube well within 24-

Hours after first information report by the concerned zone. 
19. The contractor shall be responsible to replace the damaged transformers within 12- 

hours after first information report by the concerned zone or supervisor. 
20. The contractor shall be responsible for falling of the pumping assembly and its 

components into the bore due to any unforeseen reasons during routine operations 
and should take the necessary steps to minimize/fishing out of the fallen pumping 
assembly and its allied components. 

21. The contractor shall be responsible for repair/supply/replacing of all kinds of valves 
in the pump house. 

22. If the contractor failed to repair the damaged transformers, MCU and other 
Electrical/Mechanical accessories within stipulated period as per the contract clauses, 
penalty will be deducted from the contractor’s bills. 

23. Upon completion of the contract period mentioned in work order, all the tube wells 
including transformers, MCU, and other parts of tube wells will be handed over to 
WSSP by the contractor in good working/functional condition. 

 

24. Incomplete/conditional and late receipt bids shall not be acceptable. 
 

25. Tenders and copy of Call Deposits received through fax will not be acceptable / 
rejected.  The Bid Document Hall be submitted through Courier Services before closing 
time, late submitted bids shall not accepted.  

 

26. Besides other securities etc., the successful bidder shall also to deposit the 
government prescribed amount of stamp duty. 
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27. The Competent Authority reserves the right to reject anyone or all the tenders, the 
reason / reasons for cancellation shall be shared with Contractor upon request.  
 

28. If any firm wins two (M&R) works in any of the five zones. He should separately 
provide double human resource, machinery and other operational capabilities 
related to Tube well (M&R) Electrical/ Mechanical work in written form before 
award of contract. In case of failure the contract for only one Zone will be awarded 
whereas the contract from another applied Zone shall be awarded to 2nd lowest, 
according to the qualified bids.  
 

29. Therefore, bidders shall only participate maximum up to two Zones. So that the 
performance of the work should remain efficient and prompt, subjected to 
operational capabilities and abilities for smooth operational activities during period 
of contract.  

 

30.  All CDRs / Additional Security etc. submitted with Bids shall be deposited in the 
Bank Account of WSSP and will be released to Contactors upon request through 
cross cheque. Those CDRs not submitted with Bidding documents shall not be 
released by this office, and this office shall not be responsible to release of un-
solicited CDRs. 

 

31. All the vendors are informed to provide following information / active and valid 
addresses all Notices will be served on give address and will be considered as 
delivered.  
 

1. Mobile No: _________________________________________________ 
 

2. Email  ___________________________________________________. 
 

3. Valid Mailing Address ____________________________________________ 
 

      
                       

 

 

 

 

  Contractor Signature & Stamp 
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Disclaimer 
                 
 Though adequate care has been taken while preparing this 
document and information provided therein, but it is 
advised that the bidder must satisfy himself for the 
corrections and sufficiency of the Data. Information on any 
discrepancy should be intimated to this office immediately. 
If no information is received from any of the bidders within 
the time of submission date, it shall be presumed that this 
document is correct and complete in all respects. If 
considered necessary in the interest of work / public, 
Water & Sanitation Services Peshawar (WSSP) reserves 
the rights to modify, amend or supplement this document. 

 

 
 
 


