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INVITATION FOR BIDS

Date:

Bid Reference No.:

NOTICE INVITING TENDER.

Under Single Stage Two Envelop Method of KPPRA Rules 2014

WATER & SANITATION SERVICES PESHAWAR (WSSP) Invites sealed tenders
on percentage Above / below up to two (2) decimal digits (0.00) on Engineering cost
estimate based on MRS 2022-B from the contractors / Firms having the similar nature
of experience in past and registered / enlisted with developmental works departments of
Khyber Pakhtunkhwa holding valid PEC registration with ME-06 & EE-05 for the
following works within the Jurisdiction of WSSP Peshawar for the year (2023-2024),
under Single Stage Two Envelop Method of KPPRA Rules 2014 (Technical /

Financial).
S# Name of work Estimated Contract
Cost PKR (In Period
Million)
1 | Annual Maintenance & Repair of Tube wells
(Electrical/Mechanical) within the jurisdiction of Zone-
A, WSSP FY 2023-24. 20.505
2 | Annual Maintenance & Repair of Tube wells
(Electrical/Mechanical) within the jurisdiction of Zone-
B WSSP FY 2023-24. 26.449
3 | Annual Maintenance & Repair of Tube wells For the
(Electrical/Mechanical) within the jurisdiction of Zone- period 1%
C WSSP FY 2023-24. 20.037 July 2023
up to 30t
4 | Annual Maintenance & Repair of Tube wells June 2024.
(Electrical/Mechanical) within the jurisdiction of Zone-
D WSSP FY 2023-24. 11.86
5 | Annual Maintenance & Repair of Tube wells
(Electrical/Mechanical) within the jurisdiction of Zone-
E, WSSP FY 2023-24. 13.26

Terms & Condition:

1. The Bid Soliciting Documents along with BOQ based on MRS 2022-B for the f works can

be obtained from the office or may be downloaded for

WSSP website

(wsspeshawar.org.pk) immediately after publishing of advertisement in newspaper up
to Tuesday 23rd May 2023. The fee slips of PKR: 3000/- (Non-Refundable) deposited in
WSSP Bank Account i-e Bank of Khyber A/C# 3000-823995 Phase —IIl Chowk Hayatabad

must be attached with the bidding documents.




4.

5.

10.

2% bid security of total cost in the shape of call deposit in favor of
Chief Executive Officer; WSSP must be accompanied with the bid for each package.

The Prebid meeting is scheduled to be held on Tuesday 16th May 2023
at 3:00 pm at WSSP Conference room as per below mentioned address.

The Sealed bids must be submitted till 2:30 pm (SHARP) on Tuesday 23rd May 2023
preferably through Courier Service and will be opened by Bid preparation and evaluation
committee on the same day at 03:00 pm at the below mentioned address in the
presence of the bidders or their authorized representatives, who chooses to attend.

The bidders are required to submit their bids under Single Stage two envelop methods
based on least cost selection. Where the bidders are required to submit two separately
sealed envelopes clearly marked as technical and financial proposal, which are further
sealed in one large envelope. The technical proposal shall be opened on Tuesday 23" May
2023 at 3:00 pm whereas the date for financial bid opening will be communicated after
technical evaluation of the submitted proposals.

All federal and provincial duties, taxes, stamp duty including sales tax
/ KPRA taxes will be recoverable as per directives of the government issued from time to
time.

The eligible Bidders must be a registered entity with KP Revenue Authority and having
Active Status on ATL for all applicable taxes.

The proposals must be stamped and signed by an authorized person
of the contractor / firm. Any disfiguring / over writing, manipulation in the tender / BOQ
shall be liable to rejection. Incomplete, conditional, or late submitted bids shall not be
acceptable.

The bidders are required to register them self on WSSP website vide
URL address: https://wsspeshawar.org.pk/serv/vendor-registration-from

The Competent Authority reserves the right to reject anyone or all the tenders, the
reason for rejection shall be communicated to the Contractor / firm upon request.

GENERAL MANANGER (HR/Admin/Procurement (WSSP),
Local Government Complex, Plot no 33, Street 13, Sector E-8, Phase-VII,
Hayatabad, Peshawar. Phone#: 091- 9219074 Ext:121
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1.2

IB.2

2.1

IB.3

3.1

INSTRUCTIONS TO BIDDERS

A. GENERAL

Scope of Bid and Source of Funds

Scope of Bid

Chief Executive Officer, Water Supply and Sanitation Services Peshawar
(hereinafter called “the Employer”) wishes to receive bids for the following
scope of work:

The works comprises maintenance, repair and replacement of damaged parts
(Electrical and Mechanical) during operation of the tube wells within Union
Councils’ No. 09,10,11,12,13,14,15,16,17,18,19,20,21,22 & 30 of Zone-B
WSSP for a period up to June 2024.

Bidders must quote cost for the complete scope of work any bid covering
partial scope of work will be rejected as non-responsive, pursuant to Clause
IB.24.

Source of Funds

The CHIEF EXECUTIVE OFFICER, WATER AND SANITATION SERVICES
PESHAWAR (the “Employer”) has taken over the charge of WSSP through
SAMA Agreement, wherein Solid Waste Management and Water Supply and
Drainage System has been transferred from Municipal Corporation Peshawar.
The operational and maintenance cost of the Tube wells will be financed by the
Chief Executive Officer WSSP Peshawar through Government of Khyber
Pakhtunkhwa.

Eligible Bidders

Bidding is open to all firms and persons meeting the following requirements:

a) Duly valid licensed by the Pakistan Engineering Council (PEC) in the
specialized category of MEO6 & EEO5 relevant to the value of the
Works.

b) From eligible countries of listed in Appendix "A’
(Name of Funding Agency)

to Instructions to Bidders.

C) Duly enlisted/prequalified with the any works departments of Khyber
Pakhtunkhwa.

Eligible Goods and Services

All Goods and ancillary Services to be supplied under this Contract
shall have their origin in eligible countries listed in Appendix ‘A’ to



3.2

3.3
IB.4

4.1

IB.5

5.1

Instructions to Bidders and all expenditures made under the Contract will be
limited to such Goods and Services.

For purpose of this Clause, “origin” means the place where the Goods are
mined, grown or produced or from where the ancillary services are supplied.
Goods are produced when, through manufacturing, processing or substantial
and major assembling of components, a commercially recognized product
results that is substantially different in basic characteristics or in purpose or
utility from its components.

The origin of Goods and Services is distinct from the nationality of the Bidder.

Cost of Bidding

The bidder shall bear all costs associated with the preparation and

submission of its bid and the Employer will in no case be responsible or liable

for those costs, regardless of the conduct or outcome of the bidding process.
B. BIDDING DOCUMENTS

Contents of Bidding Documents

In addition to Invitations for Bids, the Bidding Documents are those stated

below, and should be read in conjunction with any Addendum issued in

accordance with Clause IB.7.

1. Instructions to Bidders with Appendices
2. Form of Bid & Schedules to Bid

Schedules to Bid are the following:

0] Schedule A: Specific Works Data

(i) Schedule B: Work to be Performed by Subcontractors
(iir) Schedule C: Proposed Program of Works

(iv) Schedule D: Deviations from Technical Provisions

(V) Schedule E: Deviations from Contractual Conditions
(vi) Schedule F: Method of Performing Works

(vii) Schedule G: Proposed Organization

(viii) Schedule H: Integrity Pact

Schedule of Prices

Preamble to Conditions of Contract
General Conditions of Contract
Particular Conditions of Contract
Standard Forms

Nookow

Forms include the following:

0] Form of Bid Security

(i) Form of Contract Agreement

(i)  Form of Performance Security

(iv)  Form of Bank Guarantee/Bond for Advance Payment

10



5.2

IB.6
6.1

IB.7

7.1

7.2

7.3

IB.8

8.1

8. Specifications - Special Provisions
9. Specifications - Technical Provisions
10. Drawings

The bidders are expected to examine carefully the contents of all the above
documents. Failure to comply with the requirements of bid submission will be
at the bidder's own risk. Pursuant to Clause 1B.24, bids which are not
substantially responsive to the requirements of the Bidding Documents will be
rejected.

Clarification of Bidding Documents

A prospective bidder requiring any clarification(s) in respect of the Bidding
Documents may notify the Employer with a copy to the Engineer in writing or
by telex or fax at the address:

a) CHIEF EXECUTIVE OFFICER WSSP, PLOT NO. 33, STREET-13,
SECTOR: E-8, PHASE-7 HAYATABAD PESHAWAR.
# 0092-91-9217863

b) ZONAL MANAGER (ZONE-B) WSSP, Canal town House 284/B Fazal
Abad Road, Tajik Street, Gul Bahar No.2 Peshawar, WATER &
SANITATION SERVICES, PESHAWAR, Phone # 091-2606243.

Amendment of Bidding Documents

At any time prior to the deadline for submission of bids, the Employer may, for
any reason, whether at his own initiative or in response to a clarification
requested by a prospective bidder, modify the Bidding Documents by issuing
addendum.

Any addendum thus issued shall be part of the Bidding Documents pursuant
to Sub-Clause 7.1 hereof, and shall be communicated in writing to all
purchasers of the Bidding Documents. Prospective bidders shall acknowledge
receipt of each addendum in writing to the Employer. The bidder shall also
confirm in the Form of Bid that the information contained in such addenda
have been considered in preparing his bid.

To afford prospective bidders reasonable time in which to take an addendum
into account in preparing their bids, the Employer may at its discretion extend
the deadline for submission of bids in accordance with Clause IB.19.

C. PREPARATION OF BIDS
Language of Bid

The Bid prepared by the Bidder and all correspondence and documents
relating to the Bid, exchanged by the Bidder and the Engineer shall be written
in the English language, provided that any printed literature furnished by the
Bidder may be written in another language so long as accompanied by an
English translation of its pertinent passages in which case, for purposes of
interpretation of the Bid, the English translation shall govern.

11



IB.9 Documents Comprising the Bid

9.1

IB.10

10.1

10.2

The bid prepared by the bidder shall comprise the following components:

(@)
(b)

()

(d)

12.

(€)
(f)
(9)
(h)
(i)

()

(k)

Covering Letter

Form of Bid duly filled, signed and sealed, in accordance with Clause
IB.17.

Schedules (A to H) to Bid duly filled and signed, in accordance with the
instructions contained therein.

Schedule of Prices completed in accordance with Clauses IB.11 and

Bid Security furnished in accordance with Clause I1B.15.
Power of Attorney in accordance with Clause IB 17.5.
Joint Venture Agreement (if applicable).

Documentary evidence established in accordance with Clause 1B.13
that the bidder is eligible to bid and is qualified to perform the contract if
its bid is accepted.

Documentary evidence established in accordance with Clause 1B.14
that the Goods and ancillary Services to be supplied by the bidder are
eligible Goods and Services and conform to the Bidding Documents.

Bidders applying for eligibility for domestic preference in bid evaluation
shall supply all information & evidence to establish the claim for
domestic preference required to satisfy the criteria for eligibility as
described in Clause IB.27. The particulars for domestic Goods
prescribed in Appendix C to these Instructions shall also be filled in to
substantiate claim for domestic preference.

Any other documents prescribed in Particular Conditions of Contract or
Technical Provisions to be submitted with the bid.

Form of Bid and Schedules

The bidder shall complete, sign and seal the Form of Bid, Schedules (A to H,
or as modified) to Bid and Schedule of Prices furnished in the Bidding
Documents and shall also enclose other information as detailed in Clause

IB.9.

For the purpose of granting a margin of domestic preference pursuant to
Clause IB.27, the Employer/Engineer will classify the bids, when submitted in
one of three groups as follows:

(@)

Group ‘A’ Bid. (i) For Goods for which labour, raw materials and

12



IB.11

111

11.2

11.3

114

11.5

IB.12

12.1

components from within Pakistan account for at least 20% of the ex-
factory bid price of the products offered (ii) For Goods for which labour,
raw materials and components from within Pakistan account for over
20% and up to 30% of the ex-factory bid price of the products offered
(i) For Goods for which labour, raw materials and components from
within Pakistan account for over 30% of the ex-factory bid price of the
products offered.

(b) Group ‘B’ Bid. For Goods manufactured in Pakistan for which the
domestic value added in the manufacturing cost is less than 20% of the
ex-factory bid price; and

(c) Group ‘C’ Bid. For Goods of foreign origin.

In preparing their bids, the bidders, whether local or foreign, shall enter
in the Schedule of Prices ex-factory price for indigenously
manufactured products and CIF price as well as customs duty and
sales tax and other import charges for products to be imported from
outside Pakistan.

Bid Prices

The bidder shall fill up the Schedule of Prices attached to these documents
indicating the unit rates and prices of the Works to be performed under the
Contract. Prices on the Schedule of Prices shall be entered keeping in view
the instructions contained in the Preamble to the Schedule of Prices.

The bidder shall fill in rates and prices for all items of the Works described in
the Schedule of Prices. Items against which no rate or price is entered by a
bidder will not be paid for by the Employer when executed and shall be
deemed covered by rates and prices for other items in the Schedule of Prices.

The bidder’s separation of price components in accordance with Sub-Clause
11.1 above will be solely for the purpose of facilitating the comparison of bids
by the Employer/Engineer and will not in any way limit its right to contract on
any of the terms offered.

Unless otherwise stipulated in the Conditions of Contract, prices quoted by
the bidder shall remain fixed during the bidder’s performance of the Contract
and not subject to variation on any account. When the bidders are required to
qguote only fixed price(s) a bid submitted with an adjustable price quotation will
be treated as non-responsive and rejected, pursuant to Clause 1B.24.

Any discount offered shall be valid for at least the period of validity of the bid.
A discount valid for lesser period shall be considered null and void.

Currencies of Bid

Prices shall be quoted in the following currencies:

@) For Goods and Services which the bidder will supply from within
Pakistan, the prices shall be quoted in the Pak. Rupees.

13



12.2 Further, a bidder expecting to incur a portion of its expenditure in the
performance of the Contract in more than one currency (but use no more than
3 foreign currencies), and wishing to be paid accordingly, shall so indicate in
its bid.

12.3 The currencies of payment shall be as stated in Particular Conditions of
Contract. However, provisions in Sub-Clauses 12.1 & 12.2 above shall not in
any way constitute a contractual or legal binding on the Employer for the
payment in the currencies required by the Contractor.

IB.13 Documents Establishing Bidder’s Eligibility and Qualifications

13.1 Pursuant to Clause 1B.9, the bidder shall furnish, as part of its bid, documents
establishing the bidder’s eligibility to bid and its qualifications to perform the
Contract if its bid is accepted.

13.2 The documentary evidence of the bidder’s eligibility to bid shall establish to
the Employer’s satisfaction that the bidder, at the time of submission of its bid
is from an eligible source country as defined under Clause IB.2.

13.3 The documentary evidence of the bidder's qualification to perform the
Contract if its bid is accepted, shall establish to the Employer's/Engineer’s
satisfaction:

(@) that, in the case of a bidder offering to supply Goods under the
Contract which the bidder did not manufacture or otherwise produce,
the bidder has been duly authorized by the Goods manufacturer or
producer to supply the Goods to Pakistan;

(b)  that the Bidder/Manufacturer has the financial, technical and production
capability necessary to perform the Contract; and

(c) that, in the case of a bidder not doing business within Pakistan the
bidder is or will be (if successful) represented by an agent in Pakistan
equipped and able to carry out the Supplier's maintenance, repair and
spare parts stocking obligations prescribed by the Conditions of
Contract and/or Technical Provisions.

13.4 (a) Bidder/Manufacturer must possess and provide evidence of the
following experience.
ME-06 & EE-05

ME-06 (MISCELLANEOUS MECHANICAL EQUIPMENTS): Installation, testing
commission, maintenance and repair of mechanical based systems such as
pumping installation, sewerage treatment plant installation, water treatment plant
installation, rotary pumps, reciprocating pumps, centrifugal pumps and special
purpose pumps, etc.

EE-05 (HIGH VOLTAGE INSTALLATION): Installation and maintenance of

14



high voltage equipment and underground cabling, high-tension overhead line
including transmission tower exceeding 1kV. Also, includes installation and
maintenance of generator plant and equipment exceeding 1KV.

The Bidder shall certify the capacity and capability of the plant (from which
Goods are now offered) for manufacturing, quality assurance and testing
facilities, qualified man-power and production/delivery of quality materials
according to bid specifications and delivery requirements. Besides, such plant
should have produced same items for at least 10 years and such Goods shall
have proven successful in the field for at least 5 years and the bidder shall submit
with the bid all necessary documentation in this regard. The Employer/Engineer
will have the right to verify the particulars regarding the plant and other related
information furnished with the bid and the joint venture as well as the partners
thereof shall be liable for disqualification in the event of any mis-statement/mis-
representation on their part.

The bidder shall furnish documentary evidence of qualification on the Form
“Evidence of Bidder's Capability” (Appendix B to these Instructions)

(b) The bidder should have an average annual turnover in the last five years
equal to or more than the Total Bid Price. Alternately, the bidder should have
successfully completed in the last five years any specific project having value
equal to or higher than the total Bid Price.

13.5 Joint Venture

In order for a Joint Venture to qualify:

(@) At least one of the partners of joint venture shall satisfy the relevant
experience criteria specified in Sub-Clause 13.4(a) hereinabove.

(b)  All firms comprising the joint venture shall be legally constituted and
shall meet the eligibility requirement of Sub-Clause 2.1 hereof.

(©) All partners of the joint venture shall at all times and under all
circumstances be liable jointly and severally to Employer for the
execution of the entire Contract in accordance with the Contract terms
and conditions and a statement to this effect shall be included in the
authorization mentioned under para (f) below as well as in the Form of
Bid and Form of Contract Agreement (in case of a successful bidder).

(d) The Form of Bid, and in the case of successful bidder, the Form of
Contract Agreement, shall be signed so as to be legally binding on all
partners.

(e)  One of the joint venture partners shall be nominated as being in-charge
and this authorization shall be evidenced by submitting a power of
attorney signed by legally authorized signatories of all the joint venture
partners.

15



13.6

IB.14

14.1

14.2

14.3

) The partner-in-charge shall be authorized to incur liabilities, receive
payments and receive instructions for and on behalf of any or all
partners of the joint venture.

() A copy of the agreement entered into by the joint venture partners shall
be submitted with the bid stating the conditions under which it will
function, its period of duration, the persons authorized to represent and
obligate it and which persons will be directly responsible for due
performance of the Contract and can give valid receipts on behalf of
the joint venture, the proportionate participation of the several firms
forming the joint venture, and any other information necessary to
permit a full appraisal of its functioning. No amendments / modifications
whatsoever in the joint venture agreement shall be agreed to between
the joint venture partner without prior written consent of the Employer.

The Bidder shall propose, in order of his priority; plant, equipment or goods of
not more than three Manufacturers. Employer at his own jurisdiction will
evaluate the plant, equipment or goods of only one of such Manufacturers.

Documents Establishing Goods’ Eligibility and Conformity to Bidding
Documents

Pursuant to Clause IB.9, the bidder shall furnish, as part of its bid, documents
establishing the eligibility and conformity to the Bidding Documents of all
Goods and Services which the bidder proposes to perform under the
Contract.

The documentary evidence of the Goods and Services eligibility shall
establish to the Employer’s satisfaction that they will have their origin in an
eligible source country as defined under Clause IB.3. A certificate of origin
issued at the time of shipment will satisfy the requirements of the said Clause.

The documentary evidence of the Goods and Services’ conformity to the
Bidding Documents may be in the form of literature, drawings and data and
shall furnish:

(@) A detailed description of the Goods, essential technical and
performance characteristics.

(b) Complete set of technical information, description data, literature and
drawings as required in accordance with Schedule A to Bid, Specific
Works Data. This will include but not be limited to the following:

0] A sufficient number of drawings, photographs, catalogues,
illustrations and such other information as is necessary to
illustrate clearly the significant characteristics such as general
construction dimensions and other relevant information about
the Goods to be furnished.

(i) Details of equipment and machinery with capacity.

(i) Any other information which is required for evaluation purposes.

16



14.4

IB.15

15.1

15.2

15.3

154

15.5

15.6

15.7

(c) A clause-by-clause commentary on Technical Provisions, provided with
the Bidding Documents, demonstrating the Goods’ and Services’
substantial responsiveness to those Specifications or a statement of
deviations and exceptions to the provisions of the Technical Provisions
as required in Schedule D to Bid.

For purpose of the commentary to be furnished pursuant to Sub-Clause
14.3(c) above, the Bidder shall note that standards for workmanship, material
and equipment, and references to brand names or catalogue numbers,
designated by the Engineer in the Technical Provisions are intended to be
descriptive only and not restrictive. The bidder may substitute alternative
standards, brand names and/or catalogue numbers in its bid, provided that it
demonstrates to the Engineer's satisfaction that the substitutions are
substantially equivalent or superior to those designated in the Technical
Provisions. Copies of the standards proposed by the bidder other than those
specified in the Bidding Documents shall be furnished.

Bid Security

Each bidder shall furnish, as part of his bid, a Bid Security as per NIT
condition.

The Bid Security shall be, at the option of the bidder, in the form of Deposit at
Call or a Bank Guarantee issued by a Scheduled Bank in Pakistan or from a
foreign bank duly counter-guaranteed by a Scheduled Bank in Pakistan or an
insurance company having at least AA rating from PACRA/JCR in favour of
the Employer valid for a period twenty-eight (28) days beyond the bid validity
date.

The Bid Security is required to protect the Employer against the risk of
bidder's conduct which would warrant the security’s forfeiture, pursuant to
Sub-Clause 15.7 hereof.

Any bid not accompanied by an acceptable Bid Security shall be rejected by
the Employer as non-responsive, pursuant to Clause IB.24.

The bid securities of unsuccessful bidders will be returned upon award of
contract to the successful bidder or on the expiry of validity of Bid Security
whichever is earlier.

The Bid Security of the successful bidder will be returned when the bidder has
furnished the required Performance Security, pursuant to Clause IB.34 and
signed the Contract Agreement, pursuant to Clause IB.35.

The Bid Security may be forfeited:
@) if a bidder withdraws his bid during the period of bid validity; or

(b) if a bidder does not accept the correction of his Bid Price, pursuant to
Sub-Clause 24.2 hereof; or

(©) in the case of a successful bidder, if he fails to:

17



0] furnish the required Performance Security in accordance with
Clause 1B.34, or
(i) sign the Contract Agreement, in accordance with Clause IB.35.

IB.16 Validity of Bids

16.1

16.2

IB.17

17.1

17.2

17.3

17.4

17.5

17.6

17.7

Bids shall remain valid for 90 (Ninety) days after the date of bid opening as
prescribed in Clause 1B.19.

In exceptional circumstances prior to expiry of original bid validity period, the
Employer may request the bidders to extend the period of validity for a
specified additional period which shall in no case be more than the original bid
validity period. The request and the responses thereto shall be made in
writing. A bidder may refuse the request without forfeiture of his Bid Security.
A bidder agreeing to the request will be required to extend the validity of his
Bid Security for the period of the extension, and in compliance with Clause
IB.15 in all respects in which case, the Employer will be obligated to
compensate the bidders, upon substantiation for their increase in costs (if it is
a fixed price bid).

Format and Signing of Bid

Bidders are particularly directed that the amount entered on the Form of Bid
shall be for performing the Contract strictly in accordance with the Bidding
Documents.

All Schedules to Bid are to be properly completed and signed.

No alteration is to be made in the Form of Bid nor in the Schedules thereto
except in filling up the blanks as directed. If any alteration be made or if these
instructions be not fully complied with, the bid may be rejected.

Each bidder shall prepare one (1) Original and 1 duplicate Copy, of the
documents comprising the bid as described in Clause IB.9 and clearly mark
them “ORIGINAL” and ‘COPY” as appropriate. In the event of discrepancy
between them, the original shall prevail.

The original and all copies of the bid shall be typed or written in indelible ink
and shall be signed by a person or persons duly authorized to sign (in the
case of copies, Photostats are also acceptable). This shall be indicated by
submitting a written Power of Attorney authorizing the signatory of the bidder
to act for and on behalf of the bidder. All pages of the bid shall be initialed and
stamped by the person or persons signing the bid.

The bid shall contain no alterations, omissions or additions, except to comply
with instructions issued by the Employer, or as are necessary to correct errors
made by the bidder, in which case such corrections shall be initialed by the
person or persons signing the bid.

Bidders shall indicate in the space provided in the Form of Bid their full and
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17.8

IB.18

18.1

18.2

18.3

18.4

18.5

IB.19

19.1

proper addresses at which notices may be legally served on them and to
which all correspondence in connection with their bids and the Contract is to
be sent.

Bidders should retain a copy of the Bidding Documents as their file copy.
D. SUBMISSION OF BIDS

Sealing and Marking of Bids

Each bidder shall submit his bid as under:

(&) ORIGINAL and each COPY of the Bid shall be separately sealed and
put in separate envelopes and marked as such.

(b)  The envelopes containing the ORIGINAL and COPIES will be put in
one sealed envelope and addressed / identified as given in Sub-
Clause 18.2 hereof.

The inner and outer envelopes shall;

@) be addressed to the Employer at the address given in Sub-Clause 6.1
heretofore.

(b) bear the Project name, Loan No., Bid No. and Date of opening of Bid.

(c) provide a warning not to open before the time and date for bid opening.

The Bid shall be delivered in person or sent by registered mail at the address
to Employer as given in Sub-Clause 6.1 heretofore.

In addition to the identification required in Sub-Clause 18.2 hereof, the inner
envelope shall indicate the name and address of the bidder to enable the bid
to be returned unopened in case it is declared “late” pursuant to Clause 1B.20.

If the outer envelope is not sealed and marked as above, the Employer will
assume no responsibility for the misplacement or premature opening of the
bid.

Deadline for Submission of Bids

(@) Bids must be received by the Employer at the address specified in
Sub-Clause 6.1 hereof not later than the time and date stipulated in the
Invitation for Bids.

(b)  Bids with charges payable will not be accepted, nor will arrangements

be undertaken to collect the bids from any delivery point other than that specified
above. Bidders shall bear all expenses incurred in the preparation and delivery of
bids.

(c) Where delivery of a bid is by mail and the bidder wishes to receive an
acknowledgment of receipt of such bid, he shall make a request for
such acknowledgment in a separate letter attached to but not included
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19.2

19.3

IB.20

20.1

IB.21

21.1

21.2

21.3

IB.22

22.1

in the sealed bid package.

(d)  Upon request, acknowledgment of receipt of bids will be provided to
those making delivery in person or by messenger.

Bids submitted through telegraph, telex, fax or e-mail shall not be considered.

The Employer may, at his discretion, extend the deadline for submission of
bids by issuing an addendum in accordance with Clause IB.7, in which case
all rights and obligations of the Employer and the bidders previously subject to
the original deadline will thereafter be subject to the deadline as extended.

Late Bids

(@  Any bid received by the Employer after the deadline for submission of
bids prescribed in Clause 1B.19 will be returned unopened to such
bidder.

(b) Delays in the mail, delays of person in transit, or delivery of a bid to the
wrong office shall not be accepted as an excuse for failure to deliver a
bid at the proper place and time. It shall be the bidder’s responsibility to
determine the manner in which timely delivery of his bid will be
accomplished either in person, by messenger or by mail.

Modification, Substitution and Withdrawal of Bids

Any bidder may modify, substitute or withdraw his bid after bid submission
provided that modification, substitution or written notice of the withdrawal is
received by the Employer prior to the deadline for submission of bids.

The modification, substitution or notice for withdrawal of any bid shall be
prepared, sealed, marked and delivered in accordance with the provisions of
Clause 1B.18 with the outer and inner envelopes additionally marked
“‘MODIFICATION”, “SUBSTITUTION” or “WITHDRAWAL”, as appropriate.

Withdrawal of a bid during the interval between the deadline for submission of
bids and the expiration of the period of bid validity specified in the Form of Bid
may result in forfeiture of the Bid Security pursuant to Clause 1B.15.

E. BID OPENING AND EVALUATION
Bid Opening

A committee consisting of nominated members by the Employer and by the
Engineer will open the bids, including withdrawals, substitution and
modifications made pursuant to Clause 1B.21, in the presence of bidders’
representatives who choose to attend, at the time, date and location stipulated
in the Invitation for Bids.

The bidders’ representatives who are present shall sign in a register
evidencing their attendance.
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22.2

22.3

22.4

IB.23

23.1

IB.24

24.1

Envelopes marked “MODIFICATION”, “SUBSTITUTION” or “WITHDRAWAL”
shall be opened and read out first and the name of the Bidder shall be read
out. Bids for which an acceptable notice of withdrawal has been submitted
pursuant to Clause IB.21 shall not be opened.

The bidder's name, Bid Prices, unit rates, any discount and price of any
Alternate Proposal(s), bid modifications, substitutions and withdrawals, the
presence or absence of Bid Security, and such other details as the Employer
at its discretion may consider appropriate, will be announced by the Employer
at the bid opening. The Employer will record minutes of bid opening.

Any Bid Price or discount which is not read out and recorded at bid opening
will not be taken into account in the evaluation of bid.

Discounts offered for lesser period than the bid validity shall not be
considered in evaluation.

Clarification of Bids

To assist in the examination, evaluation and comparison of Bids the Engineer
may, at its discretion, ask the Bidder for a clarification of its Bid. The request
for clarification and the response shall be in writing and no change in the price
or substance of the Bid shall be sought, offered or permitted.

Preliminary Examination & Determination of Responsiveness of Bids

Prior to the detailed evaluation of bids, pursuant to Clause IB.26,

(a) the Engineer will examine the Bids to determine whether;

() the Bid is complete and does not deviate from the scope,

(i) any computational errors have been made,

(i)  Required sureties have been furnished,

(iv)  the documents have been properly signed,

(v)  the Bid is valid till required period,

(vi)  the Bid prices are firm during currency of contract if it is a fixed price
bid,

(vii)  Completion period offered is within specified limits,

(viii)  the Bidder/Manufacturer is eligible to Bid and possesses the requisite
experience,

(ix)  the Bid does not deviate from basic technical requirements and

x) the Bids are generally in order.

(b) A bid is likely not to be considered, if;

0] it is unsigned,

(i) its validity is less than specified,

(i) itis submitted for incomplete scope of work,

(iv) itindicates completion period later than specified,
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(v) it indicates that Works and materials to be supplied do not meet
eligibility requirements,
(vi) itindicates that Bid prices do not include the amount of income tax,

(c) A bid will not be considered, if;

24.2

24.3

24.4

() it is not accompanied with bid security,

(i) it is submitted by a bidder who has participated in more than one bid,

(i) itis received after the deadline for submission of bids,

(iv)  itis submitted through fax, telex, telegram or email,

(v) it indicates that prices quoted are not firm during currency of the
contract whereas the bidders are required to quote fixed price(s),

(vi)  the bidder refuses to accept arithmetic correction,

(vii) it is  materially and substantially different from the
Conditions/Specifications of the Bidding Documents.

Arithmetical errors will be rectified on the following basis:

If there is a discrepancy between the unit price and total price that is obtained
by multiplying the unit price and quantity, the unit price shall prevail and the
total price shall be corrected. If there is a discrepancy between the words and
figures the amount in words shall prevail. If there is a discrepancy between
the total Bid price entered in Form of Bid and the total shown in Schedule of
Prices Summary, the amount stated in the Form of Bid will be corrected by the
Employer/Engineer in accordance with the Corrected Schedule of Prices.

If the Bidder does not accept the corrected amount of Bid, his Bid will be
rejected and his Bid Security forfeited.

Prior to the detailed evaluation, pursuant to Clause 1B.26 the
Employer/Engineer will determine the substantial responsiveness of each Bid
to the Bidding Documents. For purpose of these Clauses, a substantially
responsive Bid is one which conforms to all the terms and conditions of the
Bidding Documents without material deviations.

A material deviation or reservation is one

0] which affects in any substantial way the scope, quality or performance
of the Works.

(i) which limits in any substantial way, inconsistent with the Bidding
Documents, the Employer’s rights or the bidder’s obligations under the
Contract; or

(i)  whose rectification/adoption would affect unfairly the competitive
position of other bidders presenting substantially responsive bids.

The Employer's/Engineer’s determination of a Bid's responsiveness will be
based on the contents of the Bid itself without recourse to extrinsic evidence.

A Bid determined as substantially non-responsive will be rejected and will not
subsequently be made responsive by the Bidder by correction of the non-
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24.5

IB.25

25.1

IB.26

26.1

26.2

conformity.

Any minor informality or non-conformity or irregularity in a Bid which does not
constitute a material deviation may be waived by Employer, provided such
waiver does not prejudice or affect the relative ranking of any Bidder.

Conversion to Single Currency

To facilitate evaluation and comparison, the Employer/Engineer will convert,
all Bid Prices expressed in the amount in various currencies in which Bid
Price is payable, to Pak. Rupees at the Telegraphic Transfer and Over Draft
(TT&OD) composite (selling) exchange rates published/authorized by State
Bank of Pakistan and applicable to similar transactions, on the date of the
opening of Bids.

Detailed Evaluation of Bids

The Employer/Engineer will evaluate and compare only the bids previously
determined to be substantially responsive pursuant to Clause 1B.24 as per
requirements given hereunder.

Evaluation and Comparison of Bids
€) Bids will be evaluated for each item and/or complete scope of work.

(b) Basis of Price Comparison
The prices will be compared on the basis of the Evaluated Bid Price
pursuant to Para (e) herein below.

(c) Technical Evaluation

It will be examined in detail whether the Goods offered by the bidder
comply with the Technical Provisions of the Bidding Documents. For
this purpose, the bidder’s data submitted with the bid will be compared
with the specific work data prescribed by the Employer and technical
features/criteria of the Goods detailed in the Technical Provisions.
Other technical information submitted with the bid regarding the Scope
of Work will also be reviewed.

(d) Commercial Evaluation
It will be examined in detail whether the bids comply with the
commercial/contractual conditions of the Bidding Documents. It is
expected that no major deviation/stipulation shall be taken by the
bidders.

(e) Evaluated Bid Price
In evaluating the bids, the Employer will determine for each bid in
addition to the Bid Price, the following factors (adjustments) in the
manner and to the extent indicated below to determine the Evaluated

Bid Price:
0] making any correction for errors pursuant to Sub-Clause 24.2
hereof.

23



(i) excluding Provisional Sums, if any, but including priced Day
work.

(i)  making an appropriate adjustment for any other acceptable
variation or deviation.

26.3 Evaluation Methods

Pursuant to Sub-Clause 26.2, Para (e) (iii) following evaluation methods for
price adjustments will be followed:

(a)
(b)
(c)
(d)
(e)

(i)

(ii)

(iii)

(iv)

Price Adjustment for Completeness in Scope of Work
Price Adjustment for Technical Compliance

Price Adjustment for Commercial Compliance

Price Adjustment for Deviations in Terms of Payment
Price Adjustment for completion Schedule

Price Adjustment for Completeness in Scope of Work

In case of omission in the scope of work of a quoted item no price
adjustment for the omitted item(s) shall be applied provided that the
Bidder has mentioned in his bid that the same is covered in any other
item.

The price adjustment shall not justify any additional payment by the
Employer. The price(s) of omitted item(s) shall be deemed covered by
other prices of the Schedule of Prices.

Price Adjustment for Technical Compliance

The cost of making good any deficiency resulting from technical non-
compliance will be added to the Corrected Total Bid Price for
comparison purposes only. The adjustments will be applied taking the
highest price quoted by other Bidders being evaluated in detail in their
original Bids for corresponding item. In case of non-availability of price
from other Bidders, the price will be estimated by the Engineer.

Price Adjustment for Commercial Compliance

The cost of making good any deficiency resulting from any quantifiable
variations and deviations from the Bid Schedules and Conditions of
Contract, as determined by the Engineer will be added to the Corrected
Total Bid Price for comparison purpose only. Adjustment for
commercial compliance will be based on Corrected Total Bid Prices.

Price Adjustment for Deviation in Terms of Payment

If a bid deviates from the terms of payment/payment conditions as
specified in the Conditions of Contract. There are 110-Nos of functional
tube wells within the jurisdiction of Zone-B, however the nhumbers of
tube wells may be increased or decreased, the cost variation will be
adjusted proportionately as per _actual number of tube wells and the
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26.4

IB.27.

27.1

27.2

27.3

27.4

cost shall be added to the Corrected Total Bid Price.

(V) Price Adjustment for Completion Schedule (N.A))

Bids indicating completion in advance of the dates stated in Preamble
to Conditions of Contract, no credit will be given in this evaluation.

Bids indicating completion period later than the period set out in
Preamble to Conditions of Contract shall be adjusted in the evaluation
by adding a factor of 0.05% of the Corrected Total Bid Price for each
calendar day of completion later than specified period of the
completion.

If the bid of the successful bidder is seriously unbalanced in relation to the
Employer’s estimate of the cost of work to be performed under the Contract,
the Employer may require the bidder to produce detailed price analyses for
any or all items of the Schedule of Prices to demonstrate the internal
consistency of those prices with the construction methods and schedule
proposed. After evaluation of the price analyses, the Employer may require
that the amount of the Performance Security set forth in Clause I1B.34 be
increased at the expense of the successful bidder to a level sufficient to
protect the Employer against financial loss in the event of default of the
successful bidder under the Contract.

Domestic Preference (N.A)

In the comparison of evaluated Bids, the Goods manufactured in Pakistan, will
be granted a margin of preference in accordance with the following
procedures, provided the bidder shall have established to the satisfaction of
Employer that the manufacturing cost of such Goods includes a domestic
value addition equal to at least 20% of the ex-factory Bid price of such Goods.
Bidders applying for domestic preference shall fill in Appendix C to these
Instructions to substantiate their claim.

The Employer/Engineer will first review the Bids to determine, the Bid group
classification in accordance with Sub-Clause 10.2 hereof.

The comparison shall be Ex-factory price of the Goods to be offered from
within Pakistan (such prices to include all costs as well as custom duties and
taxes paid or payable on raw materials and components incorporated or to be
incorporated in the Goods) and the DDP (CIF + Customs duty, sales tax and
other import charges) Pakistan seaport price of the Goods to be offered from
outside Pakistan.

The lowest evaluated bid of each Group shall first be determined by
comparing all evaluated bids in each Group among themselves taking into
account:

@) In the case of Goods manufactured in Pakistan, sales tax, local body
charges and other similar taxes which will be payable on the furnished
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27.5

27.6

IB.28

28.1

28.2

IB.29.

29.1

Goods in Pakistan.

(b) In the case of Goods of foreign origin offered from abroad, customs
duties, sales tax and other import charges which will be payable on
furnished Goods in Pakistan.

(©) In the case of Goods of foreign origin already located in Pakistan,
customs duty, sales tax and import charges on CIF price as applicable
for Sub-Clause 27.4(b) here above.

The price preference to Group A bids will be:

0] 15% of the ex-factory bid price, if the value addition through indigenous
manufacturing is at least 20%;

(i) 20% of the ex-factory bid price, if the value addition through indigenous
manufacturing is over 20% and up to 30%; and

(i)  25% of the ex-factory bid price, if the value addition through indigenous
manufacturing is over 30%.

The applicable price preference i.e., as per Sub-Clause 27.5 here above will
be applied to Group A Bid by reducing the ex-factory bid price.

Process to be Confidential

Subject to Clause 23 heretofore, no Bidder shall contact Employer and/or
Engineer on any matter relating to its Bid from the time of the Bid opening to
the time the bid evaluation result is announced by the Employer. The
evaluation result shall be announced at least ten (10) days prior to award of
Contract. The announcement to all bidders will include table(s) comprising
read out prices, discounted prices, price adjustments made, final evaluated
prices and recommendations against all the bids evaluated.

Any effort by a Bidder to influence Employer and/or Engineer in the Bid
evaluation, bid comparison or Contract Award decisions may result in the
rejection of his Bid. Whereas any bidder feeling aggrieved may lodge a written
complaint not later than fifteen (15) days after the announcement of the bid
evaluation result; however, mere fact of lodging a complaint shall not warrant
suspension of the procurement process.

F. AWARD OF CONTRACT
Post-Qualification
The Employer, at any stage of the bid evaluation, having credible reasons for
or prima facie evidence of any defect in supplier's or contractor’s capacities,
may require the suppliers or contractor's o provide information concerning

their professional, technical, financial, legal or managerial competence
whether already pre-qualified or not:
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29.2

29.3

I1B.30

30.1

IB.31

31.1

IB.32

32.1

32.2

Provided that such qualification shall only be laid down after recording
reasons therefore in writing. They shall form part of the records of that bid
evaluation report.

The determination will take into account the bidder’s financial, technical and
production capabilities. It will be based upon an examination of the
documentary evidence of the bidder’s qualification submitted under Appendix
B to Instructions to Bidders "Evidence of Bidder's Capability" by the bidder
pursuant to Clause IB.13, as well as such other information as required under
the Bidding Documents.

An affirmative determination will be a pre-requisite for award of the Contract to
the lowest evaluated bidder. A negative determination will result in rejection of
that bidder’s bid in which event, Employer will proceed to undertake a similar
determination of the next lowest evaluated bidder's capabilities to perform the
Contract satisfactorily.

Award Criteria

Subject to Clause IB.32, the Employer will award the Contract to the bidder
whose bid has been determined to be substantially responsive to the Bidding
Documents and who has offered the lowest evaluated Bid Price, provided that
such bidder has been determined to be qualified to satisfactorily perform the
Contract in accordance with the provisions of Clause 1B.29.

Employer’s Right to Vary Quantities

Employer reserves the right at the time of award of Contract to increase or
decrease by upto 15% the quantity of goods and services specified in the
Schedule of Prices without any change in the unit price or other terms and
conditions.

Employer’s Right to Accept any Bid and to Reject any or all Bids

Notwithstanding Clause 1B.30, the Employer reserves the right to accept or
reject any bid, and to annul the bidding process and reject all bids, at any time
prior to award of Contract, without thereby incurring any liability to the affected
bidders or any obligation to inform the affected bidders of the grounds for the
Employer’s action except that the grounds for its rejection shall upon request
be communicated, to any bidder who submitted a bid, without justification of
grounds. Rejection of all bids shall be notified to all bidders promptly.

No negotiations with the bidder having been evaluated as lowest responsive

or any other bidder shall be permitted. However, the Employer may have
clarification meeting(s) to get clarify any item(s) in the bid evaluation report.
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1B.33

33.1

33.2

33.3

IB.34

34.1

34.2

IB.35

35.1

35.2

IB.36

36.1

Notification of Award

Prior to expiration of the period of bid validity prescribed by the Employer, the
Employer will notify the successful bidder in writing (“Letter of Acceptance”)
that his bid has been accepted. This letter shall name the sum which the
Employer will pay the Contractor in consideration of the execution and
completion of the Works by the Contractor as prescribed by the Contract
(hereinafter and in the Conditions of Contract called the “Contract Price”).

The Letter of Acceptance and its acceptance by the bidder will constitute the
formation of the Contract, binding the Employer and the Bidder till signing of
the formal Contract Agreement.

Upon furnishing by the successful bidder of a Performance Security, the
Employer will promptly notify the other bidders that their bids have been
unsuccessful and return their bid securities.

Performance Security

The successful bidder shall furnish to the Employer a Performance Security in
the form and the amount stipulated in the Conditions of Contract within a
period of four (4) days after the receipt of Letter of Acceptance.

Failure of the successful bidder to comply with the requirements of Sub-
Clause 1B.34.1 or Clause IB.35 or Clause IB.43shall constitute sufficient
grounds for the annulment of the award and forfeiture of the Bid Security.

Signing of Contract Agreement

Within three (3) days from the date of furnishing of acceptable Performance
Security under the Conditions of Contract, the Employer will send to the
successful bidder the Form of Contract Agreement provided in the Bidding
Documents, duly filled in and_incorporating all agreements between the
parties for signing and return it to the Employer.

The formal Agreement between the Employer and the successful bidder shall
be executed within three (3) days of the receipt of such Form of Contract
Agreement by the successful bidder from the Employer.

G. ADDITIONAL INSTRUCTIONS
Instructions not Part of Contract
Bids shall be prepared and submitted in accordance with these Instructions

which are provided to assist bidders in preparing their bids, and do not
constitute part of the Bid or the Contract Documents.
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IB.37

37.1

IB.38
38.1

1B.39

39.1

IB.40

40.1

IB.41

41.1

Contract Documents

The Documents which will be included in the Contract are listed in the Form of
Contract Agreement set out in these Bidding Documents.

Sufficiency of Bid

Each bidder shall satisfy himself before Bidding as to the correctness and
sufficiency of his Bid and of the rates and prices entered in the Schedule of
Prices. Except insofar as it is otherwise expressly provided in the Contract,
the rates and prices entered in the Schedule of Prices shall cover all his
obligations under the Contract and all matters and things necessary for the
proper completion of the Works.

One Bid per Bidder (N.A)

Each bidder shall submit only one bid either by himself, or as a partner in a
joint venture. A bidder who submits or participates in more than one bid (other
than alternatives pursuant to Clause 1B.41) will be disqualified and bids
submitted by him shall not be considered for evaluation and award.

Bidder to Inform Himself

The bidder is advised to obtain for himself at his own cost and responsibility
all information that may be necessary for preparing the bid and entering into a
Contract for execution of the Works. This shall include but not be limited to the
following:

€) inquiries on Pakistani Income Tax/Sales Tax to the Commissioner of
the Income Tax and Sales Tax, Peshawar Pakistan.

(b) inquiries on customs duties and other import taxes, to the concerned
authorities of Customs and Excise Department.

(c) information regarding port clearance facilities, loading and unloading
facilities, storage facilities, transportation facilities and congestion at
Pakistan seaports.

(d) investigations regarding transport conditions and the probable
conditions which will exist at the time the Goods will be actually
transported.

Alternate Proposals by Bidder

Should any bidder consider that he can offer any advantage to the Employer
by a modification to the designs, specifications or other conditions, he may, in
addition to his bid to be submitted in strict compliance with the Bidding
Documents, submit any Alternate Proposal(s) containing (a) relevant design
calculations; (b) technical specifications; (c) proposed construction
methodology; and (d) any other relevant details / conditions, provided always
that the total sum entered on the Form of Bid shall be that which represents
complete compliance with the Bidding Documents.
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41.2 Alternate Proposal(s), if any, of the lowest evaluated responsive bidder only
may be considered by the Employer as the basis for the award of Contract to
such bidder.

IB.42 Local Conditions

42.1 Bidder must verify and supplement by his own investigations the information
about site and local conditions. However, Employer will assist the Bidder
wherever practicable and possible.

IB.43 Integrity Pact
The Bidder shall sign and stamp the Integrity Pact provided at Schedule-H to
Bid in the Bidding Document for all Federal Government procurement

contracts exceeding Rupees ten million. Failure to provide such Integrity Pact
shall make the bid non-responsive.
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Appendix A to
Instructions to Bidders

NAME OF ELIGIBLE COUNTRIES

[User to list down the Name of eligible countries as per Clause 2 of Instructions to Bidders]
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Appendix B to
Instructions to Bidders

EVIDENCE OF BIDDER’S CAPABILITY

[Note: Bidders to provide the following information with the bid separately and indicate herein its
references where this information is available.]

Sr.No. Information to be Supplied Bid References

1. Name of bidder, business address and country of
incorporation.

2. Type of firm whether individually owned, partnership,

corporation or joint venture and the names of its
owners or partners.

3. The annual reports or qualification statements giving
general description of the firm, sort of business carried
out, balance sheets, profit and loss statements, turn
over and business done by the firm, duly
authenticated, for the last three (3) years. Audited
Balance Sheets for the preceding 3 years and
projected assets and liabilities for the next 2 years shall

be provided.

4, Location and address of manufacturing facilities.

5. Full description of factories owned and the annual
manufacturing capacities of various items made
therein.

6. Details of the factory or factories where the offered

equipment is proposed to be manufactured. This
description should include the facilities and capacities
of the particular factories including testing facilities and
the processes used in manufacturing and testing.
Where parts or components are purchased from
outside, the details of equipment purchased and the
names and experience record of the suppliers.

Sr.No. Information to be Supplied Bid References

7. Detailed description of the quality control testing and
research facilities. If the equipment is manufactured
under license, the name of the licenser and details of
the licensing arrangements, such as the duration of the
license, the facilities provided to the bidder by the
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10.

11.

12.

13.

14.

licenser and whether future improvements are
available or not etc. A copy of the license agreement
may be attached.

Names, qualifications and experience of the key
technical personnel.

The time since the manufacturer has been in this
business and the time since he has been doing work of
similar nature.

The time since the particular equipment offered has
been manufactured and the time for which it has been
in service. The manufacturer shall have the following
experience.

(List the equipment and experience required)

Reference lists of similar works done by the bidder in
its country and abroad indicating the name of
customer, description and quantity of product, year of
supply and the approximate value.

Details of projects under execution and future
contractual commitments (for each partner, in case of a
joint venture).

Banking reference, names of banks and addresses
may be given to whom reference regarding financial
capability of the bidder may be made, with authority to
make inquiries from the bidder’s bankers and clients
regarding any financial and technical aspects (for each
partner, in case of a joint venture).

Information on any litigation or arbitration resulting from
contracts completed or under execution by the bidder
over the last ten (10) years. The information shall
indicate the parties concerned, the matter of dispute,
the disputed amounts and the result thereof (for each
partner, in case of a joint venture).
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Appendix C to
Instructions to Bidders

Domestic Goods (Value added in Pakistan)

[Bidders claiming eligibility for domestic preference should fill in for supply items only, all columns
hereunder and provide necessary documentation to substantiate their claim]

Sr. No. Description of Unit Qty Total Price of |Domestic value| Amount of
Indigenous Goods Goods Ex- added in the value
Factory (Pak | manufacturing | addition (Pak
Rs.) cost as Rs.)
percentage of
Ex-Factory
Price
1 2 3 4 5 6 7

Total in columns 5 & 7

Computations:

A. Total amount of Value Addition (from Col.7) Rs

B. Total Ex-Factory Price of Indigenous Goods (from Col.5) Rs

C. Total DDP Price of imported supply items Eqv.Rs

D. Total Price of supply items [B+C] Eqv.Rs

E. % of value addition = [(A/D) x100] %
F. Domestic Preference = (15,20 or 25)% of B Rs
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FORM OF BID AND SCHEDULES TO BID
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FORM OF BID
(LETTER OF OFFER)

Bid Reference No.

(Name of Works)

To:

Gentlemen,

1. Having examined the Bidding Documents including Instructions to Bidders, Conditions of
Contract, Specifications, Drawings, Schedule of Prices and Addenda Nos.

for the execution of the above-named Works, we, the
undersigned, being a company doing business under the name of and address
and being duly incorporated under the laws of hereby
offer to execute and complete such Works and remedy any defects therein in conformity with
the said Documents including Addenda there to for the Total Bid Price comprising Foreign
Currency Component of ( ) and
Local Currency Component of Rs.
(Rupees ) or such other sum
as may be ascertained in accordance with the said Documents.

2. We understand that all the Schedules attached hereto form part of this Bid.

3. As security for due performance of the undertakings and obligations of this Bid, we submit
herewith a Bid Security in the amount of
drawn in your favour or made payable to you and valid for a period twenty-eight (28) days
beyond the period of validity of Bid.

4. We undertake, if our Bid is accepted, to commence the Works and to deliver and complete
the whole of the Works comprised in the Contract within the time(s) stated in Preamble to the
Conditions of Contract.

5. We agree to abide by this Bid for the period of days from the date fixed for receiving
the same and it shall remain binding upon us and may be accepted at any time before the
expiration of that period.

6. Unless and until a formal Agreement is prepared and executed, this Bid, together with your
written acceptance thereof, shall constitute a binding contract between us.

7. We undertake, if our Bid is accepted, to execute the Performance Security referred to in
Clause 10 of Conditions of Contract for the due performance of the Contract.

8. We understand that you are not bound to accept the lowest or any Bid you may receive.
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10.

We do hereby declare that the Bid is made without any collusion, comparison of figures or
arrangement with any other person or persons making a Bid for the Works.

We confirm, if our Bid is accepted, that all partners of the joint venture shall be liable jointly
and severally for the execution of the Contract and the composition or the constitution of the
joint venture shall not be altered without the prior consent of the Employer. (Please delete in
case of Bid from a single firm).

Dated this day of 20

Signature in the capacity of duly

authorized to sign bids for and on behalf of

(Name of Bidder in Block Capitals)
(Seal)
Address

Witness:

(Signature)

(Name)

Address:

Occupation
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SCHEDULES TO BID INCLUDE THE FOLLOWING:

Schedule A to Bid:
Schedule B to Bid:
Schedule C to Bid:
Schedule D to Bid:
Schedule E to Bid:
Schedule F to Bid:
Schedule G to Bid:
Schedule H to Bid:

Specific Works Data

Work to be Performed by Subcontractors
Proposed Programme of Works
Deviations from Technical Provisions
Deviations from Contractual Conditions
Method of Performing Works

Proposed Organization

Integrity Pact
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Technical Evaluation Criteria Format.

Bidder / Contractors will be required to fulfill all the below mentioned Mandatory Requirements. The
bidder / Contractor who do not comply with any one of the mandatory requirements will not be considered
for Financial Opening and will be declared as Non- Responsive Bidder.

The Bidders / Contractors are also required to Score Minimum 65% Marks in Technical Evaluation to be
declared as Technically Qualified Bidder.

S. Description Status
No

MANDATORY REQUIREMENT (Y/N)
1 Income Tax registration / KPRA Registration (Active Status)

2 Legal Status (Non-Blacklisting Certificate) on Stamp paper.

3 Registration with PEC in relevant category & Code ME.06 & EE-05
(Valid PEC Registration Required).

4 The Contractor must have experienced technical staff and Fully Equipped Mechanical and
Electrical Workshop, to undertake all repairing services of the Contract as per Standards
within the vicinity of Urban Peshawar.

(The Electrical / Mechanical workshop shall physically be verified by the WSSP
Evaluation Committee along with Zonal Engineering Staff) Where required / deemed
Necessary.

Note: Bidder who do not comply the mandatory requirements will not be
considered for further evaluation and will be declared as non-Responsive and
his financial proposal will be returned un-opened to the bidder.

TECHNICAL EVALUATION CRITERIA

Equipment & Machinery (25 Marks)

(The store/workshop shall be visited by the WSSP Evaluation committee members along with Zonal Management staff/Evaluation
Committee). Availability of spare parts as per requirements mentioned in bidding documents.

Sr.No Equipment / Machinery Max. Explanation for Marks
Marks
Assigned

Functional Submersible Pumping e 3 marks for upto 3 No. of pumping machinery
1 10 e 6 marks for 4-7 No. of pumping machinery

Machinery (20-30 Hp) e 10 marks for 8 and above pumping machinery

Functional Pole Mounted electric e 3 marks for upto 3 No. of transformers
2 10 e 6 marks for 4-7 No. of transformers

ransformer KVA or higher
transformers (50 or higher) e 10 marks for 8 & above No. of transformers

e 1 mark for 1 no. of lathe machine

Functional Lathe Machine 2.5
3 e 2.5 marks for 2 and above no. of lathe machines
4 Functional Zero Load Test 95 e 1 mark for 1 no. of load test machine
Machine (for transformer) ' e 2.5 marks for 2 and above no. of load test machines

Project Experiences (40 Marks)
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Max.

Sr.No Description Marks Explanation for Marks
Assigned
Project of similar nature &
complexity completed in last 5
years. Min. 2 contracts of 3.0 . . .
- 15 03 marks to be given for each project of similar
1 million or above. nature.
Supported by Purchase order,
contract agreement, completion
report.
Project of similar nature &
complexity in hand. Min. 2 jobs 02 marks to be given for each project of similar
2 with contract amount not less 05 nature.
than 3.0 million duly supported Full marks to be given for 3 or above project.
by the contract agreement.
Performance or productivity of 5 marks for each satisfactory performance
the contract certificate.
At least 3 user certificates for In case of penalty imposed on contractor due to
satisfactory performance of the delays during contract period, the points shall be
similar like contracts deducted as per below criteria: -
0.5 mark to be deducted if penalty of Rs.100,000 to
3 15 200,000/- is imposed during each contractual
period.
1 mark to be deducted if penalty of Rs.200,001/- to
Rs.300,000/- is imposed during each contractual
period.
1.5 marks to be deducted if penalty of Rs.300,001
and above is imposed during each contractual
period.
4 Approach & Methodology for 05 Marks shall be given to the contractor after review
the execution of contract of the methodology
Human Resource & Tools (25 Marks)
Max.
Sr.No Description Marks Explanation for Marks
Assigned
Associate  Engineer  (DAE)
Electrical or Mechanical with ] ) )
1 . . . 05 05 marks for Associate Engineer for deployment in
minimum 1 year experience in .
. . . Zonal Offices
similar like projects.
One technical team equipped
) \{V,:[: Z(f)ll\lﬂi\ivr::n%;a}rfzcifggr:s' 20 05 marks per team total up to 04 teams.

2 No. of Electrical Technicians
2 No. of Helpers/Labor
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(Documentary evidence of staff
is mandatory)

Financial Soundness (10 Marks)

Max.
Sr.No Description Marks Explanation for Marks
Assigned

Latest Bank certificate on bank
credit line showing capability to
execute contracts minimum up to
5 million (Financial worth) e 05 marks for the certificate

05

Audited financial statements for
2 the last 5 years for verification of 05

the financial status e 05 marks for the audit report

Total Marks 100

Minimum Passing Criteria 65%

Any those Contractor / Bidder who obtained Minimum Score of 65% in the technical evaluation shall
be declared as Responsive bidder. The Financial Bids of the only technically qualified contractor /
Bidder shall be opened by the Bid Preparation and Evaluation Committee on the given date and
time.

The Bidder who quoted lowest rate in the financial bid among the technically qualified bidders shall
be declared as successful Bidder to award Contract for that zone / Package.

If any firm wins two (M&R) works in any of the five zones. He should separately provide double
human resources, machinery and other operational capabilities related to Tube well (M&R)
Electrical/ Mechanical work in written form before award of contract. In case of failure the contract
for only one Zone will be awarded whereas the contract from another applied Zone shall be
awarded to 2nd lowest, according to the participated and qualified bids.

Therefore, it is suggested that bidders shall only participate maximum up to two Zones. So that the

performance of the work should remain efficient and prompt, subjected to operational capabilities
and abilities for smooth operational activities during period of contract.
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SCHEDULE - A TO BID

SPECIAL STIPULATIONS CLAUSE
Conditions of Contract

1. | Time for Furnishing Program IB-33 Within 7 days from the date of receipt of
Letter of Acceptance.
2. | Minimum amount of Third-Party Not Applicable.
Insurance
3. | Time for Commencement 111 Immediately from the date of receipt of
Engineer’s Notice to Commence which
shall be issued after signing of Contract
Agreement.
4. | Time for Completion
1.1.35 365 Days from the award of contract and
as per work order
5. | a) Amount of Liquidated Damages 27.1 At Rs.1,500/- for each hour of delay of
electrical items after 12 hours of
complaint registration.
At Rs.2,000/- for each hour of delay of
mechanical items after 24 hours
complaint registration. The penalty shall
be imposed on specific work activity
within the identified works as stated by the
engineer In Charge.
6. | Variation 31.1 15% of the contract price stated in the
Letter of Acceptance
7. | b) Amount of Bonus 47.3 Not Applicable
Defects Liability Period Schedule | 03 Months to 12 Months after repair works
C
8. | Percentage of Retention Money 33.1.1 2% CD attached to Bid & 8% from
Running Bills till over of defect liability
period. Additional performance security in
case of unbalanced rates shall be released
after obtaining 75% physical progress for
protection of Employer in case of default.
9. | Minimum amount of Interim Payment | 33.1 Rs. 2,000,000/-
Certificates (Running Bills)
10. | Time of Payment from delivery of | 33.5 Within 60 days

Engineer’s Interim Payment Certificate
to the Employer.
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Name of Work:

ANNUAL

ABSTRACT OF COST

MAINTENANCE

& REPAIR

OF

TUBE

WELLS

(ELECTRICAL/MECHANICAL) WITHIN THE JURISDICTION OF ZONE-B

WSSP PESHAWAR FOR THE YEAR (2023-24).

Total Amount Total Amount Total Amount Total
S No. Description (Electrical N.S.I items(Rs) (Mechanical Amount
Items) Items) (PKR)
Annual Maintenance & Repair of
Tube Wells
1 (Electrical/Mechanical) Within 14,362,178.36 2,643,158.91 9,443,833.85 26,449,171.12
the Jurisdiction of Zone-B WSSP
Peshawar for the Year (2023-24).

ANNUAL MAINTENANCE & REPAIR OF TUBE WELLS
(ELECTRICAL/MECHANICAL) WORKS WITHIN THE JURISDICTION OF ZONE-B
WSSP FOR THE YEAR 2023-24

DETAIL COST ESTIMATE

S.N Item
0 Code

Rate
(Rs)

Amount

No. (Rs)

Description Unit Warranty time

Electrical Iltems

Schedule ltems MRS-2022 (2nd Bi Annual)

Supply and fixing of 0.5 HP
Monoblock water

pump 1.25"x1" single phase 5
upto 72 ft head (Type SE) ilc
all accessories (For filter plant)

1 14-79-a Each 18337.91 10 Months

91,689.55

Supply and Erection single
core PVC insulated copper
conductor 250/440 V grade
cable : 3/0.029" 1/2" i/d

2 15-05-a 150 M 73.22 12 Months

10,983.00

Supply and Erection single
core PVC insulated copper
conductor 250/440 V grade
cable : 7/0.029"

3 15-05-c 150 M 135.21 12 Months

20,281.50

Supply and Erection switches

5 | 1518b | 10/15°Amp : recessed type

27 Each 122.04 6 Months

3,295.08

Supply & Replacement of 3
pin switch & plug - 5 Amp
Recessed type

6 15-20-a 22 Each 586.53 6 Months

12,903.66

Supply & Erection tube light
including rod, chowk Complete
single rod (40 watt) with
starter

8 15-24-b 5 Each 1497.15 6 Months

7,485.75

43




15-50

Wiring of light/fan/call-bell
point in 3/0.029" PVC
insulated bare cable in PVC
pipe recessed

20

Each

1575.83

31,516.60

6 Months

10

15-51

Wiring of 2/3-pin 5-Amp. plug
point in 3/0.029" PVC
insulated bare cable in PVC
pipe recessed

20

Each

593.83

11,876.60

6 Months

11

15-68-a

Supply and Erection best
quality AC ceiling fan
complete with Gl rod, canopy,
blades & regulator : 36" sweep

17

Each

5046.75

85,794.75

12 Months

12

15-78

Supply and Fixing of 18" dia
Direct axial Wall

Bracket fan,1450Rpm, Max
50db sound level Fan shall be
made with 99% purity Copper
windings

Each

6168.38

43,178.66

12 Months

13

15-70-c

Supply and Erection
transpower auto circuit
breaker 3-phase, 400V fungus
moisture proofing : 100 Amp.

26

Each

3747.15

97,425.90

8 Months

14

15-71-c

Supply and Erection single
phase imported auto circuit
breaker 20 Amp.

10

Each

950.4

9,504.00

6 Months

15

15-80

Supply and Fixing dimmer
switch complete

30

Each

242.01

7,260.30

6 Months

16

15-84

Supply and fitting of capacitor
2.2 uf for ceiling fans

20

Each

142.74

2,854.80

12 Months

15-100-b

Supply & erection of 50 KVA,
11/0.4 KV
Transformer

Each

437,686.81

875,373.62

12 Months

17

15-117

Supply & erection of Magnetic
contactor

40

Each

5396.67

215,866.80

6 Months

18

15-192

Supply & Erection brass bulb
holder

45

Each

134.55

6,054.75

12 Months

19

15-199

Supply & Erection of Starter
for Motor pump

Each

7319.88

21,959.64

3 Months

20

15-201-b

Supply & installation of DOL
Starter for 21 to 30 HP

Each

4897.35

14,692.05

5 Months

21

15-201-c

Supply & installation of DOL
Starter for 31 to 40 HP

Each

6112.35

18,337.05

5 Months

22

15-202-c

S/Fixing 4-core flexible
Aluminium cable for service of
transformer to main board
(19/64)

50

2977.65

148,882.50

12 Months

23

15-203

S/Fixing protector magnet coll
in starter

Each

2459.88

12,299.40

3 Months

24

15-204-b

Supply & fixing of Overload
relay 31-60 Amp

Each

7319.88

36,599.40

6 Months
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25

15-204-c

Supply & fixing of Overload
relay 61-100 Amp

47

Each

10964.88

515,349.36

6 Months

26

15-205-a

Repair of Transformer' HT coil
leg (two -step) i/c of carriage
from site to workshop & back
i/c installation and Testing
complete. 100-KVA
Transformer

Each

13644

40,932.00

6 Months

27

15-205-b

Repair of Transformer' LT coill
i/c of carriage from site to
workshop & back i/c
installation and Testing
complete. 100-KVA
Transformer

Each

11214

33,642.00

6 Months

28

15-205-c

Repair of Transformer' HT
bush i/c of carriage from site
to workshop & back i/c
installation and Testing
complete. 100-KVA
Transformer

Each

10606.5

31,819.50

6 Months

29

15-205-d

Repair of Transformer' LT
bush i/c of carriage from site
to workshop & back i/c
installation and Testing
complete. 100-KVA
Transformer

Each

7569

22,707.00

6 Months

30

15-206-a

Repair of Transformer' HT leg
(2 steps) i/c of carriage from
site to workshop & back i/c
installation and Testing
complete. 50-KVA
Transformer

69

Each

11214

773,766.00

6 Months

31

15-206-b

Repair of Transformer' LT coill
i/c of carriage from site to
workshop & back i/c
installation and Testing
complete. 50-KVA
Transformer

69

Each

10606.5

731,848.50

6 Months

32

15-206-c

Repair of Transformer' HT
bush i/c of carriage from site
to workshop & back i/c
installation and Testing
complete. 50-KVA
Transformer

Each

9391.5

75,132.00

6 Months

33

15-206-d

Repair of Transformer' LT
bush i/c of carriage from site
to workshop & back i/c
installation and Testing
complete. 50-KVA
Transformer

22

Each

8784

193,248.00

6 Months
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34

15-206-e

Repair of Transformer body i/c
of carriage from site to
workshop & back i/c
installation and Testing
complete. 50-KVA
Transformer

11

Each

7569

83,259.00

6 Months

35

15-207-a

Repair of Transformer' HT leg
(two -step) i/c of carriage from
site to workshop & back i/c
installation and Testing
complete. 25-KVA Trasformer

23

Each

9999.00

229,977.00

6 Months

36

15-207-b

Repair of Transformer' LT Coil
i/c of carriage from site to
workshop & back i/c
installation and Testing
complete. 25-KVA
Transformer

23

Each

9756.00

224,388.00

6 Months
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15-207-c

Repair of Transformer' HT
bush i/c of carriage from site
to workshop & back i/c
installation and Testing
complete. 25-KVA
Transformer

Each

9391.50

46,957.50

6 Months

38

15-207-d

Repair of Transformer' LT
bush i/c of carriage from site
to workshop & back i/c
installation and Testing
complete. 25-KVA
Transformer

Each

8784.00

43,920.00

6 Months

39

15-207-e

Repair of Transformer body i/c
of carriage from site to
workshop & back i/c
installation and Testing
complete. 25-KVA
Transformer

Each

7569.00

22,707.00

6 Months

40

15-209

Rewinding of voltage regulator
stabilizer coll

Each

2934

8,802.00

3 Months

41

15-210

Furnish & Install of Volt: meter
upt to 500 volt.

12

Each

1004.63

12,055.56

6 Months

42

15-211

Furnish & Install of AMP meter
up to 100 Amps

12

Each

1004.63

12,055.56

6 Months

43

15-214-b

Furnish & install of taper
bearing for 30 to 50 HP motor
(V.H.S)

Each

2569.5

12,847.50

3 Months

44

15-215-a

Furnish & install of Ball
bearing for 10-25 Hp Motor
(V.H.S)

Each

1588.5

7,942.50

3 Months

45

15-215-b

Furnish & install of Ball
bearing for 30-50 Hp Motor
(V.H.S)

60

Each

2569.5

154,170.00

3 Months

46

24-42

Logging of bore hole with
electrical equipment
and furnishing reports.

15

Job

23643

354,645.00
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Supply and Erection of AC

47 26'871"3' ENERGY EFFICIENT LED 20 | Each 1362.58 27 951.60 12 Months
LIGHT BULBS (21-30 W) U
Rewinding of Submersible
electric motor i/c carriage from
site of work and back i/c
48 | 27-15-a testing installation complete 800 | H.P 1719.6 1,375,680.00 8 Months
with all respects: From 0.75 to
20 H.P
Rewinding of Submersible
electric motor i/c carriage from
site of work and back i/c 270
49 | 27-15b testing installation complete 0 H.P 2026.35 5,471,145.00 8 Months
with all respects: Above 20
H.P
i Supply and fixing of C.T Caoll
50 27-17 for Ampere meter 5 Each 724.65 3.623.25 3 Months
Rewinding of Voltage
51 27-24-a | regulator com_plete in all 1 Job 21614.4 21.614.40 3 Months
respect - 3 coll
i Repair of Voltage regulator
52 27-25 point control machine 1 Job 5531.67 5,5631.67 3 Months
53 27-32 | Replacement of wearing ring 5 Each 904.5 4.522.50 3 Months
54 27-41-a | Rewinding of H.T Coil 25 KVA 3 Job 18744.3 56.232.90 8 Months
55 27-41-b | Rewinding of H.T Coil 50 KVA 3 Job 23326.02 69.978.06 8 Months
Rewinding of H.T Coil 100
56 27-41-c KVA 3 Job 46827 140.481.00 6 Months
57 27-42-a | Rewinding of L.T Coil 25 KVA 3 Job 9194.4 27.583.20 8 Months
58 27-42-b | Rewinding of L.T Coil 50KVA 3 Job 11457.9 34.373.70 8 Months
Rewinding of L.T Coil 100
59 27-42-c KVA 3 Job 13293 39.879.00 6 Months
i Replacement of insulator (H.T)
60 27-43 bush from 25 to 50 KVA 3 Each 2098.27 6,294.81 5 Months
61 | 27-44-a | Replacement of transformer 3 | Each 2812.86 5 Months
(L.T) Bush from 25 to 50 KVA ' 8,438.58
Replacement of transfomer
62 27-44-b link of different KVS 30 Each 2252.48 67.574.40 6 Month
Replacement of S-Y-II unit for
63 27-45 25 10 100 KVA 30 Each 2302.2 69.066.00 6 Months
Replacement of transformer 220 :
64 27-46 oil 0 Liter 341.91 752.202.00 3 Months
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65

27-47

Loading unloading of
Transformer as per wapda
specification & installation with
cariage complete for 25 to 100
KVA

70

Job

7034.4

492,408.00

66

27-50

Replacement of kit kat grips ,
60-200 Amp

10

Each

1644.75

16,447.50

6 Months

68

27-57-a

Replacing of 3 core
submersible cable (copper) of
the following gauge. 14/16mm.

70

739.85

51,789.50

12 Months

72

27-59

Test & develop tubewell of
size 6" & above continously up
to 1.5 cusecs (Air compressor)

350

Hour

838.47

293,464.50

1 Month

Electrical Works Schedule Items

(A)

Total (Rs)

14,362,178.36

Mechanical Iltems

(B)

Schedule Iltems - MRS 2022

14-39-b

Providing and Fixing brass
stop/bib cock of

approved quality: 3/4" (20
mm) dia

100

Each

520.11

52,011.00

6 Months

24-21-a

Providing and fixing sluice
valve of BSS quality (BS
5163) and weight Class 'B'
for Cast Iron & AC pipe line
(including cost of jointing
material):- a) 3" (75 mm) dia
of Valve

Each

26600.92

133,004.60

6 Months

24-21-b

Providing and fixing of sluice
valve of BSS quality (BS
5163) and weight Class 'B'
for Cast Iron & AC pipe line
(including cost of jointing
material):- b) 4" (100 mm) dia
of Valve

Each

32534.39

162,671.95

6 Months

24-21-c

Providing and fixing sluice
valve of BSS quality (BS
5163) and weight Class 'B'
for Cast Iron & AC pipe line
(including cost of jointing
material):- ¢) 6" (150 mm) dia
of Valve

Each

40241.84

80,483.68

6 Months

24-44

P&L Reflux valves (C.I) of
BSS quality/weight
including jointing material 3"
i/d-6" i/d.

Each

5827.98

11,655.96

6 Months
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24-91-h

Supply & Installation, testing
and commissioning of
Submersible Pump (ISO -
9906 Certified) coupled with
Submersible rewind-able
Electric Motor with AC
winding and all accessories
like Motor Control Unit
(equipped with UV/QV,
dryrun protection device,
surge protection, phase
reverse indicator) Complete
in all accessories including
NRV, Pressure Gauge,
Sluice valve except column
pipe and power cable for
discharge greater than 3000
iGPH and output capacity
greater than 30 WHP (As per
Approved Technical
Specifications)

15

WHP

35845.82

537,687.30

12 Months

24-51-a

Repair of C.I sluice valve/
reflux valve i/c packing sheet,
nuts, bolts, spindle etc:
complete of the following
size. a) 3" (75 mm) dia of
Valve

Each

1008.45

5,042.25

1 Month

24-51-b

Repair of C.I sluice valve/
reflux valve i/c packing sheet,
nuts, bolts, spindle etc:
complete of the following
size. a) 4" (100 mm) dia of
Valve

38

Each

1176.53

44,708.14

1 Month

24-51-c

Repair of C.I sluice valve/
reflux valve i/c packing sheet,
nuts, bolts, spindle etc:
complete of the following
size. a) 6" (150 mm) dia of
Valve

Each

1344.6

2,689.20

1 Month

10

24-56-a

Supply and Fixing MS
Column pipe with flanges for
submersible pump : 4" ( 100
mm) Nominal Pipe Size
(NPS), 3/16" thick, 10' length

4317.49

21,587.45

6 Months

11

24-56-b

Supply and Fixing MS
Column pipe with flanges for
submersible pump : 3" (75
mm) Nominal Pipe Size
(NPS), 3/16" thick, 10' length

3428.06

17,140.30

6 Months

12

24-61-a

Providing and fixing of
packing sheet for valves i/c
nuts, bolts as required at site
complete. ¢) 6" (150 mm) dia
of Valve

Each

647.53

1,942.59

3 Months
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24-61-b

Providing and fixing of
packing sheet for valves i/c
nuts, bolts as required at site
complete. c) 4" (100 mm) dia
of Valve

Each

491.52

3,440.64

3 Months

16

24-66

Supply & Fixing Guide
bearing for electrical motor

Each

1256.63

6,283.15

6 Months

17

24-67

Supply and Fixing of
Stainless steel Top rod for
Electric motors.

Each

2380.5

7,141.50

6 Months

18

24-68

Supply and fixing Carbon
bush (Submersible)

10

Each

1013.63

10,136.30

1 Month

19

24-69-b

Supply and Fixing Rubber
Bearing for Column shaft 4"

Each

1681.88

8,409.40

3 Months

20

24-70-a

Furnish and install of column
pipe socket 4" dia.

Each

1294.9

6,474.50

6 Months

23

27-01

Repair of leakages in valve
of already laid pipe line in
trenches / building i/c cost of
extractiion / exvacation,
complete in all respect of the
following sizes. a) 3" to 6" dia
of Valve

12

Each

589.63

7,075.56

2 Months

24

27-18-a

Extraction of
Turbine/Submersible Pump &
lowering/installation of the
same after necessary repair
(O ft to 200 ft)

195

Job

8435.4

1,644,903.00

25

27-18-b

Extraction of
Turbine/Submersible Pump
&blowering/installation of the
same after necessary repair
(Above 200 ft)

28

Job

13586.25

380,415.00

26

27-19

S/Fixing of Top nut any size

Each

345.29

1,726.45

3 Months

27

27-20

Supply & fixing of top shaft -
any size
(Subermisble/Turbine)

Each

6822

34,110.00

6 Months

28

27-21

S/Fixing of staffing box gland

Set

5485.5

27,427.50

3 Months

29

27-22

S/Fixing of threaded coupling

150

Set

601.38

90,207.00

6 Months

30

27-27

Replacement of pump shaft
stainless steel

135

Each

6723.54

907,677.90

6 Months

31

27-28

Replacement of Impellar

383

Each

2876.85

1,101,833.55

4 Months

32

27-29

Supply and Fixing of Column
shaft Sleeve 20 to 30 mm

Each

1012.64

7,088.48

3 Months
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Replacement of column pipe

33 27-30 socket 3" to 6" i/d

Each

2219.67

11,098.35

6 Months

Replacement of column shaft

34 27-31 :
- any size

Each

2282.58

11,412.90

6 Months

Replacement of studs for

35 27-33 intermediate bowl

1800

Each

58.53

105,354.00

1 Month

Replacement of nut, bolts of

36 27-34 :
any size

9000

Each

112.97

1,016,730.00

1 Month

Repair/re-conditioning of

37 27-35 | .
impellars

30

Each

510.26

15,307.80

6 Months

Replacing the Submersible

38 21-36 motor thrust bearing and disc

133

Each

14400.38

1,915,250.54

8 Months

Replacing of brass bush -

40 27-38 .
any size

Job

1041.69

7,291.83

3 Months

Replacement of bearing

41 27-39 bush/housing

800

Job

1043.53

834,824.00

3 Months

Replacing of rubber packing

42 | 2740 | 3% 6

1350

Pair

183.45

247,657.50

3 Months

43 27-49 | Replacement of gland dori

15

M

250.11

3,751.65

1 Month

Replacing of pressure gauge

44 1 2151 1 (010 500 psi)

Each

539.87

1,619.61

6 Months

Replacing of clamps 3" to 6"

45 27-53 X
Size

Each

1183.7

3,551.10

6 Months

46 27-54 | Submersible plate

Each

2187.46

4,374.92

6 Months

Cutting & threading MS

47 27-55 . - .
column pipe of various size

Job

1323.15

2,646.30

6 Months

Mechanical Works Schedule Items (C)

Total (Rs)

9,443,833.85

Non Schedule ltems ©

Supply, fixing & Testing of
Dry Run protection device
including wiring in MCU,
cable upto submersible
motor, imported (schneider,
metasol, philips, siemens or
equivalent ) complete in all
respect

1 N.S.1

Each

5,842.40

17,527.20

4 Months

Supply, installation & testing
of phase failure device
(over/under voltage control
relay) including wiring &
connecting with motor,
imported (schneider,
metasol, philips, siemens or
equivalent ) complete in all
respect

2 N.S.1

52

Each

5,121.10

266,297.20

4 Months
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N.S.

Supply and fixing of Main
distribution board (MCU) of
stainless steel 18" x 30"
including phase indicators,
start stop button,nuts, screws
door with lock complete in all
respect, heavy gauge

Each

10,747.10

32,241.30

12 Months

N.S.I

Repair / refixing of loose
connections at MCU,
Transformer, link, Energy
Meters, pumping machinery
including replacement of
wires, jointing with thimble,
insulation, complete in all
respect.

880

Job

1,270.10

1,117,688.00

2 Weeks

N.S.

Providing & installation of
PVC duct rectangular 50 mm
wide inlcuding cover,
complete in all respect.

15

404.00

6,060.00

12 Months

N.S.I

Supply & installation of Gl
wire Guaze around inlet of
pumping machinery 22 SWG
with 60 mesh per square foot
complete in all respect

M2

1,356.40

6,782.00

1 Month

N.S.1

Supply & fixing of steel stage
for submersible pump with
dia 3" - 6" including nuts &
bolts, complete in all respect

45

Each

3,800.90

171,040.50

6 Months

N.S.1

Providing & Fixing Timer
relay device for star delta
type of starter, complete in all
respect

15

Each

3,822.78

57,341.76

6 Months

N.S.1

Supply & fixing of Filter
cartridges for the water
filtration plant

10

Each

6,996.50

69,965.00

6 Months

10

N.S.1

Replacement of Filter media
in water filtration plant - silica
sand & carbon, complete in
all respect

Each

54,528.80

218,115.20

12 Months

11

N.S.1

Replacement of ultra filtration
membrane in water filtration
plant complete in all respect

Each

63,616.90

254,467.60

6 Months

12

N.S.1

Providing & Fixing S.S riser
clamp for Column pipe (3" -
4" dia)

Each

3,822.78

19,113.92

12 Months

13

N.S.1

Submersible Pump repair
including disc polish,
reshaping & fixing, complete

25

Each

1,226.18

30,654.40

3 Months

14

N.S.1

Supply & Fixing the inlet
suction case ring (4" - 6") of
stainless steel with wearing
ring, strainer along with
studs, nuts & bolts, complete
in all respect

Each

7,068.54

21,205.63

6 Months
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15

N.S.1

Installation of Grill for
Protection of Filtration plant
Taps:- Supplying and fixing
of G.1 grill for protection of
water of square pipe
1/2"x1/2", 18 SWG in shape
of mesh having size of 2"x2"
complete with holdfast,
painting, welding and locking
arrangements etc.

40

Sq.Ft

814.80

32,592.00

12 Months

16

N.S.I

Replacing the Rubber
bushes for submersible
motor & Bowl Assembly,
complete

150

Each

432.77

64,915.20

3 Months

17

N.S.I

Repair of Rotor shaft
including replacement of
rubber gate bush with steel
sleeve for submersible motor
rotor, including removal of
old and fixing new, complete
in all respect.

100

Pair

1,630.72

163,072.00

4 Months

18

N.S.1

Supply & fixing of auto switch
for the water filtration plant
including wiring complete

10

Each

9,408.00

94,080.00

12 Months

19

N.S.1

Repair of bulk Water flow
meter mechanical type for
tube well and installation of
same, complete in all respect

40

Job

3,261.50

130,460.00

4 Months

20

N.S.1

Supply & installation of bulk
Water flow meter mechanical
type for tube well including
flanges, packing sheets, nuts
& bolts, complete in all
respect (Best Quality)

10

Each

25,934.80

259,348.00

12 Months

Non-Schedule Items (C)

Total (Rs)

2,643,158.91

TOTAL AMOUNT RS (A+B+C)

26,449,171.12

% Above / Below on quoted rates -

Total Quoted Bid Amount (Rs) -

(In Words

MRS

%:; non-MRS

%
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SCHEDULE -B TO BID

WORK TO BE PERFORMED BY SUBCONTRACTORS

Subletting the awarded work by the contractor is strictly prohibited. The contractor is liable to
utilize his own workshops, resources & manpower as stated in the bidding documents
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PROPOSED PROGRAMME OF WORKS

SCHEDULE - C TO BID

Electrical ltems
Item .
S.NO Code Description Warranty
Supply and fixing of 0.5 HP Monoblock water
1 14-79-a | pump 1.25"x1" single phase upto 72 ft head (Type SE) i/c 10 Months
all accessories (For filter plant)
5. Supply and Erection single core PVC insulated copper
2| 15052 | -onductor 250/440 V grade cable : 3/0.029" 1/2" ild 12 Months
A& Supply and Erection single core PVC insulated copper
3 15-05-c conductor 250/440 V grade cable : 7/0.029" 12 Months
5 15-18-b | Supply and Erection switches 10/15 Amp : recessed type 6 Months
6 15-20-a Supply & Replacement of 3 pin switch & plug - 5 Amp 6 Months
Recessed type
oA Supply & Erection tube light including rod, chowk
8 15-24-b Complete single rod (40 watt) with starter 6 Months
i Wiring of light/fan/call-bell point in 3/0.029" PVC insulated
9 15-50 bare cable in PVC pipe recessed 6 Months
i Wiring of 2/3-pin 5-Amp. plug point in 3/0.029" PVC
10 15-51 insulated bare cable in PVC pipe recessed 6 Months
ra. Supply and Erection best quality AC ceiling fan complete
11 15-68-a with Gl rod, canopy, blades & regulator : 36" sweep 12 Months
Supply and Fixing of 18" dia Direct axial Wall
12 15-78 Bracket fan,1450Rpm, Max 50db sound level Fan shall 12 Months
be made with 99% purity Copper windings
0. Supply and Erection transpower auto circuit breaker 3-
13 15-70-¢ phase, 400V fungus moisture proofing : 100 Amp. 8 Months
14 15-71-c Supply and Erection single phase imported auto circuit 6 Months
breaker 20 Amp.
15 15-80 Supply and Fixing dimmer switch complete 6 Months
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16 15-84 Supply and fitting of capacitor 2.2 uf for ceiling fans 12 Months
15-100-b Supply & erection of 50 KVA, 11/0.4 KV 12 Months
Transformer
17 15-117 | Supply & erection of Magnetic contactor 6 Months
18 15-192 | Supply & Erection brass bulb holder 12 Months
19 15-199 | Supply & Erection of Starter for Motor pump 3 Months
20 | 15-201-b | Supply & installation of DOL Starter for 21 to 30 HP 5 Months
21 15-201-c | Supply & installation of DOL Starter for 31 to 40 HP 5 Months
S/Fixing 4-core flexible Aluminium cable for service of
22| 15-202-c | 41 isformer to main board (19/64) 12 Months
23 15-203 | S/Fixing protector magnet coil in starter 3 Months
24 15-204-b | Supply & fixing of Overload relay 31-60 Amp 6 Months
25 15-204-c | Supply & fixing of Overload relay 61-100 Amp 6 Months
Repair of Transformer' HT coil leg (two -step) i/c of
26 15-205-a | carriage from site to workshop & back i/c installation and 6 Months
Testing complete. 100-KVA Transformer
Repair of Transformer' LT coil i/c of carriage from site to
27 15-205-b | workshop & back i/c installation and Testing complete. 6 Months
100-KVA Transformer
Repair of Transformer' HT bush i/c of carriage from site to
28 15-205-c | workshop & back i/c installation and Testing complete. 6 Months
100-KVA Transformer
Repair of Transformer' LT bush i/c of carriage from site to
29 15-205-d | workshop & back i/c installation and Testing complete. 6 Months
100-KVA Transformer
Repair of Transformer' HT leg (2 steps) i/c of carriage
30 15-206-a | from site to workshop & back i/c installation and Testing 6 Months

complete. 50-KVA Transformer
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31

15-206-b

Repair of Transformer' LT coil i/c of carriage from site to
workshop & back i/c installation and Testing complete.
50-KVA Transformer

6 Months

32

15-206-c

Repair of Transformer' HT bush i/c of carriage from site to
workshop & back i/c installation and Testing complete.
50-KVA Transformer

6 Months

33

15-206-d

Repair of Transformer' LT bush i/c of carriage from site to
workshop & back i/c installation and Testing complete.
50-KVA Transformer

6 Months

34

15-206-e

Repair of Transformer body i/c of carriage from site to
workshop & back i/c installation and Testing complete.
50-KVA Transformer

6 Months

35

15-207-a

Repair of Transformer' HT leg (two -step) i/c of carriage
from site to workshop & back i/c installation and Testing
complete. 25-KVA Trasformer

6 Months

36

15-207-b

Repair of Transformer' LT Coil i/c of carriage from site to
workshop & back i/c installation and Testing complete.
25-KVA Transformer

6 Months

37

15-207-c

Repair of Transformer' HT bush i/c of carriage from site to
workshop & back i/c installation and Testing complete.
25-KVA Transformer

6 Months

38

15-207-d

Repair of Transformer' LT bush i/c of carriage from site to
workshop & back i/c installation and Testing complete.
25-KVA Transformer

6 Months

39

15-207-e

Repair of Transformer body i/c of carriage from site to
workshop & back i/c installation and Testing complete.
25-KVA Transformer

6 Months

40

15-209

Rewinding of voltage regulator stabilizer coll

3 Months

41

15-210

Furnish & Install of Volt: meter upt to 500 volt.

6 Months

42

15-211

Furnish & Install of AMP meter up to 100 Amps

6 Months

43

15-214-b

Furnish & install of taper bearing for 30 to 50 HP motor
(V.H.S)

3 Months

44

15-215-a

Furnish & install of Ball bearing for 10-25 Hp Motor
(V.H.S)

3 Months

45

15-215-b

Furnish & install of Ball bearing for 30-50 Hp Motor
(V.H.S)

3 Months
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Logging of bore hole with electrical equipment

46 24-42 and furnishing reports.
26-01-c- | Supply and Erection of AC ENERGY EFFICIENT LED
ar 07 LIGHT BULBS (21-30 W) 12 Months
Rewinding of Submersible electric motor i/c carriage from
48 27-15-a | site of work and back i/c testing installation complete with 8 Months
all respects: From 0.75 to 20 H.P
Rewinding of Submersible electric motor i/c carriage from
49 27-15-b | site of work and back i/c testing installation complete with 8 Months
all respects: Above 20 H.P
50 27-17 Supply and fixing of C.T Coil for Ampere meter 3 Months
51 27.94-3 (I:?;}Nlndlng of Voltage regulator complete in all respect - 3 3 Months
52 27-25 Repair of Voltage regulator point control machine 3 Months
53 27-32 Replacement of wearing ring 3 Months
54 27-41-a | Rewinding of H.T Coil 25 KVA 8 Months
55 27-41-b | Rewinding of H.T Coil 50 KVA 8 Months
56 27-41-c | Rewinding of H.T Coil 100 KVA 6 Months
57 27-42-a | Rewinding of L.T Coil 25 KVA 8 Months
58 27-42-b | Rewinding of L.T Coil 50KVA 8 Months
59 27-42-c | Rewinding of L.T Coil 100 KVA 6 Months
60 27-43 Replacement of insulator (H.T) bush from 25 to 50 KVA 5 Months
61 27.44-a Replacement of transformer (L.T) Bush from 25 to 50 5 Months
KVA
62 27-44-b | Replacement of transfomer link of different KVS 6 Month
63 27-45 Replacement of S-Y-II unit for 25 to 100 KVA 6 Months
64 27-46 Replacement of transformer oll 3 Months
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Loading unloading of Transformer as per wapda

65 27-47 specification & installation with cariage complete for 25 to
100 KVA
66 27-50 Replacement of kit kat grips , 60-200 Amp 6 Months
68 27.57-a Repla_cmg of 3 core submersible cable (copper) of the 12 Months
following gauge. 14/16mm.
79 27.59 Test & develop tubgwell of size 6" & above continously 1 Month
up to 1.5 cusecs (Air compressor)
Mechanical Items (B)
20, Providing and Fixing brass stop/bib cock of
1 14-39-b approved quality: 3/4" (20 mm) dia 6 Months
Providing and fixing sluice valve of BSS quality (BS 5163)
4 . | and weight Class 'B' for Cast Iron & AC pipe line
2 24-21-a (including cost of jointing material):- a) 3" (75 mm) dia of 6 Months
Valve
Providing and fixing of sluice valve of BSS quality (BS
o 5163) and weight Class 'B' for Cast Iron & AC pipe line
3 24-21-b (including cost of jointing material):- b) 4" (100 mm) dia of 6 Months
Valve
Providing and fixing sluice valve of BSS quality (BS 5163)
o1 and weight Class 'B' for Cast Iron & AC pipe line
4 24-21-c (including cost of jointing material):- ¢) 6" (150 mm) dia of 6 Months
Valve
5 24-44 P&L Reflux valves (C.I) of BSS qullty/welght 6 Months
including jointing material 3" i/d-6" i/d.
Supply & Installation, testing and commissioning of
Submersible Pump (ISO - 9906 Certified) coupled with
Submersible rewind-able Electric Motor with AC winding
and all accessories like Motor Control Unit (equipped with
6 24-91-h uv/ov, _dry_run protection deylce, surge protection, p_hase 12 Months
reverse indicator) Complete in all accessories including
NRV, Pressure Gauge, Sluice valve except column pipe
and power cable for discharge greater than 3000 iGPH
and output capacity greater than 30 WHP (As per
Approved Technical Specifications)
Repair of C.I sluice valve/ reflux valve i/c packing sheet,
7 24-51-a | nuts, bolts, spindle etc: complete of the following size. a) 1 Month

3" (75 mm) dia of Valve
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24-51-b

Repair of C.I sluice valve/ reflux valve i/c packing sheet,
nuts, bolts, spindle etc: complete of the following size. a)
4" (100 mm) dia of Valve

1 Month

24-51-c

Repair of C.I sluice valve/ reflux valve i/c packing sheet,
nuts, bolts, spindle etc: complete of the following size. a)
6" (150 mm) dia of Valve

1 Month

10

24-56-a

Supply and Fixing MS Column pipe with flanges for
submersible pump : 4" ( 100 mm) Nominal Pipe Size
(NPS), 3/16" thick, 10' length

6 Months

11

24-56-b

Supply and Fixing MS Column pipe with flanges for
submersible pump : 3" ( 75 mm) Nominal Pipe Size
(NPS), 3/16" thick, 10' length

6 Months

12

24-61-a

Providing and fixing of packing sheet for valves i/c nuts,
bolts as required at site complete. ¢) 6" (150 mm) dia of
Valve

3 Months

13

24-61-b

Providing and fixing of packing sheet for valves i/c nuts,
bolts as required at site complete. c) 4" (100 mm) dia of
Valve

3 Months

16

24-66

Supply & Fixing Guide bearing for electrical motor

6 Months

17

24-67

Supply and Fixing of Stainless steel Top rod for Electric
motors.

6 Months

18

24-68

Supply and fixing Carbon bush (Submersible)

1 Month

19

24-69-b

Supply and Fixing Rubber Bearing for Column shaft 4"

3 Months

20

24-70-a

Furnish and install of column pipe socket 4" dia.

6 Months

23

27-01

Repair of leakages in valve of already laid pipe line in
trenches / building i/c cost of extractiion / exvacation,
complete in all respect of the following sizes. a) 3" to 6"
dia of Valve

2 Months

24

27-18-a

Extraction of Turbine/Submersible Pump &
lowering/installation of the same after necessary repair (0
ft to 200 ft)
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Extraction of Turbine/Submersible Pump

25 27-18-b | &blowering/installation of the same after necessary repair
(Above 200 ft)
26 27-19 S/Fixing of Top nut any size 3 Months
i Supply & fixing of top shaft - any size

21 21-20 (Subermisble/Turbine) 6 Months
28 27-21 S/Fixing of staffing box gland 3 Months
29 27-22 S/Fixing of threaded coupling 6 Months
30 27-27 Replacement of pump shaft stainless steel 6 Months
31 27-28 Replacement of Impellar 4 Months
32 27-29 Supply and Fixing of Column shaft Sleeve 20 to 30 mm 3 Months
33 27-30 Replacement of column pipe socket 3" to 6" i/d 6 Months
34 27-31 Replacement of column shaft - any size 6 Months
35 27-33 Replacement of studs for intermediate bowl 1 Month
36 27-34 Replacement of nut, bolts of any size 1 Month
37 27-35 Repair/re-conditioning of impellars 6 Months
38 27-36 Replacing the Submersible motor thrust bearing and disc 8 Months
40 27-38 Replacing of brass bush - any size 3 Months
41 27-39 Replacement of bearing bush/housing 3 Months
42 27-40 Replacing of rubber packing 3" to 6"i/d 3 Months
43 27-49 Replacement of gland dori 1 Month
44 27-51 Replacing of pressure gauge (0 to 500 psi) 6 Months
45 27-53 Replacing of clamps 3" to 6" size 6 Months
46 27-54 Submersible plate 6 Months
47 27-55 Cutting & threading MS column pipe of various size 6 Months
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Non-Schedule Items

N.S.I

Supply, fixing & Testing of Dry Run protection device
including wiring in MCU, cable up to submersible motor,
imported (schneider, metasol, philips, siemens or
equivalent) complete in all respect

4 Months

N.S.I

Supply, installation & testing of phase failure device
(over/under voltage control relay) including wiring &
connecting with motor, imported (schneider, metasol,
philips, siemens or equivalent) complete in all respect

4 Months

N.S.I

Supply and fixing of Main distribution board (MCU) of
stainless steel 18" x 30" including phase indicators, start
stop button,nuts, screws door with lock complete in all
respect, heavy gauge

12 Months

N.S.I

Repair / refixing of loose connections at MCU,
Transformer, link, Energy Meters, pumping machinery
including replacement of wires, jointing with thimble,
insulation, complete in all respect.

2 Weeks

N.S.I

Providing & installation of PVC duct rectangular 50 mm
wide including cover, complete in all respect.

12 Months

N.S.I

Supply & installation of GI wire Guaze around inlet of
pumping machinery 22 SWG with 60 mesh per square
foot complete in all respect

1 Month

N.S.I

Supply & fixing of steel stage for submersible pump with
dia 3" - 6" including nuts & bolts, complete in all respect

6 Months

N.S.I

Providing & Fixing Timer relay device for star delta type
of starter, complete in all respect

6 Months

N.S.I

Supply & fixing of Filter cartridges for the water filtration
plant

6 Months

10

N.S.I

Replacement of Filter media in water filtration plant -
silica sand & carbon, complete in all respect

12 Months

11

N.S.I

Replacement of ultra filtration membrane in water
filtration plant complete in all respect

6 Months

12

N.S.I

Providing & Fixing S.S riser clamp for Column pipe (3" -
4" dia)

12 Months

13

N.S.I

Submersible Pump repair including disc polish, reshaping
& fixing, complete

3 Months
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14

N.S.I

Supply & fixing the inlet suction case ring (4" - 6") of
stainless steel with wearing ring, strainer along with
studs, nuts & bolts, complete in all respect

6 Months

15

N.S.I

Installation of Grill for Protection of Filtration plant Taps:-
Supplying and fixing of G.I grill for protection of water of
square pipe 1/2"x1/2", 18 SWG in shape of mesh having
size of 2"x2" complete with holdfast, painting, welding
and locking arrangements etc.

12 Months

16

N.S.I

Replacing the Rubber bushes for submersible motor &
Bowl Assembly, complete

3 Months

17

N.S.I

Repair of Rotor shaft including replacement of rubber
gate bush with steel sleeve for submersible motor rotor,
including removal of old and fixing new, complete in all
respect.

4 Months

18

N.S.I

Supply & fixing of auto switch for the water filtration plant
including wiring complete

12 Months

19

N.S.I

Repair of bulk Water flow meter mechanical type for tube
well and installation of same, complete in all respect

4 Months

20

N.S.I

Supply & installation of bulk Water flow meter mechanical
type for tube well including flanges, packing sheets, nuts
& bolts, complete in all respect (Best Quality)

12 Months
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SCHEDULE -D TO BID

DEVIATIONS
FROM
TECHNICAL PROVISIONS

It is presumed that the bidder shall not take any deviation. However, if he intends to take deviations
to the specified terms, those must be listed in the space provided below:

Sr. No. Clause No. / Section No. Deviations/Clarifications

[Note: Attach additional sheets, if necessary]
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SCHEDULE -E TO BID

DEVIATIONS
FROM
CONTRACTUAL CONDITIONS

It is presumed that the bidder shall not take any deviation. However, if he intends to take deviations
to the specified Contractual/Commercial Conditions, those must be listed in the space provided

below:

Sr. No. Clause No. / Section No. Deviations/Clarifications

[Note: Attach additional sheets, if necessary]
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SCHEDULE -F TO BID

METHOD OF PERFORMING WORKS

The bidder is required to submit a narrative outlining the method of performing the Works. The
narrative should indicate in detail and include but not be limited to:

e The sequence and methods in which he proposes to carry out the Works, including the number
of shifts per day and hours per shift, he expects to work.

e A list of all major items of constructional and erection plant, tools and vehicles proposed to be
used in carrying out the Works at Site, including number of each kind, make, type, capacity of all
equipment, working condition, which shall be deployed by him for Civil Work and Erection,
Testing and Commissioning of the Works, in sufficient detail to demonstrate fully that the
equipment will meet all the requirements of the Technical Provisions.

e The procedure for installation of equipment and transportation of equipment and materials to the
site.

e Details regarding mobilization in Pakistan, the type of facilities including personnel
accommodation, office accommodation, provision for maintenance and for storage,
communications, security and other services to be used.

e Organization chart indicating head office & field office personnel involved in management,
supervision and engineering of the Works to be done under the Contract.
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SCHEDULE -G TO BID

PROPOSED ORGANIZATION

The bidder shall list in this Schedule the key personnel he will employ from Head office and from
Site office to direct and execute the Works, together with their names, qualifications, experience,
positions held and their nationalities.

Summary of Qualifications

Designation Name of Experience, Present
Position and
Nationality
- Head Office:
- Site Office:

Contractor’s Representative
Site Superintendent
Supervising Engineer

Plant Erectors

Construction Supervisors
Other Key Staff
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SCHEDULE -H TO BID

(INTEGRITY PACT)
DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC.
PAYABLE BY THE SUPPLIERS OF GOODS, SERVICES & WORKS IN
CONTRACTS WORTH RS. 10.00 MILLION OR MORE

Contract No. Dated
Contract Value:
Contract Title:

....................................... [name of Supplier] hereby declares that it has not obtained or induced
the procurement of any contract, right, interest, privilege or other obligation or benefit from
Government of Pakistan (GoP) or any administrative subdivision or agency thereof or any other entity
owned or controlled by GoP through any corrupt business practice.

Without limiting the generality of the foregoing, [name of Supplier] represents and warrants that it has
fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or
agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly
or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker,
consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification,
bribe, finder’s fee or kickback, whether described as consultation fee or otherwise, with the object of
obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or
benefit in whatsoever form from GoP, except that which has been expressly declared pursuant
hereto.

[name of Supplier] certifies that it has made and will make full disclosure of all agreements and
arrangements with all persons in respect of or related to the transaction with GoP and has not taken
any action or will not take any action to circumvent the above declaration, representation or warranty.

[name of Supplier] accepts full responsibility and strict liability for making any false declaration, not
making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this
declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other
obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other rights and
remedies available to GoP under any law, contract or other instrument, be voidable at the option of
GoP.

Notwithstanding any rights and remedies exercised by GoP in this regard, [name of Supplier] agrees
to indemnify GoP for any loss or damage incurred by it on account of its corrupt business practices
and further pay compensation to GoP in an amount equivalent to ten time the sum of any
commission, gratification, bribe, finder’s fee or kickback given by [name of Supplier] as aforesaid for
the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other
obligation or benefit in whatsoever form from GoP.

Name of Buyer: ............coovviiinn. Name of Seller/Supplier: .........................
Signature: ... Signature: ...
[Seal] [Seal]
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4.

1. PREAMBLE TO SCHEDULE OF PRICES

General

1.1 The Schedule of Prices shall be read in conjunction with the Conditions of Contract
together with the Specifications and Drawings.

1.2 The Contract shall be for the whole of the Works as described in these Bidding
Documents. Bids must be for the complete scope of Work.

Description

2.1 The general directions and descriptions of work and materials are not necessarily
repeated nor summarized in the Schedule of Prices. References to the relevant
sections of the Bidding Documents shall be made before entering prices against each
item in the Schedule of Prices.

2.2  The quantities shown in the Schedule of Prices are estimated quantities only as an

indication of the Scope of Work to enable the bidder to bid for different items of the
Works for his estimate of costs. The estimated quantities shall be used for comparing
the bids. It is, however, to be noted that in the event of any increase or decrease in the
guantity of any item of Works and subject to provisions of the Conditions of Contract
herein, the actual quantities executed will be paid.

Units & Abbreviations

3.1

Meter

Rates

4.1

Units of measurement, symbols and abbreviations expressed in the Bidding
Documents shall comply with the System International d’ Unites (Sl Units).

The following abbreviations shall be used in the Schedule of Prices:

Abbreviation

Foreign Currency Component FCC
Local Currency Component LCC
United States Dollars Us$
Pakistani Rupees PKR/Rs
Number No.
Kilometer km
Kilogram Kg Cubic
Cu.m
Provisional Sum PS
Percent %
and Prices

Except as otherwise expressly provided under the Conditions of Contract, the rates
and amounts entered in the Schedule of Prices shall be the rates at which the
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4.2

4.3

4.4

4.5

4.6

Contractor shall be paid and shall be the full inclusive value of the work set forth or
implied in the Contract; except for the amounts reimbursable to the Contractor under
the Contract.

Unless otherwise stipulated in the Conditions of Contract, the rates and prices entered
by the bidder shall not be subject to adjustment during the performance of the
Contract.

All duties, taxes and other levies payable by the Contractor under the Contract, or for
any other cause, as on the date twenty-eight (28) days prior to the deadline for
submission of bids shall be included in the rates and prices and the total Bid Price
submitted by a bidder.

Additional/reduced duties, taxes and levies due to subsequent additions or changes in
legislation shall be reimbursed/deducted as per provisions of the Conditions of
Contract.

The whole cost of complying with the provisions of the Contract shall be included in
the items provided in the priced Schedule of Prices, and where no items are provided,
the cost shall be deemed to be distributed among the rates and prices entered for the
related items of the Works and no separate payment will be made for those items.

The rates, prices and amounts shall be entered against each item in the Schedule of
Prices. Any item against which no rate or price is entered by the bidder will not be paid
for by the Employer when executed and shall be deemed covered by the rates and
prices for other items in the Schedule of Prices.

The bidder shall be deemed to have obtained all information as to port clearance
facilities and charges, loading and unloading facilities and charges, storage facilities
and charges, transportation facilities and charges, congestion and/or other conditions
to be expected at Karachi Port and or any other seaport of Pakistan and all
requirements related thereto.

The Contractor shall be responsible to make complete arrangements for the
transportation of the Plant to the Site.

The bidder shall be deemed to have included all clearing, forwarding and other
incidental costs in this regard in his bid. The Contractor will have the option to use
either Karachi Port or any other seaport of Pakistan.

The Contractor shall provide for all parts of the Works to be completed in every
respect for commercial operation. Notwithstanding that any details, accessories, etc.
required for the complete installation and satisfactory operation of the Plant, are not
specifically mentioned in the Specifications, such details shall be considered as
included in the Contract Price.
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5.

Schedule of Bid Prices

5.1

Break-up of Bid Prices

The various elements of Bid Prices shall be quoted as detailed below:

a)

b)

FOB Port of Shipment

The bidder shall quote prices for FOB Port of Shipment for all individual items
and for each sub-total of Plant, Erection Equipment and Spare Parts to be
supplied from outside Pakistan on FOB (Port of Shipment) basis. The FOB Port
of Shipment price shall include the cost of the following:

i)Design, manufacture, finishing, factory testing, packing for transport and
all transportation costs incurred in placing the Plant, Erection Equipment
and Spare Parts and other materials on board the vessel.

Provision of clean on-board bills of lading.
Export taxes, fees or charges levied on exporting Plant, Erection
Equipment and Spare Parts and other materials in the country of origin, in

the case of Plant imported to Pakistan.

Provision of certificates of origin, consular invoices (if required) or any
other documents issued in the country of origin.

Insurance & Shipping

)

Insurance

The bidder shall quote prices for insurance cover from ex-factory/ ex-
works to the Site for the sub-totals of the Plant, Erection Equipment, Spare
Parts and other materials to be imported for the Contract. Such prices
shall include all insurance costs covering the responsibility for all loss or
damages while loading, unloading, storing and trimming on board or on
inland carrier and transportation to Site.

The prices for transportation/marine insurance cover shall be quoted on
the basis of insurance through insurers from any country (ies) of the world
acceptable to the Employer.

Shipping

The bidder shall quote prices for shipping from port of shipment to the port
of entry in Pakistan for the sub-totals of the Plant, Erection Equipment,
Spare Parts and other materials to be imported for the Contract in
Pakistan. Such prices shall include all marine transportation costs
including ocean freight and other charges, etc.

The prices for shipping/marine transportation shall be quoted for shipment
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d)

f)

9)

h)

through reputed shipping lines including Pakistan National Shipping
Corporation (PNSC).

Cost of shipment(s) effected by the Contractor at his option by aircraft
shall be deemed to be included in the Total Bid Price.

CIF (Pakistan Seaport) Price

CIF (Pakistan Seaports) price will be the total of FOB price, insurance and
shipping prices, described here above.

Customs Duties

Customs duty for Plant, Erection Equipment, Spare Parts and other materials, if
any, offered from outside Pakistan shall also include sales tax, import duty and
other import charges.

DDP (Pakistan Seaport) Price

DDP (Pakistan Seaport) price will be the total of CIF price and customs duties,
described here above.

Ex-factory Price for Local Goods

The bidder shall quote prices for Local Goods, materials (other than materials
required for civil works such as concrete and reinforcement etc. Cost of which
will be included in the price of civil works) and equipment in the relevant column
of Ex-Factory (Pakistan) of “Schedule of Prices”. Such prices shall include:

i) Design documentation, drawings, drafting, planning services,
manufacturing, testing and packing of finished goods ready for delivery to
Site.

i) All custom duties, sales tax and other taxes already paid or payable on the
components and raw materials used in the manufacture or assembly of
Local Goods, materials and equipments.

Insurance of Local Goods

Insurance of Local Goods and other materials from factory to Site shall include
all insurance costs covering the responsibility of all losses or damages, while
loading, unloading, storing, trimming on the carrier and transporting to Site.
Checking and verifying of consignments, issuance of receiving reports and
damage reports (when applicable) shall be the Contractor’s responsibility. The
cost of insurance shall be quoted on the basis of insurance through National
Insurance Company (NIC) of Pakistan or any other insurance company
operating in Pakistan and acceptable to the Employer.

Local Transport

Inland transportation for the Plant, Erection Equipment and Spare Parts shall
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5.2

be the Contractor’s responsibility in respect of:

i)  the Plant, Erection Equipment, Spare Parts and other materials offered
from outside Pakistan; from the port of entry in Pakistan to the storage
area at the Site, and

i) indigenous Plant, Erection Equipment, Spare Parts and other materials if
any, offered from within Pakistan; from the factory in Pakistan to the
storage area at the Site, and

all charges occurring there from including octroi, zila tax, fees etc. and
charges for loading, forwarding and unloading expenses shall be borne by
the Contractor. Unloading at the Site, handling of the Plant, Erection
Equipment, Spare Parts and other materials to the designated point of Site
storage, checking and verifying all shipments received against shipping
documents, issue of all receiving reports and issues of damage reports
(when applicable) shall be the Contractor’s responsibility.

The bidder shall recognize such elements of the costs which he expects to
incur in the performance of the Works and shall include all such costs in
the rates and amounts entered in the Schedule of Prices.

Erection & Other Work

The bidder shall quote prices for Erection & Other Work (foreign and local
currency portion) for the sub-totals of the Plant at the Site. Such prices shall
include the costs of handling of the Plant and other materials from Site storage
to point of final installation, erection, installation, testing, commissioning
including all inspection, reliability tests, the cost of foreign and local erection
staff and labour, tools and equipment, etc. It shall also cover the services of
qualified representative(s) of the supplier(s) of Plant or adviser(s) to assure
proper erection and commissioning of the Plant. The price shall also include
cost of arranging insurances in respect of Contractor’s operations in Pakistan
which insurances shall be affected by the Contractor with the National
Insurance Company (NIC) of Pakistan or any other insurance company
operating in Pakistan and acceptable to the Employer.

Total Bid Price

The total of bid prices under foreign currency and local currency columns in the
Schedule of Prices shall be entered in the Summary of Bid Prices. The unit rates and
prices amount entered in the Schedule of Prices will be the rates at which the
Contractor will be paid, and shall be deemed to be the full inclusive value of the work
including all costs of performing the Works such as overheads, income tax, super tax,
profits, costs of accepting the general risks, liabilities and obligations set forth or
implied in the Contract except for the amounts reimbursable, if any, to the Contractor
under the Contract. The rates shall also include Contractor's cost for providing
Performance Security and other Bank Guarantees required for performance of the
Contract.
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6. Erection and Testing Equipment and Maintenance Tools

6.1

6.2

In the Schedule of Prices, under Erection and Testing Equipment & maintenance tools
the Employer has drawn up a list of Erection and Testing Equipment and Maintenance
Tools along with estimated quantities. The bidder shall enter the price only in FOB
price column for all individual items and shall give the break-up of the prices into FOB
Port of Shipment, Shipping to wharf at the port of entry in Pakistan, Insurance to Site
and Local Transport in Pakistan against each sub-total. These Erection and Testing
Equipment and Maintenance Tools shall be furnished and the cost included in the Bid
Price.

The Employer shall have the option of ordering additional quantities of these essential
Erection and Testing Equipment and Maintenance Tools, at the unit rates entered in
the Schedule of Prices no later than one year after the Commencement Date.

The unit rate for any item shall be computed by dividing the total amount by the
guantity of that item.

The bidder shall also list, in the space provided in the Schedule of Prices, Additional
Recommended Erection and Testing Equipment and Maintenance Tools, any Erection
and Testing Equipment and Maintenance Tools which he recommends be provided for
the Works, in addition to those already specified by the Employer in the Schedule of
Prices. The bidder shall enter against each such item, its recommended quantity, and
price. The cost of such Additional Recommended Erection and Testing Equipment and
Maintenance Tools will not be taken into account in the evaluation of bids.

The Additional Recommended Erection and Testing Equipment and Maintenance
Tools may be selected by the Engineer/Employer and the Contract Price will be
adjusted in accordance with the prices set against those items in the Schedule of
Prices.

7. Spare Parts

7.1

In the Schedule of Prices, under Spare Parts, the Employer has drawn up a list of
spare parts along with estimated quantities. The bidder shall enter the price only in
FOB price column for all individual items and shall indicate the break-up of price into
FOB Port of Shipment, Shipping to wharf at the port of entry in Pakistan, Insurance to
Site and Local Transport in Pakistan against each sub-total. These spare parts shall
be furnished and the cost included in the Bid Price.

The successful Bidder shall prepare and at the time of preparation of Letter of
Acceptance submit to the Employer the unit rates of all individual items of the spare
parts. The unit rates of the spare parts for the required quantities shall give a total cost
equal to the amount entered in the Schedule of Price for spare parts.

The Employer shall have the option of ordering additional quantities of these essential

spare parts, at the unit rates entered in the Schedule of Prices, no later than one year
after the Commencement Date.
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7.2

The unit rate for any item shall be computed by dividing the total amount by the
guantity of that item.

The Bidder shall also list in the space provided in the Schedule of Prices any Spare
Parts which he recommends be provided for the Works, in addition to those specified
by the Employer in the Schedule of Prices. The Bidder shall enter against each such
item, its recommended quantity, rate and price. The cost of such Additional
Recommended Spare Parts will not be considered in the evaluation of bids.

The Additional Recommended Spare Parts may be selected by the Engineer/
Employer and the Contract Price will be adjusted in accordance with the prices set
against those items in the Schedule of Prices.

Reimbursable Costs

8.1

8.2

If provided in the Particular Conditions of Contract, the Contractor shall be reimbursed
the actual amounts (without any overhead charges and profits) disbursed by him in
respect of non-exempt Pakistani customs, import duties, and taxes, levied upon Plant,
Erection Equipment and Spare Parts imported directly by him or his subcontractors
into Pakistan for the purpose of this Contract for incorporation in the Works.

The bidder shall recognize such elements of the costs which he expects to incur in the
performance of the Works and which are reimbursable, and he shall not include any
such costs in the rates and amounts entered in the Schedule of Prices.

Provisional Sums

9.1

Provisional Sums included and so designated in the Schedule of Prices if any, shall be
expended in whole or in part at the direction and discretion of the Employer/ Engineer.
The Contractor will only receive payment in respect of Provisional Sums if he has
been instructed by the Employer/Engineer to utilize such sums.
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DAYWORK SCHEDULE

1. General

1.1 Work shall not be executed on a Day work basis except by written Order of the
Engineer. The rates for Day work items entered in the Schedule of Prices shall apply
to any quantity of Day work ordered by the Engineer. Nominal quantities have been
indicated against each item of Day work, and the extended total for Day work shall be
carried forward as a provisional sum to the Summary of Bid Prices.

2. Day work - Labour

2.1 In calculating payments due to the Contractor for the execution of Daywork, the hours
for labour shall be reckoned from the time of arrival of the labour at the job Site to
execute the particular item of Daywork to the time of departure, but excluding meal
breaks and rest periods. Only the times of classes of labour directly doing work
ordered by the Engineer and for which they are competent to perform shall be
measured.

The time of Plant Erectors or other expatriate supervisory personnel shall not be
measured unless their time on Site is extended by Variation Order. The rates entered
by the Bidder for these categories shall be daily rates inclusive of all allowances and
overheads.

2.2  For labor other than Plant Erectors or other expatriate supervisory personnel, the
Contractor shall be entitled to payment in respect of the total time that labour is
employed on Daywork, calculated at the basic rates entered by him in the Schedule of
“‘Daywork Rates — Labor” together with an additional percentage payment on basic
rates representing the Contractor's profit, overheads, etc., as described below:

a) The basic rates for labor shall cover all direct costs to the Contractor, including (but
not limited to) the amount of wages paid to such labour, transportation time,
overtime, subsistence allowances and any sums paid to or on behalf of such labor
for social benefits in accordance with Pakistan Labour laws. The basic rates will be
payable in Pak. Rupees only, and

b) The additional percentage payment to be quoted by the Bidder and applied to costs
shall be deemed to cover the Contractor's overheads, profits, superintendence,
liabilities and insurances and allowances to labour, timekeeping and clerical and
office work, the use of consumable stores, water, lighting and power; the use and
repair of staging, scaffolding, workshops and stores, portable power tools, manual
plant and tools; supervision by the Contractor's staff, foremen and other
supervisory personnel; and charges incidental to the foregoing. Payments under
this item shall be made in foreign currency and local currency at the percentages
entered in the Day work Schedule.

2.3 Rates entered in the Day work Schedule shall apply to labour of trade and qualification
as described and to labour of other trades with similar skill and qualification.

3. Day work - Contractor's Equipment
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3.1

3.2

3.3

The Contractor shall be entitled to payments in respect of Contractor's Equipment
already on Site and employed on Daywork at the basic rental rates entered by him in
the "Schedule of Daywork Rate - Contractor's Equipment”. The said rates shall be
deemed to include complete allowance. for depreciation, interest, indemnity and
insurance, repairs, maintenance, supplies, fuel, lubricants and other consumables and
all overheads, profit and administrative costs related to the use of such equipment.

In calculating the payment due to the Contractor for Contractor's Equipment employed
on Day work, only the actual number of working hours will be eligible for payment,
except that, where applicable and agreed with the Engineer, the travelling time from
the part of the Site where the Contractor's Equipment was located when ordered by
the Engineer to be employed on Day work and the time for the return journey thereto
shall be included for payment.

The rental rates for Contractor's Equipment employed on Day work shall be stated in
Pakistani Rupees but payments to the Contractor will be made in local and foreign
currencies according to the rates entered in the Schedule.

Day work-Materials

4.1

4.2

The Contractor shall be entitled to the following payments in respect of materials used
for Day work (except for materials for which the cost is included in the percentage
addition to labour costs) which are actually incorporated into the Works:

a) The net cost of such materials delivered to warehouse or work yard area or
storage area at the Site. Such cost shall be calculated by the Contractor on the
basis of the invoiced price and freight and insurance as certified by the Engineer
on the basis of invoices produced.

b) Percentage addition, in local and/or foreign currency, of such net cost of materials
to cover the Contractor's handling charges, overheads and profits.

Payment of the net cost to the Contractor of Day work materials shall be made in the
same currency as the invoice. Payment of the addition for handling charges,
overheads and profit shall be in local and/or foreign currency as entered in the
Schedule of Day work - Materials.
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2. (e) SCHEDULE OF PRICES — ADDITIONAL
RECOMMENDED ERECTION AND TESTING EQUIPMENT &
MAINTENANCE TOOLS

The bidder shall propose in the space provided, a detailed list of Erection and Testing
Equipment & Maintenance Tools which are recommended by him in addition to those

specified by the Employer under Schedule 2(b) above.

The purchase of additional recommended Erection and Testing Equipment & Maintenance
Tools would be at the discretion of the Employer and the cost of such equipment will not be
taken into consideration in the evaluation of bids. However, the Contract Price will be
adjusted to include the cost of additional Erection and Testing Equipment & Maintenance

Tools which are selected by the Employer.

The list of Erection and Testing Equipment & Maintenance Tools shall include description as
well as quantity of each item and the unit rate and prices for the total quantity proposed for

(N.A)

each item of Erection and Testing Equipment & Maintenance Tools.

Item Description Unit |Qty Unit Rate Total Price
No.
Foreign Currency Component Local Currency Component Foreign Local
Currency Currency
Component] Component
FOB |Shipping|Insurance|CIF Pak| Total | Customs [Ex-Factory| Local
Price Sea Duty for | Pakistan | Trans- | Total
Port Col No.8 |(For Local| port
Goods)
1 2 3 4 5 6 7 8 9 10 11 12 13 14 15

1. | Erection
Equipment

2. | Testing
Equipment

3. [ Maintenance
Tools

Total (not to be carried to Summary of Bid Price)
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2. (f) SCHEDULE OF PRICES — ADDITIONAL (N.A.)
RECOMMENDED SPARE PARTS

The bidder shall propose in the space provided, a detailed list of Spare Parts which are
recommended by him in addition to those specified by the Employer under Schedule 2(b)

above.

The purchase of additional recommended Spare Parts would be at the discretion of the
Employer and the cost of such equipment will not be taken into consideration in the
evaluation of bids. However, the Contract Price will be adjusted to include the cost of

additional Spare Parts which are selected by the Employer.

The list of Spare Parts shall include description as well as quantity of each item and the unit

rate and prices for the total quantity proposed for each item of Spare Parts.

Item
No.

Description Unit [ Qty Unit Rate

Total Price

Foreign Currency Component

Local Currency Component

Foreign
Currency
Component

Local
Currency Component

FOB | Shipping | Insurance |CIF Pak| Total | Customs |Ex-Factory| Local
Price Sea Port Duty for | Pakistan | Trans- | Total
Col No.8 | (For Local | port
Goods)
1 2 3 4 5 6 7 8 9 10 11 12 13 14 15

Total (not to be carried to Summary of Bid Price)
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TO
CONDITIONS OF CONTRACT
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Commencement
Date

Defect Liability
Period

The Employer

The Engineer

Time for
Completion

Warranty
Period

Engineer’s Duties
& Authorities

Confirmation in
Writing

Ruling Language

Day to Day
Communications

As-Built
Drawings

General
Obligations

Programme to be
Furnished

Electricity Water,

PREAMBLE TO CONDITIONS OF CONTRACT

Sub-Clause 1.1.1.(i)

The date for commencement of the Works is the date As per
work order / NIT

Sub-Clause 1.1.11

The Defect Liability Period is 30 days after the completion of
contract.

Sub-Clause 1.1.12.

The Employer is Chief Executive Officer, Water and
Sanitation Services Peshawar, Plot No. 33, street-13,
Sector E-8, Phase-7 Hayatabad.

Sub-Clause 1.1.15.

The Engineer is ZONAL MANAGER (ZONE-B) WSSP, Canal
Town, House 284/B Fazal Abad Road, Tajik Street, Gul
Bahar No.2 Peshawar, PESHAWAR, Phone # 091-9606243.
Sub-Clause 1.1.35.

The Time for Completion as per NIT from the Commencement
Date.

Sub-Clause 1.1.40.

The Warranty Period is 180 days for (goods/equipment)

Sub-Clause 2.1
Amount of Variation Order is up to 15% of the contract amount.

Sub-Clause 2.6

(i) If the Contractor shall require the confirmation, it shall be
notified to the Engineer within 14 days.

(i) Engineer shall confirm the decision/instruction within 14
days.

Sub-Clause 5.1.

The version in English language (ruling language) shall
prevail.

Sub-Clause 5.2.

The language for day-to-day communications is English _and
Urdu.

Sub-Clause 6.10

As-Built drawings shall be provided to the Engineer within 30
days from the date of issue of Taking Over Certificate if
required.

Sub-Clause 8.1

Detail of Erection and Testing Equipment and Maintenance
Tools is given herein below: N.A.

Sub-Clause 12.1.
The Programme must be submitted in the form of as per NIT.
Sub-Clause 14.3.
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Gas and Other
Services

Employer’s
Equipment

Working Hours

Time for
Completion

Earlier
Completion

Delay in

Completion

Prolonged Delay

Terms of
Payment

Payment

Supplies on the Site are:
a. Electricity: Available

b_.Water: Available

c. Gas: N.A.

d. Other Services

Sub-Clause 14.4.
The following Employer’s equipment is available for use by the
Contractor under the Employer’s operation: N.A.

Sub-Clause 18.3.
The normal working hours are 24/7

Sub-Clause 25.1

(i) Place of the Project Peshawar
(i) Period As per NIT
Sub-Clause 26.3

(i) Amount of Bonus per day: N.A.
(i) Max. Amount of Bonus N.A.

Sub-Clause 27.1.

Failure to meet the Time for Completion entitles the Employer
to reduction in Contract Price as follows: As per NIT
Percentage per day %

Maximum %

Sub-Clause 27.2.

Maximum amount recoverable from the Contractor by the
Employer As per NIT

Sub-Clause 33.1.

In addition to the provisions under Clause 33, the terms of
payment shall be as stated in Particular Conditions of Contract.
Sub-Clause 33.5
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Payment in
Foreign
Currencies

Insurance of
Works

Third Party
Liability

Payment on
Termination for
Employer’s
Default

Labour, Materials
and Transport

Notices to
Employer and
Engineer

Disputes &
Arbitration

Applicable Law

Procedural Law
for Arbitration

Language and
Place of
Arbitration

(i) Period of Payment by Employer to Contractor 30 days
(ii) Period of Final Certificate of Payment 30 days
Sub-Clause 35.1.

Payment in foreign currencies shall be arranged as follows:
N.A.

Sub-Clause 43.1. as per NIT.

The deductible limits in the insurance cover of the Works shall
not exceed

Sub-Clause 43.1.(a)

The additional risks to be insured are:

Sub-Clause 43.3. N.A.
The amount of insurance against third party liability taken out
by the Contractor shall not be less than:

Sub-Clause 46.3.
The additional amount payable by the Employer on termination
shall not exceed: As per NIT

Sub-Clause 47.1. N.A.

The method of calculating adjustments for changes in costs
shall be:

(The user may extract the formula from Clause 70.1 PCC of
the PEC Civil Works documents and with reference to PEC
documents “Standard Guidelines and Formula for Price
Adjustment”)

Sub-Clause 49.2.
The address of the Employer for notices is:
AS PER NIT

The address of the Engineer for notices is:
AS PER NIT

Sub-Clause 50.4

Venue of Arbitration WSSP HAYATABAD PESHAWAR
Pakistan.

Sub-Clause 51.1.

The applicable law is OF ISLAMIC REPUBLIC OF PAKISTAN
law.

Sub-Clause 51.2.

The procedural law for arbitration is as_adopted in_such
matters.

Sub-Clause 51.3.

The language of arbitration is ENGLISH language.

The place of arbitration is WSSP HAYATABAD PESHAWAR.
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GENERAL CONDITIONS OF CONTRACT
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[Notes on the Conditions of Contract]

The Conditions of Contract comprise two parts:

(@) General Conditions of Contract
(b)  Particular Conditions of Contract

Over the years, a number of “model” General Conditions of Contract have evolved. The one used in
these Standard Bidding Documents was prepared by the International Federation of Consulting
Engineers (Federation International des Ingenious -Conseils, or FIDIC), and is commonly known as
the FIDIC Conditions of Contract. (The used version is the 1987 edition, reprinted in 1988 with
editorial amendments.)

The FIDIC Conditions of Contract have been prepared for an ad measurement (unit price or unit
rate) type of contract, and cannot be used without major modifications for other types of contract,
such as lump sum, turnkey, or target cost contracts.

The standard text of the General Conditions of Contract chosen must be retained intact to facilitate
its reading and interpretation by bidders and its review by the Employer. Any amendments and
additions to the General Conditions, specific to the contract in hand, should be introduced in the
Particular Conditions of Contract.

The use of standard conditions of contract for all electrical/mechanical Works will ensure
comprehensiveness of coverage, better balance of rights or obligations between Employer and
Contractor, general acceptability of its provisions, and savings in time and cost for bid preparation
and review, leading to more economic prices.

The FIDIC Conditions of Contract are copyrighted and may not be copied, faxed, or reproduced.
Without taking any responsibility of its being accurate, Pakistan Engineering Council with prior
consent of FIDIC Secretariat, has reproduced herein the FIDIC General Conditions of Contract for
reference purpose only which cannot be used by the users for preparing their bidding documents.
The bidding document may include a purchased copy, the cost of which can be retrieved as part of
the selling price of the bidding document. Alternatively, the FIDIC Conditions of Contract can be
referred to in the bidding documents, and the bidders are advised to obtain copies directly from
FIDIC.*

* Add the following text if the bidding documents, as issued, do not include a copy:

“Copies of the FIDIC Conditions of Contract can be obtained from:

FIDIC Secretariat

P.O. Box 86

1000 Lausanne 12

Switzerland
fidic.pub@fidic.org — FIDIC.org/bookshop]
The “CONDITIONS OF CONTRACT FOR ELECTRICAL AND MECHANICAL WORKS” section
from page 71-141 has been removed as FIDIC doesn’t allow it to be copied. Download the PDF
version of this document from PICC website to view it completely OR Copies of the FIDIC
Conditions of Contract can be obtained from:

FIDIC Secretariat

P.O. Box 86
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PART-II: PARTICULAR CONDITIONS OF CONTRACT
(Mandatory Provisions- not to be amended/substituted except where indicated by PEC
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PART-Il: PARTICULAR CONDITIONS OF CONTRACT

1.1 Definitions

The text of Sub-Clause 1.1.1 is deleted and substituted by the following:

‘Commencement Date” means the date specified in the Preamble to
Conditions of Contract.

The text of Sub-Clause 1.1.2 is deleted and substituted by the following:

“Conditions” means the Preamble to Conditions of Contract, General
Conditions of Contract and Particular Conditions of Contract.

Sub-Clause 1.1.3

At the end of Sub-Clause the following is added:
“Any subsequent document mutually agreed and signed by the Employer and
the Contractor, shall be the part of the Contract.”

The text of Sub-Clause 1.1.5 is deleted and substituted by the following:

“Contract Price” means the sum stated in the Letter of Acceptance as payable
to the Contractor for the execution and completion of the Works subject to
such additions thereto or deductions there from as may be made under the
provisions hereinafter contained and remedying of any defects therein in
accordance with the provisions of the Contract.”

Sub-Clause 1.1.11

The Defects Liability Period is the period mentioned in the Preamble to Conditions of
Contract.

Sub-Clause 1.1.15

The following is added at the end of Sub-Clause:

‘or any other competent person appointed by the Employer as his
replacement.”

Sub-Clause 1.1.23

The following paragraph is added:

The word “Goods” is synonymous with “Plant.”
The text of Sub-Clause 1.1.27 is deleted and substituted by the following:

“Schedule of Prices” means the completed and priced Schedule of Prices, or
any part or individual schedule thereof, submitted by the Contractor with his
Bid or revised and mutually agreed and forming a part of the Contract
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documents.

Sub-Clause 1.1.33

The word “Tender’ is synonymous with the word “Bid” and the word “Tender

Documents” with the word “Bidding Documents”.

The following Sub-Clauses are added:

“1.1.38 *Month” means calendar month according to Gregorian calendar.
1.1.39 “Operation and Maintenance Manuals” has the meaning described in
Sub-Clause 6.6.

1.1.40 “Warranty Certificate” means the certificate against specified goods/equipment, for

(b)

the period mentioned in the Preamble to Conditions of Contract, to be issued
by the Contractor that the goods/equipment supplied under the Contract are
new, unused and incorporate all recent improvements in design and materials
unless provided otherwise in the Contract and that the Contractor will be
responsible for making good or replacing any defective goods/equipment
during the Warranty Period specified in the Preamble to Conditions of
Contract which should commence after expiry of Defect Liability Period.

Sub-Clause 1.1.41

The word “Part II” stated in FIDIC Conditions of Contract is synonymous with the

word “Particular Conditions of Contract”.

Sub-Clause 1.6 Cost, Overhead Charges and Profit

The last sentence “Any profit stated in the Preamble” is deleted and
substituted by the following:

“‘Any profit entittement shall be added to cost at the percentage stated in the
Bid and agreed in the Contract Agreement.”

Sub-Clause 2.1 Engineer’s Duties

The text of Sub-Clause 2.1 is deleted and substituted by the following:
“The Engineer shall carry out the duties specified in the Contract.

The Engineer may exercise the authority attributable to the Engineer as
specified in or necessarily to be implied from the Contract. The Engineer is
required to obtain the specific approval of the Employer before carrying out
his duties in accordance with the following Clauses of General Conditions of
Contract:

(@) approval of Subcontractor under Sub-Clause 4.1,

certifying additional sums under Sub-Clause 5.4,

(©) certifying additional costs under Sub-Clauses 11.3 & 12.3,

(d)  certifying any cost under Sub-Clause 14.6,

(e) approval of extension of time under Clause 26,

) issuing a Taking—Over Certificate under Sub-Clause 29,

(9) issuing a Defects Liability Certificate under Sub-Clause 30.11,

(h)  issuing a Variation Order under Clause 31,

0] fixing rates or prices under Clauses 31 and 34,

@) certifying additional costs under Sub-Clause 44.5 and

(K) certifying additional costs under Sub-Clause 47.2;

Except for such variations pursuant to Sub-Clause 31.1 of the GCC which
may be necessary in an emergency affecting safety of life, the works or of
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adjoining property.”

Except as expressly stated in the Contract the Engineer shall have no
authority to relieve the Contractor of any of his obligations under this
Contract.”

Sub-Clause 2.6 Confirmation in Writing

0] In line 3 after the words “undue delay” the following is added:
‘but not after the number of days mentioned in the Preamble to
Conditions of Contract from the instruction or decision.”

(i) At the end of Sub-Clause 2.6, the following is added:
"The Engineer shall confirm or otherwise within the period mentioned in
the Preamble to Conditions of Contract from the receipt of
requirement(s) from the Contractor.”

Sub-Clause 2.7 Disputing Engineer’s Decisions and Instructions

The following text is deleted:
“If either party ................ in accordance with the Contract.”

Sub-Clause 2.8 Replacement of Engineer

The text of Sub-Clause 2.8 is deleted and substituted by the following:

“If the Employer intends to replace the Engineer, the Employer shall, not less
than 14 days before the intended date of replacement, give notice to the
Contractor, of the name, address and relevant experience of the intended
replacement Engineer. The Employer shall not replace the Engineer with a
person against whom the Contractor raises reasonable objection by notice to
the Employer, with supporting particulars.”

Sub-Clause 2.9 Engineer Not Liable

Sub-Clause 2.9 is added as follows:

“Approval, reviews and inspection by the Engineer of any part of the Works does not relieve
the Contractor from his sole responsibility and liability for the supply of
remaining materials and equipment for the Works and parts thereof and
complete the remaining erection works and testing and commissioning in
accordance with the Contract and neither the Engineer's authority to act nor
any decision made by him in good faith as provided for under this Contract
whether to exercise or not to exercise such authority shall give rise to any
duty or responsibility of the Engineer to the Contractor, any Subcontractor,
any of their representatives or employees or any other person performing any
of the works. However, the Contractor shall be compensated if any
loss/damage is occurred due to the decision of the Engineer.”
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Sub-Clause 4.2 No Contractual Relation between Subcontractor and the Employer

Sub-Clause 4.2 is added as follows:

Nothing contained in the Contract Documents shall create any contractual relation
between any Subcontractor and the Employer.

Sub-Clause 5.3 Priority of Contract Documents

Sub-Clause 5.3 is deleted and substituted by the following:

“Unless otherwise provided in the Contract the priority of the Contract
Documents shall be as follows:

The Contract Agreement (if completed)

The Letter of Acceptance

The completed Form of Bid

Preamble to Conditions of Contract

The Particular Conditions of Contract

The General Conditions of Contract

The priced Schedule of Prices

The completed Schedules to Bid

: The Specifications

10. The Drawings

11, (Any other document)

In case of discrepancies between drawings, those of larger scale shall govern
unless they are superseded by drawing(s) of a later date regardless of scale.
All drawings and specifications shall be interpreted in conformity with the
Contract Agreement and these conditions.”

CoNoOrWNE

Sub-Clause 5.4 Documents Mutually Explanatory

The text appearing in the last line after the words “the Contract Price” is
deleted.

Sub-Clause 6.2 Conseqguences of Disapproval of Contractor's Drawings

Full stop is deleted and the following words are added at the end of Sub-
Clause:

“for the approval of the Engineer. However, the Contractor shall not be
entitled for time extension on this account.”

Sub-Clause 6.6. Operation and Maintenance Manuals

Paras 2&3 are deleted and the following text is added at the end of Para 1 of
Sub-Clause:

“The Operation and Maintenance Manuals shall include full instructions for the
operation, servicing and maintenance of the Plant, not only during the period
of the Contractor's liability but more particularly during its operating life.
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The directions shall be set out simply, clearly and systematically. This may be
divided into two volumes if desirable, one for operation and the second for
servicing and maintenance (in sub—volumes for major items of Plant).

The operational data shall include a complete physical and functional
description of the Plant (in sub—volumes for major items of Plant) and step—
by—step procedures for inspection, checking and adjustments for proper
operation of the Plant.

The maintenance data shall include complete instructions for routine checks,
servicing, maintenance and repair of all parts and for dismantling, handling
and re—assembly of all equipment, sub—assemblies and all separate
components. The maintenance data shall also include where possible parts
catalogues The lists shall provide all necessary information for identifying the
parts and for re—ordering the parts including name of part, part number and
catalogue references where applicable, name of manufacturer, size, capacity
and other characteristics.

General arrangements, single line diagrams and detailed drawings shall be
provided for ready reference in the operation and maintenance instructions.

The manuals shall be printed on ISO paper size A4 (210x297 mm) with offset
or equivalent printing strongly bound in a durable stiff cover bearing the title in
approved legend. Drawings shall be folded or reduced to 297 mm height. All
volumes shall bear on the spine an approved shortened version of the title.
The Contractor shall submit three draft copies for approval of the Engineer
prior to producing finished volumes.

The Contractor shall provide ten (10) copies of the approved Operation and
Maintenance Manuals prior to Taking Over by the Employer. Supplementary
Operation and Maintenance Manual shall be provided by the Contractor, if
required, to incorporate changes resulting from experience during the
operation and maintenance period. The work shall not be considered to be
completed for the purpose of taking over until such manual and drawings
have been supplied to the Employer.”

Sub-Clause 6.9 Manufacturing Drawings

The words “Unless otherwise specified in Part-1I” are deleted and the following
is added at the end of Sub-Clause:

“‘However, the Contractor is required to disclose to the Engineer or the
Employer any confidential information necessary to justify the reliability, the
efficiency and the operation and maintenance of the Plant supplied by him.”

Sub-Clause 6.10 “As—Built” Drawings

The following new Sub-Clause is added:

The Contractor shall furnish to the Engineer six (6) copies and one (1)
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reproducible of approved quality of all “As—Built” drawings within the period
mentioned in the Preamble to Conditions of Contract.

Sub-Clause 8.1 General Obligations

The text of Sub-Clause 8.1 is deleted and substituted by the following:

‘(@) The Contractor shall commence the work on the date specified in the
Preamble to Conditions of Contract and shall proceed with the same
with due expedition and without delay.

(b) The Contractor shall, in accordance with the Contract, with due care
and diligence, complete the Works and test and commission the Plant
and carry out the Works within the Time for Completion. The
Contractor shall also provide all necessary Contractor's Equipment,
superintendence, labour and except as stated herein below, all
necessary facilities therefore.

The Employer will permit use of the Erection, Testing Equipment and
Maintenance Tools as stated in the Preamble to Conditions of Contract.

The above facilities shall be provided at no cost to the Contractor but he shall
procure at his cost all required consumable materials and any other items
necessary for the proper execution of the Works. These shall be properly
used and maintained by the Contractor and returned to the Employer upon
handing over of the Works in good condition, fair wear and tear excepted. In
case of any damage, loss or theft, the items shall be replaced by the
Contractor at his own cost.”

Sub-Clause 10.1 Performance Security

Sub-Clause 10.1 is deleted and substituted by the following:

“The Contractor shall provide a Performance Security in the prescribed Form
annexed to these Documents. The said Security shall be furnished by the
Contractor within 28 days after the receipt of Letter of Acceptance. The
Performance Security shall be of an amount equal to 10 percent of the
Contract Price in the currency (ies) of the Contract at the option of the bidder,
in the form of Bank Guarantee from any Scheduled Bank in Pakistan or from a
bank located outside Pakistan duly counter-guaranteed by a Scheduled Bank
in Pakistan or an insurance company having alteast AA rating from
PACRA/JCR.”

The cost of complying with the requirements of this Sub-Clause shall be borne
by the Contractor.”

Sub-Clause 10.3 Claims under Performance Security

Sub-Clause 10.3 is deleted in its entirety.

The following Sub Clause is added:
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Sub-Clause 10.4 Performance Security Binding on Variations and Changes

“The Performance Security shall be binding irrespective of variations and
changes in the quantities of the Works or extensions in completion time of the
Works, which are granted or agreed upon under the provisions of the
Contract.”

Sub-Clause 12.1 Programme to be Furnished

Sub-Clause 12.1(a) is deleted and substituted by the following:

‘(@) the order in which the Contractor proposes to carry out the Works
(including preliminaries, required material ordering, delivery to Site, erection
and rectifications work, testing, commissioning and taking—over by the
Employer). The programme shall also include the following:

(i) Employment of local and expatriate labour of various categories,

(i)Local material procurement,
(i)  Material imports, if any.”

In Sub-Clause 12.1(c) (iv) the words “any import licenses” are deleted.

Sub-Clause 12.4 Monthly Progress Report

The following Sub-Clause 12.4 is added:

“During the period of the Contract, the Contractor shall submit six sets of
report to the Engineer not later than the 8th day of each month, including:

0] a construction schedule indicating the progress achieved during the
preceding month;

(i) description of all work carried out since the last report;

(i) description of the work planned for the next forty two days sufficiently
detailed to enable the Engineer to determine his programme of
inspection and testing;

(iv)  summary of daily job record for the preceding month; and

(V) colour photographs to illustrate progress.

Sub-Clause 12.5 Daily Job Record

The following Sub Clause 12.5 is added:

“During the period of the Contract, the Contractor shall keep a daily record of
the work progress, which shall be made available to the Engineer as and
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when requested.

The daily record shall include particulars of weather conditions, number of
men working, in different categories, deliveries of materials, quantity, location
and assignment of equipment.”

Sub-Clause 13.1 Contractor's Representative

At the end of the Sub-Clause the following is added:

“The Contractor's Representative shall be a competent and skilled person
approved by the Engineer (which approval may at any time be withdrawn) and
who shall be present on the Site during all working hours. He shall be fluent in
the English language. He shall not be transferred from the Site without the
consent of the Engineer. The Contractor's Representative shall be a
Registered/Professional engineer as defined in the Pakistan Engineering
Council Act 1975 (V of 1976).”

Sub-Clause 13.3 Language Ability of Superintending Staff of Contractor

The following Sub-Clause 13.3 is added:

“A reasonable proportion of the Contractor's superintending staff shall have a
working knowledge of the English language.”

Sub-Clause 13.4 Employment of Local Personnel

The following Sub-Clause 13.4 is added:

“The Contractor shall, to the extent practicable and reasonable, employ staff
and labour from sources within Pakistan.”

Sub-Clause 14.1 Contractor's Equipment

Replace the word “or” at the end of Sub-paragraph (a) by the word “and” and
insert the following at the end of Sub-paragraph (b):
“‘which shall not be unreasonably withheld.”

Sub-Clause 14.2 Safety Precautions

At the end of the Sub-Clause the following is added:

“In order to provide for the safety, health and welfare of persons, and for
prevention of damage of any kind, all operations for the purposes of or in
connection with the Contract shall be carried out in compliance with the safety
requirements of the Government of Pakistan with such modifications thereto
as the Engineer may authorise or direct and the Contractor shall take or
cause to be taken such further measures and comply with such further
requirements as the Engineer may determine to be reasonably necessary for
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such purpose.

The Contractor shall make, maintain, and submit reports to the Engineer
concerning safety, health and welfare of persons and damage to property as
the Engineer may from time to time prescribe.”

Sub-Clause 14.3 Electricity Water and Gas

The text of Sub-Clause 14.3 is deleted and substituted by the following:

“The Contractor shall be responsible for making his own arrangements for the
adequate supply of electricity, water and gas required for the effective
performance of his obligations under the Contract. Subject to the aforesaid,
the Contractor shall be entitled to use for the purposes of the Works such
supplies and services as may be available on the Site. The Contractor shall,
before the commencement of the work at Site, seek the approval of the
Engineer as to his detailed requirements of electricity, water and gas for the
entire Contract period. The Contractor shall pay the Employer at the
rates/cost incurred by the Employer. The Contractor shall at his own cost
provide any apparatus necessary for such use.”

Sub-Clause 14.4 Employer’s Equipment

The text of Sub-Clause 14.4 is deleted and substituted by the following:

“The Employer shall, if the Contractor so requests for the execution of the
works, operate any available equipment of which details are given in the
Preamble to Conditions of Contract. The Contractor shall pay the Employer a
mutually agreed price for such use.

The Employer shall during such operation retain control of and be responsible
for the safe working of the equipment.

Sub-Clause 14.8 Information for Import Permits & Licences

The text of Sub-Clause 14.8 is deleted and substituted by the following:

“The Contractor shall submit to the Employer in good time such details of all
Plant and Contractor's Equipment as is to be imported into Pakistan and
identify as to what assistance of the Employer is required for obtaining by the
Contractor of all necessary import permits or licences.”

Sub-Clause 15.2 Compliance with Laws

The Sub-Clause 15.2 is deleted and substituted by the following:
“The Contractor shall comply with the Laws of country of manufacture and the
Laws of Pakistan where the Plant is to be erected.”
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Sub-Clause 16.4 Photographs of Works and Advertisement Prohibited

Sub-Clause 16.4 is added:

“Except with the prior written authorization of the Employer the Contractor
shall not exhibit or permit to be exhibited any photographs or advertisement
on the Works. Any authorized exhibition shall be immediately removed if the
Employer so requires.”

Sub-Clause 16.5 Training of Employer's Staff

Sub-Clause 16.5 is added:

“The Contractor shall provide such facilities for the training of such numbers of
Pakistani engineers, engineering students, apprentices and trade apprentices
on such sections of the Works at the Site or on the Contractor’'s premises or
Contractor selected plant manufacturer's premises and factories, or wherever
else work is in hand, as specified or directed by the Engineer. The Employer
shall direct what sums by way of wages and allowances are to be paid by the
Contractor to such persons and shall reimburse the Contractor for such sums
as are so directed to be paid and are paid. The Contractor shall also provide
medical expenses or medical insurance and travelling expenses for trainees if
required by the Employer which shall be reimbursed by the Employer.

The language of training at the above stated premises shall be English and
Urdu.”

Sub-Clause 17.4 Consents and Way Leaves

The Sub-Clause 17.4 is deleted and substituted by the following:

The Employer shall issue permissions, letters, certificates and provide such
other assistance to the Contractor for his obtaining permits-to-work, way
leaves and approvals from any other department/authority and right of way
from private owners, if required. The Contractor will bear the cost of logistics,
fees, etc. for such activities. The Employer, will reimburse the Contractor only
the payments made by him in respect of any land compensation for obtaining
such way leaves, required for the Works.

Sub-Clause 17.5 — Import Permits and Licenses

The word “Employer” is deleted and substituted by the word “Contractor” and
the following is added at the end of Sub-Clause 17.5:
“the Employer will provide assistance for this purpose.”

Sub-Clause 18.1 — Engagement of Labour

At the end of the Clause the following is added:
“in accordance with the regulations, orders and requirements of the Govt. of
Pakistan.”
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Sub-Clauses 18.5 to 18.12 are added:

“Sub-Clause 18.5 Employment of Persons in the Service of Others

The Contractor shall not recruit or attempt to recruit staff and labour from
amongst the persons in the service of the Employer or the Engineer and vice—
versa, unless mutually agreed between the Employer/Engineer and the
Contractor

Sub-Clause 18.6 Alcoholic Liguor or Drugs

The Contractor shall not, otherwise than in accordance with the Statutes,
Ordinances and Government Regulations or Orders for the time being in
force, import, sell, give, barter or otherwise dispose of any alcoholic liquor or
drugs, or permit or suffer any such importation, sale, gift, barter or disposal by
his Subcontractors, agents, employees or labour.

Sub-Clause 18.7 Arms and Ammunition

The Contractor shall not give, barter or otherwise dispose of to any person or
persons, any arms or ammunition of any kind or permit or suffer the same as
aforesaid.

Sub-Clause 18.8 Festivals and Religious Customs

The Contractor shall in all dealings with his staff and labour have due regard
to all recognized festivals, days of rest and religious or other customs.

Sub-Clause 18.9 Disorderly Conduct

The Contractor shall at all times take all reasonable precautions to prevent
any unlawful riotous or disorderly conduct by or amongst his staff and labour
and for the preservation of peace and protection of persons and property in
the neighborhood of the Works.

Sub-Clause 18.10 Records of Safety and Health

The Contractor shall maintain such records and make such reports
concerning safety, health and welfare of persons and damage to property as
the Engineer may from time to time prescribe.

Sub-Clause 18.11 Reporting of Accidents

The Contractor shall report to the Engineer details of any accident as soon as
possible after its occurrence. In the case of any fatality or serious accident,
the Contractor shall, in addition to appropriate action required under the law,
notify the Engineer immediately by the quickest available means.
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Sub-Clause 18.12 Compliance by Subcontractors

The Contractor shall be responsible for compliance by his Subcontractors of
the foregoing provisions.”

Sub-Clause 19.1 Manner of Execution

The following is added at the end of Sub-Clause:

“The Contractor shall submit for approval of the Engineer, his detailed method
statement(s) for the execution of such items of work as may be desired by the
Engineer. Approval of such method statement(s) shall neither relieve the
Contractor of his responsibilities under the Contract nor form any basis for
claiming additional costs.”

Sub-Clause 19.3 Uncovering Work

The following is added at the end of second paragraph of Sub-Clause 19.3:
“In any other case, all costs shall be borne by the Contractor.”

Sub-Clause 19.4 Use of Pakistani Materials

The following Sub-Clause 19.4 is added:

“The Contractor shall so far as may be consistent with the Contract make the
maximum use of materials, supplies and equipment indigenous to or
produced in Pakistan and services available in Pakistan or operated in
Pakistan provided such materials, supplies, equipment and services shall be
of required standard.”

Sub-Clause 24.1 Cost of Suspension

At the end of the second paragraph after the word “Contractor” the following is
added:

“or for the proper execution or for the safety of the Works or Plant unless such
necessity results from any act or default of the Engineer or the Employer or in
consequence of any of the Employer's Risks under Sub-Clause 37.2.”

Sub-Clause 24.4 Resumption of Work

First paragraph of Sub-Clause 24.4 is deleted and substituted by the
following:

“If the Contractor chooses not to treat prolonged suspension as an omission
or termination under Sub-Clause 24.3, the Employer shall, upon the request
of the Contractor, take over the responsibility for protection, storage, security
and insurance of the suspended Works and of the Plant which has been
delivered to the Site and which is affected by suspension and the risk of loss
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or damage thereto shall thereupon pass to the Employer.”

Sub-Clause 25.1 Time for Completion

The text of Sub-Clause 25.1 is deleted and substituted by the following:

“The Works at the place of the project mentioned in the Preamble to
Conditions of Contract shall be completed tested and commissioned within
the period mentioned in the Preamble to Conditions of Contract.”

Sub-Clause 26.1 Extension of Time for Completion

Sub-Clause 26.1(h) is deleted.

Sub-Clause 26.3 Earlier Completion

0] At the end of Sub-Clause 26.3(a) the following text is added and
Clause is re-designated as 26.3.

“The extra sum to be paid to the Contractor for Completion of Works prior to
the date of Completion established under Sub-Clause 25.1 shall be
computed on the basis of the sums mentioned in the Preamble to
Conditions of Contract.”

(i) Sub-Clause 26.3 (b) is deleted.

“Sub-Clause 26.4 Rate of Progress

Sub-Clause 26.4 is added:

“If for any reason, which does not entitle the Contractor to an extension of
time, the rate of progress of the Works or any Section is at any time, in the
opinion of the Engineer, too slow to comply with the Time for Completion, the
Engineer shall so notify the Contractor who shall thereupon take such steps
as are necessary, subject to the consent of the Engineer, to expedite progress
so as to comply with the Time for Completion. The Contractor shall not be
entitled to any additional payment for taking such steps. If, as a result of any
notice given by the Engineer under this Clause, the Contractor considers that
it is necessary to do any work at night or on locally recognized days of rest, he
shall be entitled to seek the consent of the Engineer so to do. Provided that if
any steps, taken by the Contractor in meeting his obligations under this Sub-
Clause, involve the Employer in additional supervision costs, such costs shall,
after due consultation with the Employer and the Contractor, be determined
by the Engineer and shall be recoverable from the Contractor by the
Employer, and may be deducted by the Employer from any moneys due or to
become due to the Contractor and the Engineer shall notify the Contractor
accordingly, with a copy to the Employer.”
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Sub-Clause 27.1 Delay in Completion

Sub-Clause 27.1 is deleted and substituted by the following:

“If the Contractor fails to deliver the Works, or any part thereof, within the time
stated in Sub-Clause 25.1, or fails to complete the whole of the Work, or, if
applicable, any Section within the relevant time prescribed by Sub-Clause
25.1, then the Contractor shall pay to the Employer the relevant sum stated
herein below as liquidated damages for such default (which sum shall be the
only moneys due from the Contractor for such default) for every day or part of
a day which shall elapse between the relevant time for Delivery or Time for
Completion and the actual date of delivery at site or the date stated in a
Taking—Over Certificate of the whole of the Works or the relevant Section, as
the case may be, subject to the applicable limit stated herein below.

The contractor is bound to address & rectify the complaint regarding bore
pump, motor or any other under surface of partially surface tube well
mechanical component within 24 hours of complaint, failure to comply, an
amount of Rs 2,000/- shall be deducted for each hour till rectification of the
issue or as stated in the “technical provisions”.

The contractor is bound to address & rectify the complaint regarding MCCU,
transformer, cables or any other electrical issues within the chamber or
outside tube well chamber which probably delay or interrupt the operation of
tube well within 12 hours of complaint, failure to comply, an amount of Rs
1500/- shall be deducted for each hour till rectification of the issue or as stated
in the “Technical Provisions”.

The Employer may deduct the amount of such damages from any monies due
or to become due to the Contractor. The payment or deduction of such
damages shall not relieve the Contractor from his obligation to complete the
Works, or from any other of his obligations & liabilities under the Contract.”

The liquidated damages for each day of delay and the maximum amount of
liquidated damages shall be the amounts mentioned in the Preamble to
Conditions of Contract.

Sub-Clause 28.7 Consequences of Failure to Pass Tests on Completion

The words “by arbitration” appearing at the end of the Sub-Clause 28.7(c) are
deleted and substituted by the words “by the Engineer”.

Sub-Clause 30.4 Extension of Defects Liability Period

At the end of 4th paragraph of Sub-Clause the following is added:
“or a mutually agreed period.”

105



Sub-Clause 30.5 Failure to Remedy Defects

The contractor if fail to deliver or comply the sub clause 27.1 or 28.7 within 48
hours of issuance of complaint, the employer may address the defect through
running AM&R contract of other Zones (A, C, D or E) of WSSP after approval
of the concerned Zonal Manager and the expenditure incurred shall be
claimed by the executing contractor through the running bill.

Sub-Clause 30.13 Unfulfilled Obligations

New Sub-Clause 30.13 is added as herein below:

“After the Defects Liability Certificate, has been issued, the Contractor and the
Employer shall remain liable for the fulfillment of any obligation which remains
unperformed at that time. For the purposes of determining the nature and
extent of any such obligation, the Contract shall be deemed to remain in
force.”

Sub-Clause 31.1 Engineer's Right to Vary (Variation)

The following is added at the end of second paragraph:

A total variation of up to 15 % of the total contract amount as stated in Letter
of Acceptance is permissible upon approval by the competent authority.

Sub-Clause 31.5 Record of Costs

The word “Engineer” in 4th line of Sub-Clause is deleted and substituted by
“‘Engineer/Employer”.

Sub-Clause 31.6 Day work under Variation Order

New Sub-Clause 31.6 is added as given below:

“A Variation Order may provide that work done pursuant thereto shall be
executed as Day work. In such case the Contractor shall be paid for such
work under the conditions and the rates and prices set out in the Day Work
Schedule.”

Sub-Clause 31.7 Value Engineering

New Sub-Clause 31.7 is added as given below:

The Contractor may, at any time, submit to the Engineer a written proposal
which in the Contractor's opinion will reduce the cost of constructing,
maintaining or operating the works, or improve the efficiency or value to the
Employer of the completed Works or otherwise be of benefit to the Employer.
Any such proposal shall be prepared at the cost of the Contractor. However,
Employer is not bound to accept such proposal.
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Sub-Clause 33.1 Terms of Payment

Payment to the firm will be made on item wise as per the quoted items
after deduction of all taxes as per government rates and after successful
completion of Job.

The item wise payment of the replaced parts of tube wells or any other
equipment (stated in the quoted items) shall be made after the return of
unserviceable, damaged or replaced part to the employer or In case of
non-compliance, deductions equal to 5% of the submitted bill shall be
imposed on the contractor.

The contractor shall submit the Interim payment certificate (IPC) to the
employer on monthly basis or up to a minimum of Rs. 2.00 Million for
verification & subsequent submission for payment. The employer shall
be not responsible for any delays in submission of IPC.

The following Sub-Clauses are added:

Sub-Clause 33.1.1 Retention of Payment

If at any time any payment would fall due for Works or part of Works and, if
there shall be any defect in part of such Works in respect of which such
payment is proposed, the Employer may retain the whole or any part of such
payment. Any sum retained by the Employer pursuant to the provisions of this
Clause shall be paid to the Contractor after the said defect is removed.

Sub-Clause 33.1.2 Payment Where Taking-Over Certificate Issued for Section or
part of Works

If any section or part of the Works shall be taken-over separately under
Clause 29 (Taking-Over) hereof, the payments herein provided for on or after
Taking-Over shall be made in respect of the section or part taken-over and
reference to the price shall mean such part of the price as shall, in the
absence of agreement, be apportioned thereto by the Engineer.

Sub-Clause 33.2 Method of Application

(Employer may vary this Sub-Clause)

Sub-Clause 33.5 Payment

Sub-Clause 33.5 is deleted and substituted by the following:

The amount due to the Contractor under any Interim Payment Certificate
issued by the Engineer pursuant to this Clause, or to any other term of the
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Contract, shall, subject to Clause 27, be paid by the Employer to the
Contractor within 60 days after such Interim Payment Certificate has been
jointly verified by Employer and Contractor, or, in the case of the Final
Certificate referred to in Sub-Clause 33.10 within 90 days after such Final
Payment Certificate has been jointly verified by Employer and Contractor;
Provided that the Interim Payment shall be caused in 42 days and Final
Payment in 60 days in case of foreign funded project.

Deduction shall be made from the net amounts payable to the Contractor of
any sum(s) in accordance with the prevalent Federal and/or Provincial laws,
provided that no such deduction shall be made from those payments in
respect of which the Contractor has obtained exemption under the Law.”

Sub-Clause 33.6 Delayed Payment

The text of Sub-Clause 33.6 is deleted:

Sub-Clause 33.8 Payment by Measurement

The work shall be measured for the units mentioned in the Schedule of Prices
according to the Contract as determined by the Engineer from approved
drawings, Specifications and Contract Documents.

Sub-Clause 33.12 With holding of Payment

New Sub-Clause 33.12 is added as given below:

If the Works or any part thereof are not being carried out to the Engineer's
satisfaction and in order to protect the Employer from loss on account of:

(@)  defective work not rectified.

(b)  guarantees not met.

(©) claims filed against the Contractor.

(d)  failure of the Contractor to make payments due for Plant procured or
labour employed by him.

(e) damage to any other contractor employed by the Employer.

)] Contractor's non—compliance with the Contract as stated in Clause27.1
& clause 30.5.

(9) Failure to return the unserviceable, damaged & replaced parts of tube
wells against which the made is claimed or as stated in Technical
Provision.

(h)  Any Government dues recoverable from the Contractor if notified by
the Government

The Engineer may notify withholding of such payments or part thereof as may,

in his opinion, be related to the aforesaid reasons/grounds. When the
reasons/grounds for withholding, the payment are removed by the Contractor,
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the Engineer shall upon being satisfied to that effect issue Certificate of
Payment in respect of withheld amounts.

Sub-Clause 35.1 Payment in Foreign Currencies

N.A.
(Employer may vary this Sub-Clause)

Sub-Clause 35.2 Currency Restrictions

The text of Sub-Clause 35.2 is deleted and substituted by the following:

‘Any required foreign currency transactions shall be met by the
Employer/Contractor at his cost from his own resources.”

Sub-Clause 35.3 Rates of Exchange

The words “as stated in the Preamble” appearing in 3rd line of Sub-Clause
are deleted and substituted by the words “as published or authorized by State
Bank of Pakistan”.

Sub-Clause 36.4 Payment against Provisional Sums

Sub-Clause 36.4 is deleted and substituted by the following:

“Provisional Sum if any will be expended on the direction of the Engineer
through Variation Orders which would be valued in accordance with the
provisions of Clause 31 Conditions of Contract.”

Sub-Clause 37.2 Employer's Risks

The text of Sub-Clause 37.2 is deleted and substituted by the following:
“The Employer's Risks are:

(@) (Insofar as they relate to Pakistan) war and hostilities (whether
war be declared or not), invasion, act of foreign enemies

(b) (Insofar as they relate to Pakistan) rebellion, revolution,
insurrection, military or usurped power or civil war

(©) lonizing radiation or contamination by radioactivity from any
nuclear fuel, radio-active toxic explosives or other hazardous
properties of any explosive nuclear assembly or nuclear
components thereof

(d) pressure waves caused by aircraft travelling at sonic or
supersonic speed
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(e) (Insofar as they relate to Pakistan) riot, commotion or disorder,
unless solely restricted to the employees of the Contractor or of
his Subcontractors

() use or occupation of the Work or any part thereof by the
Employer

(g)  fault, error, defect or omission in the design of any part of the
Works by the Engineer, Employer or those for whom the
Employer is responsible for which the Contractor has disclaimed
responsibility in writing within a reasonable time after the receipt
of such design

(h)  the use or occupation of the Site by the Works or any part
thereof, or for the purposes of the Contract: or interference,
whether temporary or permanent with any right of way, light, air
or water or with any easement, way leaves or right of a similar
nature which is the inevitable result of the construction of the
Works in accordance with the Contract

0] the right of the Employer to construct the Works or any part
thereof on, over, under, in or through any land

a) damage (other than that resulting from the Contractor's method
of construction) which is the inevitable result of the construction
of the Works in accordance with the Contract

(k)  the act, neglect or omission or breach of contract or of statutory
duty of the Engineer, the Employer or other contractors engaged
by the Employer or of their respective employees or agents.”

Sub-Clause 39.2 Loss or Damage Before Risk Transfer Date

The words “by arbitration under Clause 50” are deleted and substituted by the
words “by the Engineer”

Sub-Clause 39.4 Duty to Minimize Delay

New Sub-Clause 39.4 is added as given below:

Each Party shall at all times use all reasonable endeavours to minimize any
delay in the Performance of the Contract as a result of Risks.

The Contractor shall give notice to the Employer and vice versa the Employer
shall give notice to the Contractor in case of foreseeable delay by the Risks.
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Sub-Clause 40.2 Employer's Liability

The text of Sub-Clause 40.2 from the words “or of death or personal injury” to
the end of the Sub-Clause, is deleted and substituted by the following:

........ (other than the Works) or of death or personal injury to the extent

caused by any of the Employer's Risks listed in paragraphs (f), (9), (h), (1), (),
and (k) of Sub-Clause 37.2 but not otherwise.”

Sub-Clause 42.2 Maximum Liability

the words “the sum stated in the Preamble to Conditions of Contract or if no
such sum is stated” appearing in 2nd line of Sub-Clause are deleted.

Sub-Clause 42.6 Foreseen Damage

Sub-Clause 42.6 is deleted in its entirety.

Sub-Clause 43.1 The Works (Insurance)

(Employer may vary this Sub-Clause)

Sub-Clause 43.2 Contractor's Equipment

Sub-Clause 43.2 is deleted and substituted by the following:

“The Contractor shall insure the Contractor's Equipment for its full
replacement value while on the Site against all loss or damage caused by any
of the Contractor's Risks.”

Sub-Clause 43.3 Third Party Liability (Insurance)

(Employer may vary this Sub-Clause)

Sub-Clause 43.7 Remedies on the Contractor’s Failure to Insure

In 3rd line after the word, “purpose”, the expressions- “and reasonable costs
including the man-hours costs of Employer’s Personnel” are added.

Sub-Clause 43.9 Currency of Insurance

New Sub-Clause 43.9 is added as given below:
“All policies of Insurance of the Plant shall provide for payment of indemnity to

be made in such amounts as will allow making good of loss of or damage to
the whole or any part of the Works.”
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Sub-Clause 43.10 Contractor to Notify

New Sub-Clause 43.10 is added as given below:

“It shall be the responsibility of the Contractor to notify the insurance company
of any changes in nature and extent of the Works and to ensure the adequacy
of the insurance coverage at all times in accordance with the provisions of the
Contract.”

Sub-Clause 43.11 Procurement of Insurance Policies

New Sub-Clause 43.11 is added as given below:

“The Contractor shall procure and submit the insurance cover under this
Clause within a period of 28 days from the date of receipt of Letter of
Acceptance from the Employer.”

Sub-Clause 44.6 Damage Caused by Force Majeure
At the end of the Sub-Clause 44.6 the following is added:

The Contractor in any case is not liable to put up his claim to the Employer.

Sub-Clause 44.8 Payment on Termination for Force Majeure
Text in sub-para (c) is deleted and para (d) and (e) are re-numbered as (c)
and (d).

Sub-Clause 44.10 Force Majeure Affecting Engineer’s Duties

Sub-Clause 44.10 is deleted in its entirety.

Sub-Clause 45.2 Contractor's Default

The following paragraph is added at the end of Sub-Clause 45.2.

“The Employer or such other contractor may use for such completion any
Contractor's Equipment which is upon the Site as he or they may think proper,
and the Employer shall pay the Contractor a reasonable compensation for
such use”.

Sub-Clause 45.6 is added as follows:
Sub-Clause 45.6 Integrity Pact

If the Contractor or any of his Subcontractors, agents or servants is found to have
violated or involved in violation of the Integrity Pact signed by the Contractor as
Schedule-H to his Bid, then the Employer shall be entitled to:

@) recover from the Contractor an amount equivalent to ten times the sum of
any commission, gratification, bribe, finder’s fee or kickback given by the
Contractor or any of his Subcontractors, agents or servants;

(b) terminate the Contract; and
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(c) recover from the Contractor any loss or damage to the Employer as a
result of such termination or of any other corrupt business practices of the
Contractor or any of his Subcontractors, agents or servants.

The termination under Sub-Para (b) of this Sub-Clause shall proceed in the
manner prescribed under Sub-Clauses 45.2 to 45.5 and the payment under Sub-
Clause 45.4 shall be made after having deducted the amounts due to the
Employer under Sub-Para (a) and (c) of this Sub-Clause.

Sub-Clause 46.1 Employer's Default

The comma and the word “or” at the end of paragraph (d) of Sub-Clause 46.1
are deleted and substituted by period (.) Paragraph (e) of Sub-Clause 46.1 is
deleted.

Sub-Clause 46.3 Payment on Termination for Employer's Default

The words “including loss of profit” in the second paragraph of Sub-Clause
46.3 are deleted.

Sub-Clause 47.1 Labour, Materials and Transport

(Employer to modify this Sub-Clause as provided under Clause 70.1 of PCC of PEC
Civil Documents and following PEC Procedure and Formula for Price
Adjustment)

Sub-Clause 48.1 Customs and Import Duties

(Employer may vary this Sub-Clause)
The Sub-Clause 48.3 is added:

Sub-Clause 48.3 Port Charges and Port Congestion

The Contractor shall be deemed to have obtained all the information
regarding facilities and charges, in respect of port clearance, loading and
unloading, storage, transportation, congestion and confirmed the
requirements thereof at his own responsibility and all such costs and charges
are deemed to be included in the rates and prices of the Schedule of Prices.

Sub-Clause 49.1 Notice to Contractor

The following is added at the end of Sub-Clause 49.1:

“For the purposes of Sub-Clause 49.1 the Contractor shall, immediately after
receipt of Letter of Acceptance, intimate in writing to the Employer and the
Engineer by registered post, the address of his principal place of business or
any change in such address during the period of the Contract.”
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Sub-Clause 50 Disputes & Arbitration

Clause 50 is deleted and in its place the following Sub-Clauses 50.1 to 50.5 are
inserted:

“50.1

If a dispute of any kind whatsoever arises between the Employer and
the Contractor in connection with, or arising out of, the Contract or the
execution of the Works, whether during the execution of the Works or
after their completion and whether before or after repudiation or other
termination of the Contract, including any dispute as to any opinion,
instruction, determination, certificate or valuation of the Engineer, the
matter in dispute shall, in the first place, be referred in writing to the
Engineer, with a copy to the other party. Such reference shall state that
it is made pursuant to this Clause. No later than the fifty sixth (56) day
after the day on which he received such reference, the Engineer shall
give notice of his decision to the Employer and the Contractor. Such
decision shall state that it is made pursuant to this Clause.

Unless the Contract has already been repudiated or terminated, the Contractor shall,

In any case

50.2

in every case, continue to proceed with the Work with all due diligence,
and the Contractor and the Employer shall give effect forthwith to every
such decision of the Engineer unless and until the same shall be
revised, as hereinafter provided in an amicable settlement or in an
arbitral award.

where the Conditions of Contract provide that the decision of the
Engineer is to be final and conclusive, such decision shall not be
referable to arbitration under this Clause nor shall the same be
guestioned in any other form of proceedings whatsoever.

If either the Employer or the Contractor be dissatisfied with a decision
of the Engineer or if the Engineer fails to give notice of his decision on
or before the fifty sixth (56) day after the day on which he received the
reference, then either the Employer or the Contractor may, on or before
the twenty eighth (28) day after the day on which the said period of fifty
six (56) days expired, as the case may be, give notice to the other
party to commence arbitration, as hereinafter provided, as to the matter
in dispute. Such notice shall establish the entitlement of the party
giving the same to commence arbitration, as hereinafter provided, as to
such dispute and, subject to Sub-Clause 50.5, no arbitration in respect
thereof may be commenced unless such notice is given.

If the Engineer has given notice of his decision as to a matter in dispute to the

Employer and the Contractor and no notification of intention to
commence arbitration as to such dispute has been given by either the
Employer or the Contractor on or before the twenty eighth (28) day
after the day on which the parties received notice as to such decision
from the Engineer the said decision shall become final and binding
upon the Employer and the Contractor.
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50.3

50.4

Where notice of intention to commence arbitration as to a dispute has
been given in accordance with Sub-Clause 50.2, arbitration of such
dispute shall not be commenced unless an attempt has first been made
by the parties to settle such dispute amicably through mutual
negotiation within ninety (90) days from the date of notification of
Engineer’s decision.

Any dispute in respect of which:

(@) the decision, if any, of the Engineer has not become final and
binding pursuant to Sub-Clause 50.1 and

(b)  amicable settlement has not been started/reached within the
period stated in Sub-Clause 50.3

shall be finally settled, unless otherwise specified in the Contract, under the Pakistan

Arbitration Act, 1940 (Act No. X of 1940) and Rules made there under
as amended, by one or more arbitrators appointed under such Rules.

The said arbitrator(s) shall have full power to open up, review and revise any

decision, opinion, instruction, determination, certificate or valuation of
the Engineer for the purpose of obtaining said decision pursuant to
Sub-Clause 50.1. No such decision shall disqualify the Engineer from
being called as a witness and giving evidence before the arbitrator(s)
on any matter whatsoever relevant to the dispute.

The venue of arbitration proceedings shall be the place in Pakistan as mentioned in

50.5

the Preamble to Conditions of Contract.

Where neither the Employer nor the Contractor has given notice of
intention to commence arbitration of a dispute within the period stated
in Sub-Clause 50.1 or 50.2 and the related decision has become final
and binding, either party may, if the other party fails to comply with
such decision, and without prejudice to any other rights it may have,
refer the failure to arbitration in accordance with Sub-Clause 50.4. The
provisions of Sub-Clauses 50.1 to 50.2 shall not apply to any such
reference.”
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STANDARD FORMS

116



STANDARD FORMS

Page No.
Standard Forms include the following:
o Form of Bid Security 174
(Bank Guarantee)
. Form of Contract Agreement 176
o Form of Performance Security 178
(Bank Guarantee)
o Form of Bank Guarantee/Bond for Advance Payment 180

(Note: Standard Forms provided in this document for securities are to be issued by a
bank. In case the bidder chooses to issue a bond for accompanying his bid or
performance of contract or receipt of advance, the relevant format shall be tailored
accordingly without changing the spirit of the Forms of securities).
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FORM OF BID SECURITY
(Bank Guarantee)

Guarantee No.
Executed on

Expiry date
[Letter by the Guarantor to the Employer]
Name of Guarantor (Bank) with address:
Name of Principal (Bidder) with address:
Penal Sum of Security (express in words and figures):
Bid Reference No. Date of Bid

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bid
and at the request of the said Principal, we the Guarantor above-
named are held and firmly bound unto the

, (hereinafter called The

“‘Employer”) in the sum stated above, for the payment of which sum

well and truly to be made, we bind ourselves, our heirs, executors,

administrators and successors, jointly and severally, firmly by these
presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has
submitted the accompanying Bid numbered and dated as above for
(Particulars of Bid) to the said

Employer; and

WHEREAS, the Employer has required as a condition for considering the said Bid
that the Principal furnishes a Bid Security in the above said sum to the Employer,
conditioned as under:

? (2) that the Bid Security shall remain valid for a period 28 days beyond the
period of validity of the Bid;

(2) thatin the event of;

@) the principal withdraws his Bid during the period of validity of Bid, or

(b) the principal does not accept the correction of his Bid Price, pursuant to
Sub-Clause 24.2 of Instructions to Bidders, or

(©) failure of the successful bidder to
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0] furnish the required Performance Security, in accordance with
Clause 34 of Instructions to Bidders, or

(i) sign the proposed Contract Agreement, in accordance with
Clause 35 of Instructions to Bidders,

then the entire sum be paid immediately to the said Employer as
liquidated damages and not as penalty for the successful bidder's failure to
perform.

NOW THEREFORE, if the successful bidder shall, within the period specified
therefor, on the prescribed form presented to him for signature enter into a formal
Contract with the said Employer in accordance with his Bid as accepted and furnish
within twenty eight (28) days of his being requested to do so, a Performance Security
with good and sufficient surety , as may be required, upon the form prescribed by the
said Employer for the faithful performance and proper fulfilment of the said Contract
or in the event of non-withdrawal of the said Bid within the time specified for its
validity then this obligation shall be void and of no effect, but otherwise to remain in
full force and effect.

PROVIDED THAT the Guarantor shall forthwith pay to the Employer the said sum
stated above upon first written demand of the Employer without cavil or argument
and without requiring the Employer to prove or to show grounds or reasons for such
demand notice of which shall be sent by the Employer by registered post duly
addressed to the Guarantor at its address given above.

PROVIDED ALSO THAT the Employer shall be the sole and final judge for deciding
whether the Principal has duly performed his obligations to sign the Contract
Agreement and to furnish the requisite Performance Security within the time stated
above, or has defaulted in fulfilling said requirements and the Guarantor shall pay
without objection the sum stated above upon first written demand from the Employer
forthwith and without any reference to the Principal or any other person.

IN WITNESS WHEREOF, the above bounden Guarantor has executed the
instrument under its seal on the date indicated above, the name and seal of the
Guarantor being hereto affixed and these presents duly signed by its undersigned
representative pursuant to authority of its governing body.

Guarantor (Bank)

Witness: Signature
1. Name
Title

Corporate Secretary (Seal)

(Name, Title & Address) Corporate Guarantor (Seal)
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CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the “Agreement”) made on the

day of (month) 20 between Chief Executive Officer
WSSP Peshawar (hereafter called the “Employer”) of the one part and
(hereafter called the “Contractor”) of

the other part.

WHEREAS the Employer is desirous that certain Works, viz “Annual Maintenance
& Repair of Tube wells (Electrical/Mechanical) within the jurisdiction of Zone-B
WSSP Peshawar for the year (202-24)”, should be executed by the Contractor and
has accepted a Bid by the Contractor for the execution and completion of such
Works and the remedying of any defects therein.

NOW this Agreement witnesseth as follows:

1. In this Agreement words and expressions shall have the same meanings as
are respectively assigned to them in the Conditions of Contract hereinafter
referred to.

2. The following documents after incorporating addenda, if any except those
parts relating to Instructions to Bidders shall be deemed to form and be read
and construed as part of this Agreement, viz:

(@)  The Contract Agreement

(b)  The Letter of Acceptance

(c) The completed Form of Bid

(d)  The Preamble to Conditions of Contract
(e)  The Particular Conditions of Contract
) The General Conditions of Contract

(g0  The priced Schedule of Prices

(h)  The completed Schedules to Bid

0] The Specifications

()] The Drawings

3. In consideration of the payments to be made by the Employer to the
Contractor as hereinafter mentioned, the Contractor hereby covenants with
the Employer to execute and complete the Works and remedy defects therein
in conformity and in all respects with the provisions of the Contract.

3. The Employer hereby covenants to pay the Contractor, in consideration of the
execution and completion of the Works as per provisions of the Contract, the
Contract Price or such other sum as may become payable under the
provisions of the Contract at the times and in the manner prescribed by the
Contract.

IN WITNESS, WHEREOF the parties hereto have caused this Contract Agreement

to be executed on the day, month and year first before written in accordance with
their respective laws.
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Signature of the Contactor Signature of the Employer

(Seal) (Seal)

Signed, Sealed and Delivered in the presence of:

Witness: Witness:

(Name, Title and Address) (Name, Title and Address)
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FORM OF PERFORMANCE SECURITY
(Bank Guarantee)

Guarantee No.
Executed on

Expiry date
[Letter by the Guarantor to the Employer]
Name of Guarantor (Bank) with address:
Name of Principal (Contractor) with address:
Penal Sum of Security (express in words and figures)
Letter of  Acceptance  No. Dated

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the
Bidding Documents and above said Letter of Acceptance (hereinafter called the
Documents) and at the request of the said Principal we, the Guarantor above
named, are held and firmly bound unto the
(hereinafter called
the Employer) in the penal sum of the amount stated above for the payment of which
sum well and truly to be made to the said Employer, we bind ourselves, our heirs,
executors, administrators and successors, jointly and severally, firmly by these
presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has
accepted the Employer's above said Letter of Acceptance for
(Name of Contract) for the

(Name of Project).

NOW THEREFORE, if the Principal (Contractor) shall well and truly perform and
fulfill all the undertakings, covenants, terms and conditions of the said Documents
during the original terms of the said Documents and any extensions thereof that may
be granted by the Employer, with or without notice to the Guarantor, which notice is,
hereby, waived and shall also well and truly perform and fulfill all the undertakings,
covenants terms and conditions of the Contract and of any and all modifications of
said Documents that may hereafter be made, notice of which modifications to the
Guarantor being hereby waived, then, this obligation to be void; otherwise to remain
in full force and virtue till all requirements of Clause 30, Defects after Taking Over, of
Conditions of Contract are fulfilled.

Our total liability under this Guarantee is limited to the sum stated above and it is a
condition of any liability attaching to us under this Guarantee that the claim for
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payment in writing shall be received by us within the validity period of this
Guarantee, failing which we shall be discharged of our liability, if any, under this
Guarantee.

We, (the Guarantor), waiving all
objections and defenses under the Contract, do hereby irrevocably and
independently guarantee to pay to the Employer without delay upon the Employer's
first written demand without cavil or arguments and without requiring the Employer to
prove or to show grounds or reasons for such demand any sum or sums up to the
amount stated above, against the Employer's written declaration that the Principal
has refused or failed to perform the obligations under the Contract which payment
will be effected by the Guarantor to Employer’s designated Bank & Account Number.

PROVIDED ALSO THAT the Employer shall be the sole and final judge for deciding
whether the Principal (Contractor) has duly performed his obligations under the
Contract or has defaulted in fulfilling said obligations and the Guarantor shall pay
without objection any sum or sums up to the amount stated above upon first written
demand from the Employer forthwith and without any reference to the Principal or
any other person.

IN WITNESS WHEREOF, the above-bounden Guarantor has executed this
Instrument under its seal on the date indicated above, the name and corporate seal
of the Guarantor being hereto affixed and these presents duly signed by its
undersigned representative, pursuant to authority of its governing body.

Guarantor (Bank)

Witness:
1. Signature
Name
Corporate Secretary (Seal)
Title
2.
Name, Title & Address Corporate Guarantor (Seal)
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FORM OF BANK GUARANTEE/BOND FOR ADVANCE PAYMENT

Guarantee No.
Executed on
Expiry date

[Letter by the Guarantor to the Employer]

WHEREAS the
(hereinafter called the Employer) has entered into a Contract for

(Particulars
of Contract), with

(hereinafter

called the Contractor).

AND WHEREAS the Employer has agreed to advance to the Contractor, at the
Contractor’s request, an amount of
Rupees (Rs.
) which amount shall be advanced to the
Contractor as per provisions of the Contract.

AND WHEREAS the Employer has asked the Contractor to furnish Guarantee to
secure advance payment for performance of his obligations under the
said Contract.

AND WHEREAS
(Bank) (hereinafter called the Guarantor) at the request of the
Contractor and in consideration of the Employer agreeing to make the
above advance to the Contractor, has agreed to furnish the said
Guarantee.

NOW THEREFORE the Guarantor hereby guarantees that the Contractor shall use
the advance for above mentioned Contract and if he fails, and commits
default in fulfilment of any of his obligations for which the advance
payment is made, the Guarantor shall be liable to the Employer for
payment not exceeding the afore mentioned amount.

Notice in writing of any default, of which the Employer shall be the sole and final
judge, as aforesaid, on the part of the Contractor, shall be given by the
Employer to the Guarantor, and on such first written demand payment
shall be made by the Guarantor of all sums then due under this
Guarantee without any reference to the Contractor and without any
objection.
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This guarantee shall come into force as soon as the advance payment has been
credited to the account of the Contractor.

This guarantee shall expire not later than

by which date we must have received any claims by registered letter, telegram, telex
or telefax.

It is understood that you will return this Guarantee to us on expiry or after settlement
of the total amount to be claimed hereunder.

Guarantor (Bank)

Witness:
1. Signature
Name
Corporate Secretary (Seal)
Title
2.
Name, Title & Address Corporate Guarantor (Seal)
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SPECIFICATIONS

SPECIAL PROVISIONS
(To be prepared and incorporated by the Employer)

AS PER NIT & TECHNICAL SPECIFICATIONS
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SPECIFICATIONS - SPECIAL PROVISIONS (Sample Clauses)
SP-1 WORK BY CONTRACTOR
SP-2 WORK BY OTHERS
SP-3 FACILITIES PROVIDED BY THE EMPLOYER
SP-4 DESCRIPTION OF THE PROJECT
SP-5 ACCESS TO SITE
SP-6 SITE CONDITIONS
SP-7 STANDARDS AND DESIGN
SP-8 DRAWINGS AND INFORMATION
SP-9 INSTRUCTION MANUALS
SP-10 CONTRACTOR TO COOPERATE WITH OTHERS
SP-11 INSTRUCTIONS AND TRAINING OF EMPLOYER'S STAFF
SP-12 ERECTIONAND TESTING EQUIPMENT AND MAINTENANCE TOOLS
SP-13 SPARE PARTS
SP-14 PACKING
SP-15 ERECTION MARKS
SP-16 PROGRAMME
SP-17 PROGRESS REPORTS AND MEETINGS
SP-18 PHOTOGRAPHS
SP-19 SECTIONS OF THE WORKS
SP-20 QUALITY ASSURANCE
SP-21 SUBCONTRACTS
SP-22 INSPECTION AND TESTING
SP-23 TESTS ON COMPLETION

SP-24 TAKING OVER
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SP-25

SP-26

SP-27

SP-28

SP-29

SP-30

TRANSPORTATION AND HANDLING OF PLANT

DEFECTS AFTER TAKING OVER

DIRECTED AND REQUIRED

PAYMENT FOR WORK REQUIRED BY SPECIAL PROVISIONS
SAFETY AND HEALTH

RATING PLATES, NAMEPLATES AND LABELS
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SPECIFICATIONS

TECHNICAL PROVISIONS

TERMS AND CONDITIONS:

1. The maintenance and repair work of any quantity will be executed as and
when required by the authority during the contract period at short notice on
emergent basis.

2. The contract due to un-satisfactory performance or delay in addressal of
complaint as stated in clause 27.1, 30.5 or 33.1, the competent authority shall
terminate the contract immediately and forfeit the performance security as per
the contract agreement.

3. In case of emergency/delay in execution of work by the contractor and in view
grievances of public the work may be carried out by another AM&R contractor
of WSSP for which the contractor will be responsible and will have no
objection.

4. The contractor will be bound to execute repair and maintenance of tube-wells
located in various union councils of zone during the contract period as per the

scope/terms and conditions for AM&R of tube-wells.

AM&R OF TUBEWELLS (ELECTRICAL)

A. MOTORS

The scope includes but not limited to the following:

The contractor is bound to provide the spare pumping machinery for ensuring
the water supply within 06 hours of receiving the complaint. The provision of
spare pumping machinery shall only be provided after the
directions/instructions of the engineer-in-charge at contractor’'s cost. The
contractor shall only claim the extraction & lowering charges.

The contractor shall have to arrange the replacement of the breakdown
motors at his own cost without any additional payment. As per technical Bid
and technical evaluation criteria the contractor is responsible to provide stand

by submersible motor/transformer.
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The contractor will extract the breakdown motor as per sub para Il above and
will ensure its repair and re-installation not later than 24 hrs in any case. The
repair work includes rewinding, replacement of damaged parts (like bearing
top nut, richer plates, balls and other with the new ones per laid down
specifications. In case of replacements the contractor/firm shall produce
receipt from the authorized dealers/manufacturers.

The contractor will be responsible to replacement/repair of the parts as per
given warranty. In case of breakdown during this period the contractor will
ensure repair/replacement of these parts at his own cost without any
payment.

B) TRANSFORMERS

C)

Whenever required the contractor will be responsible for repair of the
transformers (25-200KVA) in the minimum possible time not exceeding than
08-hours in any case. The contractor is bound to provide and install the spare
transformer as per instruction of the engineer-in-charge, whenever required.
The firm will be responsible for repair/replacement of service cable from
Transformer to Panel board.

The contractor will be responsible to provide the warranty of the claimed
/replaced or repaired parts as stated in the Schedule C to bid. In case of any
complaint received before the expiry of warranty, the contractor to
repair/replace the items/activity without any additional cost.

The contractor should have sufficient No of spare transformers at their stock

of each capacity for replacement of the damaged transformers.

PANEL BOARD
The scope of the work under this sub-head includes but not limited to:

The firm/contractor shall be responsible to keep/maintain all types of motors
devices, dry running protection, phase failure, star/delta/main connector,
timers, volt meters, ampere meters, wiring e.t.c and replacement of damaged
motors control devices as per the laid down specifications. The WSSP will

hand over all the tube wells in working condition to the successful contractor.
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D)

The quoted rate includes the cost of services like keeping the wiring neat and
clean and should be load equivalent. The firm should ensure smooth supply of
power for tube wells.

Upkeep of internal electrification of pumping chamber will be the responsibility
of the contractor. The contractor will also be responsible for the replacement
of damaged light fixtures/accessories.

The firm/contractor will also be responsible of upkeep of lubricating tanks and

all types of valves in the tube well chambers.

TUBE WELLS (MECHANICAL)

The scope under this head includes but not limited to the following:

E)

Lowering/extraction of parts with new one as per laid down specification
according to the instruction of engineering staff. This includes replacement of
Rubber bearing, shafts, shafts sleeves, sockets, lock rings-top shaft/nut etc.
all types of mechanical repair/replacement with new one from top nut to
pumps assembly section head or any other item required deemed necessary.

Installation of extra column pipes/suction pipe to be supplied by WSSP except
accessories to be installed above and below the pumps including nuts bolts
rubber packing e.t.c which are to be installed by the contractor at his own
cost. The cost of same is included in the rates quoted for lowering/extraction
of pump.

If a required pump does not give proper/ discharge even after all necessary
repairs, then the contractor shall be responsible for replacement/repair of the
same on his own risk and cost.

The contractor should have sufficient No. of spare motors/pumps at their

stock of each capacity for replacement of the damaged Motors/pumps.

MISCELLANEOUS:

The expenditure involved would be charged to the provision made in the
approved AM&R Budget estimate for the year 2023-24 under relevant head.

All federal/Provincial duties/taxes including sales tax etc will be recovered as
per existing directives of Govt rules issued from time to time. The contractor

will produce sale tax invoice/certificate regarding payment of sale tax form
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Manufacture/importers, otherwise the same will be deducted from bill.

The contractor shall be responsible for falling of the pumping assembly and its
component into the bore due to any unforeseen reasons during routine
operations and should take all necessary steps to minimize/fishing out of the
falling pumping machinery and its allied components. In case of failure the
contractor would be responsible to provide the same at his own risk and cost.
The contractor shall be responsible for repair/supply/replacement of all kinds

of valves within 24 hours after first information report.
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DRAWINGS
(Not Applicable)
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DETAILS OF TUBE WELLS WITHIN THE JURISDICTION OF ZONE - B,

WSSP
S.No Name of Tube Well Unlon_ Status
Council
1 GulBaharThana 9 Functional
2 Imamia Colony 9 Functional
3 Javaid Park 9 Functional
4 | Gulshan Colony G.T.Road 9 Functional
5 Madrassa Hadia 9 Functional
6 | Qadir Abad 9 Functional
7 LakiDehri Road 9 Functional
8 Master Abad 9 Functional
9 Idrees Abad New 9 Functional
10 | Ali Abad Old Shanakhti Card 9 Functional
11 | Hakeem Bukhari Colony 9 Functional
12 | AfridiGarhi Masjid Sheikh Zareef 9 Functional
13 | Khadimabad 9 Functional
14 | GulBahar No.2 Quarter 10 Functional
15 | GulBahar Park 10 Functional
16 | GulBaharGol Chamber 10 Functional
17 | GulBaharTanki 10 Functional
18 | GulBahar Rasheed Town 10 Functional
19 | IshratCenima New 10 Functional
20 | AnwerAsad Colony New A Block 10 Functional
21 | AnwerAsad Colony B Block 10 Non Operational
22 | Javaid Town 10 Functional
23 | GulBaharMakki Masjid 10 Functional
24 | InayatGarhiJanazaGah 10 Functional
25 | Nawaz Street 10 Functional
26 | Maskeen Abad 10 Functional
27 | Gulbahar B Block Samosa Street 10 Functional
28 | ToheedWaheed Colony 11 Functional
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29 | ToheedWaheed Colony New 11 Functional
30 | Shaheed Abad Phandu Road 11 Functional
31 | ljaz Abad Tanki 11 Functional
32 | ljaz Abad Sultan Town 11 Functional
33 | Chaman Abad 11 Functional
34 | Shinwari Town 11 Functional
35 | Taj Abad Chistian Colony 11 Functional
36 | Qurashi Town 11 Functional
37 | ljaz Abad Eye Hospital 11 Functional
38 | Saeed Street Hujra 11 Functional
39 | Jan Town 11 Functional
40 | AfridiGarhiNazim Office 11 Functional
41 | Bostan Abad Tanki 12 Functional
42 | Bostan Abad Makbara 12 Functional
43 | SadaBahar Colony 12 Functional
44 | KhattakChowk 12 Functional
45 | TajChowk 12 Functional
46 | Rahim Abad 12 Functional
47 | Chairman Chowk 12 Functional
48 | Sheikh Abad Banu 13 Functional
49 | Sheikh Abad Park 13 Functional
50 | Sheikh Abad No.5 13 Functional
51 | Sheikh Abad Dheri Baba 13 Functional
52 | Sheikh Abad Madrassa 13 Functional
53 | Sheikh Abad Masjid Usman Ghani 13 Functional
54 | Sheikh Abad Syed Colony 13 Functional
55 | Hussain Abad No.1 New 13 Functional
56 | Hussain Abad No.2 Masjid 13 Functional
57 | Hussain Abad Moh: Islamabad 13 Functional
58 | Hussain Abad Dispensary 13 Functional
59 | Sheikh Abad School 13 Functional
60 | Hussain Abad Main Road 13 Functional
61 | Sheikh Abad Park New 13 Functional
62 | Sheikh Abad Dispensary New Mulfti 13 Functional
abad
63 | Kachi Mohallah No.1 14 Functional
64 | Kachi Mohallah No.2 14 Functional
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65 | PirGulab Shah 14 Functional
66 | Mustafa Ji Baba 14 Functional
67 | Nashtar Abad Tanki 14 Functional
68 | ChowkGariKhana 14 Functional
69 | Police Station C Division 14 Functional
70 | SikandarPuraChowk New 14 Functional
71 | Sabazpir Road New 14 Functional
72 | SikandarPura No.1 New 14 Functional
73 | Police Station Hashtnagri New 14 Functional
74 | Kareem Pura No.1 15 Functional
75 | ChowkShahdiPir 15 Functional
76 | Bazar Kallan 15 Functional
77 | Mutasibaan 15 Functional
78 | Shah Masoom 15 Functional
79 | Jogiwara School 15 Functional
80 | G.H.School No.1 T/W No.1 15 Functional
81 | G.H.School No.1 T/W No.3 15 Functional
82 | G.H.School No.1 T/W No.4 15 Functional
83 | MiladChowk 15 Functional
84 | G.H.School No.1 Jiwan Mal 15 Functional
85 | G.H.School No.1 Jiwan Mal NEW 15 Non Operational
86 | Ali Garh School New 15 Functional
87 | Jogiwara School New 15 Functional
88 | Mutasibaan New 15 Functional
89 | Raiti Bazar 15 Functional
90 | ChowkYadgar 16 Functional
91 | Adwards School 16 Functional
92 | Khanam Market 16 Functional
93 | DhakiAndharSheher No.1 16 Functional
94 | DhakiAndharSheher No.2 16 Functional
95 | MundaBeri 16 Functional
96 | MundaBeri New 16 Functional
97 | PariChehra 16 Functional
98 | Shah Burhan 16 Functional
99 | Asia School 17 Functional
100 | Asia Tanki 17 Functional
101 | Asia Shahdi Hall 17 Functional
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102 | Asia Park No.2 17 Functional
103 | Moti Mohallah 17 Functional
104 | Haweli Mir Hasham 17 Functional
105 | Ramdas Circular Road 17 Functional
106 | SardChah Gate 17 Functional
107 | Sarki Gate Haji Manan House 17 Functional
108 | Asia Gate New 17 Closed

109 | Banat School MundaBeri 17 Functional
110 | Sarki Gate New 17 Functional
111 | Lady Griffth School 17 Functional
112 | NamakMandi 18 Functional
113 | Kohati No.2 18 Functional
114 | Shah Qabool No.1 18 Functional
115 | Shah Qabool No.2 18 Functional
116 | DhandShahbaz 18 Functional
117 | Tedi Gate 18 Functional
118 | Jattan 18 Functional
119 | New Shah Burhan 18 Functional
120 | Rabbar Market NamakMandi 18 Functional
121 | Gunj Patti No.1 19 Functional
122 | Gunj Patti No.2 19 Functional
123 | GunjChowk 19 Functional
124 | KochaQadir 19 Functional
125 | New Tehsil 19 Functional
126 | Inside Tehsil No.5 19 Functional
127 | Inside Tehsil No.2 19 Functional
128 | Yakatoot Booster 19 Functional
129 | Begum Shahab Uddin 19 Functional
130 | MundaBeriMirJamal Shah 19 Functional
131 | NewYaka Toot 19 Functional
132 | Main Tedi Gate New 19 Functional
133 | New Agha Mir Jani 20 Functional
134 | Shahbaz Town 20 Functional
135 | Sharif Abad JanzaGah 20 Functional
136 | WazirBagh Ground 20 Functional
137 | GulBagh 20 Functional
138 | Sharif Abad Jangla 20 Functional
139 | New Sharif Abad 20 Functional
140 | LikhaDarwaza 20 Functional
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141 | Kand Abad 20 Functional
142 | Shad Bagh No.1 21 Functional
143 | Shad Bagh No.2 21 Functional
144 | PanjKhata 21 Functional
145 | Shah Ji Abad (New Bore) 21 Functional
146 | Habib Abad 21 Functional
147 | Gulzar Colony 21 Functional
148 | Toheed Abad 21 Functional
149 | Rasheed Garhi No.1 21 Functional
150 | Rasheed Garhi No.2 21 Functional
151 | Gulab Abad 21 Functional
152 | Afridi Abad 21 Functional
153 | Momand Abad Jingla 21 Functional
154 | Sufi Colony 21 Functional
155 | Sheikh Ameer Abad 21 Functional
156 | Rasheed GarhiMohallaAjab Khan 21 Functional
157 | Sharif abadDora Road 21 Functional
158 | New PanjKhata 21 Functional
159 | Sheikh ameer Abad New 21 Functional
160 | Rasheed Garhi School 21 Functional
161 | WazirBaghM.I.College 21 Functional
162 | Shad BaghGattar Pump 21 Functional
163 | SakinaSarey 21 Functional
164 | Sharif Abad No.5 New 21 Functional
165 | Rasheed GarhiSaadat Town 21 Functional
166 | Al Noor Colony 21 Functional
167 | Zargar Abad Qabristan 22 Functional
168 | Khan Mast Colony 22 Functional
169 | New Shad Bagh 22 Functional
170 | Zargar Abad KochaAmanGul 22 Functional
171 | Shad Abad Qabristan 22 Functional
172 | New Hafiz Abad Science College 22 Functional
173 | Hafiz Abad Dora Road 22 Functional
174 | BeriBaghColth Market 22 Functional
175 | Hafiz Abad Safi Abad 22 Functional
176 | Doctor Colony 22 Functional
177 | BeriBagh Canal Road 22 Functional
178 | Bhana Mari Masjid 30 Functional
179 | Bhana Mari School 30 Functional
180 | Ghala Godam No.1 30 Functional
181 | Ghala Godam No.2 30 Functional
182 | Ghayas Abad 30 Functional
183 | Dag Hassan Khel 30 Functional
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184 | Sattar Shah Colony 30 Functional
185 | Khattak Colony 30 Functiona
186 | Tufail Market 30 Functional
187 | Civil Quarter 30 Functional
188 | Hindu Sozan 30 Functional
189 | Khattak Colony Gutter Pump 30 Functional
190 | Shaftal Banda 11 Not Handed
over
191 | khamosh Colony 28 Not Handed
over
192 | Gul Abad 11 Not Handed
over
193 | Dawood Colony 30 Not Handed
over
194 | Abu Bakar Colony 30 Not Handed
over
195 | Faisal Colony 9 Not Handed
over
196 | FageerSarey 9 Not Handed
over
197 | Banamari 30 Not Handed
over
198 | Shaheed Abad 11 Not Handed
over
199 | Phandu Road 11 Not Handed
over
200 | Rasheed Town 10 Not Handed
over
201 | Sheikh Abad 13 Not Handed
over
202 | Zargar Abad 22 Not Handed
over
203 | Jogiwara boys school 15 Not Handed
over
204 | Sharif Abad 20 Not Handed
over
205 | Javed Park 10 Not Handed
over
206 | Qamar Din Garhi New 1 28 Not Handed
over
207 | Qamar Din Garhi New 2 28 Not Handed
over
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TERMES AND CONDITIONS
WATER AND SANITATION SERVICES PESHAWAR.

Please Carefully Read below instructions before filling the Bid Documents /

BOQ.

1.

10.

The Bid documents all pages including BOQ must be Stamped and signed by an

authorized person of the contractor/firm.

In case, after evaluation, two or more bids are found equal, the lowest bidder shall
be decided through Toss amongst them.

KPPRA Notifications and SBD (For Works) For necessary Compliance shall be
applied / followed.

The KPPRA lasted Notification in respect of Bid security and additional security
shall be enforced and applied to the bid.

The Call deposit must in the Name of “Chief Executive Officer WSSP”.

The Contractor Bid Security provided shall be verified from the Concerned Bank, if
found FAKE OR Expired, his enlistment will be cancelled immediately and case shall
be submitted to competent Authority for decision, where in the Contractor may be
Blacklisted through PEC.

Bidding Document Fee shall be deposited in Bank of Khyber A/c # 3000-823995 in
favor of CEO WSSP. The Bidding documents shall be issued / bid shall include
application along the BOK deposit slip (No cash Payment shall be entertained), valid
PEC, KPRA and Income Tax Registration.

Bidding shall be done on above / Below rates system for works based on MRS Rates
(as mentioned in NIT) up to two (2) decimal digits. The non-schedule items (NSI) will
be quoted by the Contractor as per Bid Sheet.

All Provincial/Federal taxes/stamp duty including income tax / KPRA taxes will be
recoverable from the bidder as per directives of Govt. issued from time to time.

The Bidder must be the Registered / Active Entity with Khyber Pakhtunkhwa
Revenue Authority Rule 37A of KPPRA.

Any disfiguring/overwriting, manipulation in bids unless proper signing shall be liable
to rejection.
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11. Only filled BOQ shall not be sufficient, all the attached Annexures and appendixes

12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

24,

25.

26.

must be filled in and signed by the contractor.

The contractor shall be responsible for all type of repair/replacement of parts
(Electrical & Mechanical) of Tube Wells and Water Filtration plants & will also be
handed over all the replaced parts of pipeline to the zonal store on monthly basis.

Payment to the successful bidder will be made on the item wise basis, for the
number of functional & handed over tube wells in the jurisdiction of ZONE, WSSP
Peshawar.

The WSSP will hand over all the tube wells in working conditions to the successful
contractor.

The contractor should have sufficient No of spare motors/pumps of each capacity at
their stock for the replacement of the damaged motors/pumps.

The contractor should have sufficient No of spare transformers of each capacity at
their stock for the replacement of the damaged transformers.

The workshop of the winning bidder on contract basis shall be functional around the
clock with professional staff.

The contractor shall be responsible to restore the damaged tube well within 24-
Hours after first information report by the concerned zone.

The contractor shall be responsible to replace the damaged transformers within 12-
hours after first information report by the concerned zone or supervisor.

The contractor shall be responsible for falling of the pumping assembly and its
components into the bore due to any unforeseen reasons during routine operations
and should take the necessary steps to minimize/fishing out of the fallen pumping
assembly and its allied components.

The contractor shall be responsible for repair/supply/replacing of all kinds of valves
in the pump house.

If the contractor failed to repair the damaged transformers, MCU and other
Electrical/Mechanical accessories within stipulated period as per the contract clauses,
penalty will be deducted from the contractor’s bills.

Upon completion of the contract period mentioned in work order, all the tube wells
including transformers, MCU, and other parts of tube wells will be handed over to
WSSP by the contractor in good working/functional condition.

Incomplete/conditional and late receipt bids shall not be acceptable.
Tenders and copy of Call Deposits received through fax will not be acceptable /

rejected. The Bid Document Hall be submitted through Courier Services before closing
time, late submitted bids shall not accepted.

Besides other securities etc., the successful bidder shall also to deposit the
government prescribed amount of stamp duty.
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27. The Competent Authority reserves the right to reject anyone or all the tenders, the
reason / reasons for cancellation shall be shared with Contractor upon request.

28. If any firm wins two (M&R) works in any of the five zones. He should separately
provide double human resource, machinery and other operational capabilities
related to Tube well (M&R) Electrical/ Mechanical work in written form before
award of contract. In case of failure the contract for only one Zone will be awarded
whereas the contract from another applied Zone shall be awarded to 2" lowest,
according to the qualified bids.

29. Therefore, bidders shall only participate maximum up to two Zones. So that the
performance of the work should remain efficient and prompt, subjected to
operational capabilities and abilities for smooth operational activities during period
of contract.

30. All CDRs / Additional Security etc. submitted with Bids shall be deposited in the
Bank Account of WSSP and will be released to Contactors upon request through
cross cheque. Those CDRs not submitted with Bidding documents shall not be
released by this office, and this office shall not be responsible to release of un-
solicited CDRs.

31. All the vendors are informed to provide following information / active and valid
addresses all Notices will be served on give address and will be considered as

delivered.
1. Mobile No:
2. Email

3. Valid Mailing Address

Contractor Signature & Stamp
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Disclaimer

Though adequate care has been taken while preparing this
document and information provided therein, but it is
advised that the bidder must satisfy himself for the
corrections and sufficiency of the Data. Information on any
discrepancy should be intimated to this office immediately.
If no information is received from any of the bidders within
the time of submission date, it shall be presumed that this
document is correct and complete in all respects. If
considered necessary in the interest of work / public,
Water & Sanitation Services Peshawar (WSSP) reserves
the rights to modify, amend or supplement this document.
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