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INVITATION FOR BIDS

Date:
Bid Reference No.:

Under Single Stage Two Envelop Method of KPPRA Rules 2014

WATER & SANITATION SERVICES PESHAWAR (WSSP) Invites sealed
tenders on percentage Above / below up to two (2) decimal digits (0.00) on
Engineering cost estimate based on MRS 2022-B from the contractors / Firms
having the similar nature of experience in past and registered / enlisted with
developmental works departments of Khyber Pakhtunkhwa holding valid PEC
registration with ME-06 & EE-05 for the following works within the Jurisdiction of
WSSP Peshawar for the year (2024-2025), under Single Stage Two Envelop
Method of KPPRA Rules 2014 (Technical / Financial).

S# Name of work Estimated | Contract
Cost PKR Period
(In Million)

1 | Annual Maintenance & Repair of Tube wells
(Electrical/Mechanical) within the jurisdiction of 10.00
Zone-A, WSSP FY 2024-25.

2 | Annual Maintenance & Repair of Tube wells For the
(Electrical/Mechanical) within the jurisdiction of 15.00 period 15t
Zone-B WSSP FY 2024-25. August

3 | Annual Maintenance & Repair of Tube wells 2024 up
(Electrical/Mechanical) within the jurisdiction of 10.00 to 301"
Zone-C WSSP FY 2024-25. June

4 | Annual Maintenance & Repair of Tube wells 2025.
(Electrical/Mechanical) within the jurisdiction of 6.00
Zone-D WSSP FY 2024-25.

5 | Annual Maintenance & Repair of Tube wells
(Electrical/Mechanical) within the jurisdiction of 8.00
Zone-E, WSSP FY 2024-25.

Terms & Condition:

1. The Bid Soliciting Documents along with BOQ based on MRS 2022-B for the work
“Annual Maintenance & Repair of Tube wells (Electrical/Mechanical) within the
jurisdiction of WSSP FY 2024-25" can be downloaded from WSSP website
(wsspeshawar.org.pk) immediately after publishing of advertisement in newspaper
up to Monday 15th July 2024. The fee slips of PKR: 3000/- (Non-Refundable)
deposited in WSSP Bank Account in the name of Chief Executive Officer WSSP,
Bank of Khyber Phase—IIl Chowk Hayatabad (IBAN # PK49 KHYB 0083 0020 0915
2876) and must be attached with the bidding documents.

2. The 2% bid security of total cost in the shape of call deposit in favor of Chief
Executive Officer; WSSP must be accompanied with the bid for each package
separately.



4.

5.

10.

The Prebid meeting is scheduled to be held on MONDAY 08th July
2023 at 3:00 pm at WSSP Conference room as per below mentioned address.

The Sealed bids must be submitted till 2:30 pm (SHARP) on Monday 15th July 2024
preferably through Courier Service and will be opened by Bid preparation and
evaluation committee on the same day at 03:00 pm at the below mentioned address
in the presence of the bidders or their authorized representatives, who chooses to
attend.

The bidders are required to submit their bids under Single Stage two envelop
methods based on least cost selection. Where the bidders are required to submit two
separately sealed envelopes clearly marked as technical and financial proposal, which
are further sealed in one large envelope. The technical

proposal shall be opened on Monday 15th July 2024 at 3:00 pm whereas the date for
financial bid opening will be communicated after technical evaluation of the
submitted proposals.

All federal and provincial duties, taxes, stamp duty including
sales tax / KPRA taxes will be recoverable as per directives of the government issued
from time to time.

The Bidders must be a registered entity with KP Revenue Authority and having Active
Status on ATL for all applicable taxes.

The proposals must be stamped and signed by an authorized
person of the contractor / firm. Any disfiguring / over writing, manipulation in the
tender / BOQ shall be liable to rejection. Incomplete, conditional, or late submitted
bids shall not be acceptable.

The bidders are required to register them self on WSSP website
vide URL address: https://wsspeshawar.org.pk/serv/vendor-registration-from

The Competent Authority reserves the right to reject anyone or all the tenders, the
reason for rejection shall be communicated to the Contractor / firm upon request.

GENERAL MANANGER (HR/Admin/Procurement (WSSP),

Local Government Complex, Plot no 33, Street 13, Sector E-8, Phase-VII,

Hayatabad, Peshawar.
Phone#: 091- 9219098 Ext:121


https://wsspeshawar.org.pk/serv/vendor-registration-from
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4.1

INSTRUCTIONS TO BIDDERS

A. GENERAL

Scope of Bid and Source of Funds

Scope of Bid

Chief Executive Officer, Water Supply and Sanitation Services Peshawar
(hereinafter called “the Employer”) wishes to receive bids for the following scope
of work:

The works comprises maintenance, repair and replacement of damaged parts
(Electrical and Mechanical) during operation of the tube wells within Union
Councils’ No. 01, 02, 03, 04, 05, 06, 07, 08 and 09 of Zone-A WSSP for a period
up to June 2024.

Bidders must quote cost for the complete scope of work any bid covering partial
scope of work will be rejected as non-responsive, pursuant to Clause 1B.24.

Source of Funds

The CHIEF EXECUTIVE OFFICER, WATER AND SANITATION SERVICES
PESHAWAR (the “Employer”) has taken over the charge of WSSP through SAMA
Agreement, wherein Solid Waste Management and Water Supply and Drainage
System has been transferred from Municipal Corporation Peshawar.

The operational and maintenance cost of the Tube wells will be financed by the
Chief Executive Officer WSSP Peshawar through Government of Khyber
Pakhtunkhwa.

Eligible Bidders

Bidding is open to all firms and persons meeting the following requirements:

a) Duly valid licensed by the Pakistan Engineering Council (PEC) in the
specialized category of MEO6 & EEOQ5S relevant to the value of the Works.

b) From eligible countries of listed in Appendix "A’
(Name of Funding Agency)

to Instructions to Bidders.

C) Duly enlisted/prequalified with the any works departments of Khyber
Pakhtunkhwa.

Eligible Goods and Services

All Goods and ancillary Services to be supplied under this Contract shall
have their origin in eligible countries listed in Appendix ‘A’ to Instructions to
Bidders and all expenditures made under the Contract will be limited to such
Goods and Services.

For purpose of this Clause, “origin” means the place where the Goods are mined,
grown or produced or from where the ancillary services are supplied. Goods are
produced when, through manufacturing, processing or substantial and major
assembling of components, a commercially recognized product results that is
substantially different in basic characteristics or in purpose or utility from its
components.

The origin of Goods and Services is distinct from the nationality of the Bidder.
Cost of Bidding

The bidder shall bear all costs associated with the preparation and submission of

9



IB.5

5.1

5.2

IB.6
6.1

IB.7

7.1

its bid and the Employer will in no case be responsible or liable for those costs,
regardless of the conduct or outcome of the bidding process.

B. BIDDING DOCUMENTS
Contents of Bidding Documents
In addition to Invitations for Bids, the Bidding Documents are those stated below,
and should be read in conjunction with any Addendum issued in accordance with

Clause IB.7.

1. Instructions to Bidders with Appendices
2. Form of Bid & Schedules to Bid

Schedules to Bid are the following:

0] Schedule A: Specific Works Data

(i) Schedule B: Work to be Performed by Subcontractors
(i) Schedule C: Proposed Program of Works

(iv) Schedule D: Deviations from Technical Provisions

(v) Schedule E: Deviations from Contractual Conditions
(vi) Schedule F: Method of Performing Works

(vii) Schedule G: Proposed Organization

(viii) Schedule H: Integrity Pact

Schedule of Prices

Preamble to Conditions of Contract
General Conditions of Contract
Particular Conditions of Contract
Standard Forms

Nookow

Forms include the following:

0] Form of Bid Security

(i) Form of Contract Agreement

(i)  Form of Performance Security

(iv)  Form of Bank Guarantee/Bond for Advance Payment
8. Specifications - Special Provisions
9. Specifications - Technical Provisions
10. Drawings

The bidders are expected to examine carefully the contents of all the above
documents. Failure to comply with the requirements of bid submission will be at
the bidder’s own risk. Pursuant to Clause 1B.24, bids which are not substantially
responsive to the requirements of the Bidding Documents will be rejected.

Clarification of Bidding Documents

A prospective bidder requiring any clarification(s) in respect of the Bidding
Documents may notify the Employer with a copy to the Engineer in writing or by
telex or fax at the address:

a) CHIEF EXECUTIVE OFFICER WSSP, PLOT NO. 33, STREET-13,
SECTOR: E-8, PHASE-7 HAYATABAD PESHAWAR.
# 0092-91-9217863

b) ZONAL MANAGER (ZONE-A) WSSP, House No. 11-A SADIQUE
COLONY FAQIRABAD Peshawar, WATER & SANITATION SERVICES,
PESHAWAR, Phone # 091-5243815

Amendment of Bidding Documents

At any time prior to the deadline for submission of bids, the Employer may, for
any reason, whether at his own initiative or in response to a clarification
requested by a prospective bidder, modify the Bidding Documents by issuing
addendum.

10



7.2

7.3

IB.8

8.1

IB.9

9.1

Any addendum thus issued shall be part of the Bidding Documents pursuant to
Sub-Clause 7.1 hereof and shall be communicated in writing to all purchasers of
the Bidding Documents. Prospective bidders shall acknowledge receipt of each
addendum in writing to the Employer. The bidder shall also confirm in the Form
of Bid that the information contained in such addenda have been considered in
preparing his bid.

To afford prospective bidders reasonable time in which to take an addendum into
account in preparing their bids, the Employer may at its discretion extend the
deadline for submission of bids in accordance with Clause 1B.19.

C. PREPARATION OF BIDS
Language of Bid

The Bid prepared by the Bidder and all correspondence and documents relating
to the Bid, exchanged by the Bidder and the Engineer shall be written in the
English language, provided that any printed literature furnished by the Bidder
may be written in another language so long as accompanied by an English
translation of its pertinent passages in which case, for purposes of interpretation
of the Bid, the English translation shall govern.

Documents Comprising the Bid

The bid prepared by the bidder shall comprise the following components:
€) Covering Letter

(b) Form of Bid duly filled, signed and sealed, in accordance with Clause
IB.17.

(c) Schedules (A to H) to Bid duly filled and signed, in accordance with the
instructions contained therein.

(d)  Schedule of Prices completed in accordance with Clauses IB.11 and 12.
(e) Bid Security furnished in accordance with Clause 1B.15.

() Power of Attorney in accordance with Clause IB 17.5.

(g)  Joint Venture Agreement (if applicable).

(h)  Documentary evidence established in accordance with Clause 1B.13 that
the bidder is eligible to bid and is qualified to perform the contract if its bid
is accepted.

0] Documentary evidence established in accordance with Clause 1B.14 that
the Goods and ancillary Services to be supplied by the bidder are eligible
Goods and Services and conform to the Bidding Documents.

()] Bidders applying for eligibility for domestic preference in bid evaluation
shall supply all information & evidence to establish the claim for domestic
preference required to satisfy the criteria for eligibility as described in
Clause IB.27. The particulars for domestic Goods prescribed in Appendix
C to these Instructions shall also be filled in to substantiate claim for
domestic preference.

(k)  Any other documents prescribed in Particular Conditions of Contract or
Technical Provisions to be submitted with the bid.

11



IB.10 Form of Bid and Schedules

10.1

10.2

IB.11

111

11.2

11.3

11.4

115

IB.12

12.1

12.2

The bidder shall complete, sign and seal the Form of Bid, Schedules (A to H, or
as modified) to Bid and Schedule of Prices furnished in the Bidding Documents
and shall also enclose other information as detailed in Clause IB.9.

For the purpose of granting a margin of domestic preference pursuant to Clause
IB.27, the Employer/Engineer will classify the bids, when submitted in one of
three groups as follows:

(@) Group ‘A’ Bid. (i) For Goods for which labor, raw materials and
components from within Pakistan account for at least 20% of the ex-
factory bid price of the products offered (ii) For Goods for which labor, raw
materials and components from within Pakistan account for over 20% and
up to 30% of the ex-factory bid price of the products offered (iii) For Goods
for which labor, raw materials and components from within Pakistan
account for over 30% of the ex-factory bid price of the products offered.

(b) Group ‘B’ Bid. For Goods manufactured in Pakistan for which the
domestic value added in the manufacturing cost is less than 20% of the
ex-factory bid price; and

(c) Group ‘C’ Bid. For Goods of foreign origin.

In preparing their bids, the bidders, whether local or foreign, shall enter in
the Schedule of Prices ex-factory price for indigenously manufactured
products and CIF price as well as customs duty and sales tax and other
import charges for products to be imported from outside Pakistan.

Bid Prices

The bidder shall fill up the Schedule of Prices attached to these documents
indicating the unit rates and prices of the Works to be performed under the
Contract. Prices on the Schedule of Prices shall be entered keeping in view the
instructions contained in the Preamble to the Schedule of Prices.

The bidder shall fill in rates and prices for all items of the Works described in the
Schedule of Prices. Items against which no rate or price is entered by a bidder
will not be paid for by the Employer when executed and shall be deemed covered
by rates and prices for other items in the Schedule of Prices.

The bidder’s separation of price components in accordance with Sub-Clause 11.1
above will be solely for the purpose of facilitating the comparison of bids by the
Employer/Engineer and will not in any way limit its right to contract on any of the
terms offered.

Unless otherwise stipulated in the Conditions of Contract, prices quoted by the
bidder shall remain fixed during the bidder’s performance of the Contract and not
subject to variation on any account. When the bidders are required to quote only
fixed price(s) a bid submitted with an adjustable price quotation will be treated as
non-responsive and rejected, pursuant to Clause 1B.24.

Any discount offered shall be valid for at least the period of validity of the bid. A
discount valid for lesser period shall be considered null and void.

Currencies of Bid

Prices shall be quoted in the following currencies:

(@) For Goods and Services which the bidder will supply from within Pakistan,
the prices shall be quoted in the Pak. Rupees.

Further, a bidder expecting to incur a portion of its expenditure in the

12



performance of the Contract in more than one currency (but use no more than 3
foreign currencies), and wishing to be paid accordingly, shall so indicate in its
bid.

12.3 The currencies of payment shall be as stated in Particular Conditions of Contract.
However, provisions in Sub-Clauses 12.1 & 12.2 above, shall not in any way
constitute a contractual or legal binding on the Employer for the payment in the
currencies required by the Contractor.

IB.13 Documents Establishing Bidder’s Eligibility and Qualifications

13.1 Pursuant to Clause IB.9, the bidder shall furnish, as part of its bid, documents
establishing the bidder’s eligibility to bid and its qualifications to perform the
Contract if its bid is accepted.

13.2 The documentary evidence of the bidder’s eligibility to bid shall establish to the
Employer’s satisfaction that the bidder, at the time of submission of its bid is from
an eligible source country as defined under Clause 1B.2.

13.3 The documentary evidence of the bidder’s qualification to perform the Contract if
its bid is accepted, shall establish to the Employer’s/Engineer’s satisfaction:

(@) that, in the case of a bidder offering to supply Goods under the Contract
which the bidder did not manufacture or otherwise produce, the bidder has
been duly authorized by the Goods manufacturer or producer to supply
the Goods to Pakistan;

(b)  that the Bidder/Manufacturer has the financial, technical and production
capability necessary to perform the Contract; and

(c) that, in the case of a bidder not doing business within Pakistan the bidder
is or will be (if successful) represented by an agent in Pakistan equipped
and able to carry out the Supplier's maintenance, repair and spare parts
stocking obligations prescribed by the Conditions of Contract and/or
Technical Provisions.

13.4 (a) Bidder/Manufacturer must possess and provide evidence of the following
experience.
ME-06 & EE-05

ME-06 (MISCELLANEOUS MECHANICAL EQUIPMENTS): Installation, testing
commission, maintenance and repair of mechanical based systems such as
pumping installation, sewerage treatment plant installation, water treatment plant
installation, rotary pumps, reciprocating pumps, centrifugal pumps and special
purpose pumps, etc.

EE-05 (HIGH VOLTAGE INSTALLATION): Installation and maintenance of high
voltage equipment and underground cabling, high-tension overhead line including
transmission tower exceeding 1kV. Also, includes installation and maintenance of
generator plant and equipment exceeding 1KV.

The Bidder shall certify the capacity and capability of the plant (from which
Goods are now offered) for manufacturing, quality assurance and testing facilities,
gualified man-power and production/delivery of quality materials according to bid
specifications and delivery requirements. Besides, such plant should have produced
same items for at least 10 years and such Goods shall have proven successful in the
field for at least 5 years and the bidder shall submit with the bid all necessary
documentation in this regard. The Employer/Engineer will have the right to verify the
particulars regarding the plant and other related information furnished with the bid
and the joint venture as well as the partners thereof shall be liable for disqualification
in the event of any mis-statement/mis-representation on their part.

13



The bidder shall furnish documentary evidence of qualification on the Form
“Evidence of Bidder's Capability” (Appendix B to these Instructions)

(b) The bidder should have an average annual turnover in the last five years equal to
or more than the Total Bid Price. Alternately, the bidder should have successfully
completed in the last five years any specific project having value equal to or higher
than the total Bid Price.

13.5 Joint Venture

13.6

IB.14

14.1

In order for a Joint Venture to qualify:

(@)

(b)

(©)

(d)

(e)

(f)

(¢))

At least one of the partners of joint venture shall satisfy the relevant
experience criteria specified in Sub-Clause 13.4(a) hereinabove.

All firms comprising the joint venture shall be legally constituted and shall
meet the eligibility requirement of Sub-Clause 2.1 hereof.

All partners of the joint venture shall at all times and under all
circumstances be liable jointly and severally to Employer for the execution
of the entire Contract in accordance with the Contract terms and
conditions and a statement to this effect shall be included in the
authorization mentioned under para (f) below as well as in the Form of Bid
and Form of Contract Agreement (in case of a successful bidder).

The Form of Bid, and in the case of successful bidder, the Form of
Contract Agreement, shall be signed so as to be legally binding on all
partners.

One of the joint venture partners shall be nominated as being in-charge
and this authorization shall be evidenced by submitting a power of
attorney signed by legally authorized signatories of all the joint venture
partners.

The partner-in-charge shall be authorized to incur liabilities, receive
payments and receive instructions for and on behalf of any or all partners
of the joint venture.

A copy of the agreement entered into by the joint venture partners shall be
submitted with the bid stating the conditions under which it will function, its
period of duration, the persons authorized to represent and obligate it and
which persons will be directly responsible for due performance of the
Contract and can give valid receipts on behalf of the joint venture, the
proportionate participation of the several firms forming the joint venture,
and any other information necessary to permit a full appraisal of its
functioning. No amendments / modifications whatsoever in the joint
venture agreement shall be agreed to between the joint venture partner
without prior written consent of the Employer.

The Bidder shall propose, in order of his priority; plant, equipment or goods of not
more than three Manufacturers. Employer at his own jurisdiction will evaluate the
plant, equipment or goods of only one of such Manufacturers.

Documents Establishing Goods’ Eligibility and Conformity to Bidding
Documents

Pursuant to Clause IB.9, the bidder shall furnish, as part of its bid, documents
establishing the eligibility and conformity to the Bidding Documents of all Goods
and Services which the bidder proposes to perform under the Contract.

14.2 The documentary evidence of the Goods and Services eligibility shall establish to

14



14.3

14.4

IB.15

15.1

15.2

15.3

15.4

15.5

15.6

the Employer’s satisfaction that they will have their origin in an eligible source
country as defined under Clause IB.3. A certificate of origin issued at the time of
shipment will satisfy the requirements of the said Clause.

The documentary evidence of the Goods and Services’ conformity to the Bidding
Documents may be in the form of literature, drawings and data and shall furnish:

(@) A detailed description of the Goods, essential technical and performance
characteristics.

(b) Complete set of technical information, description data, literature and
drawings as required in accordance with Schedule A to Bid, Specific
Works Data. This will include but not be limited to the following:

0] A sufficient number of drawings, photographs, catalogues,
illustrations and such other information as is necessary to illustrate
clearly the significant characteristics such as general construction
dimensions and other relevant information about the Goods to be
furnished.

(i) Details of equipment and machinery with capacity.

(i) Any other information which is required for evaluation purposes.

(c) A clause-by-clause commentary on Technical Provisions, provided with
the Bidding Documents, demonstrating the Goods’ and Services’ substantial
responsiveness to those Specifications or a statement of deviations and
exceptions to the provisions of the Technical Provisions as required in
Schedule D to Bid.

For purpose of the commentary to be furnished pursuant to Sub-Clause 14.3(c)
above, the Bidder shall note that standards for workmanship, material and
equipment, and references to brand names or catalogue numbers, designated by
the Engineer in the Technical Provisions are intended to be descriptive only and
not restrictive. The bidder may substitute alternative standards, brand names
and/or catalogue numbers in its bid, provided that it demonstrates to the
Engineer's satisfaction that the substitutions are substantially equivalent or
superior to those designated in the Technical Provisions. Copies of the standards
proposed by the bidder other than those specified in the Bidding Documents shall
be furnished.

Bid Security
Each bidder shall furnish, as part of his bid, a Bid Security as per NIT condition.

The Bid Security shall be, at the option of the bidder, in the form of Deposit at
Call or a Bank Guarantee issued by a Scheduled Bank in Pakistan or from a
foreign bank duly counter-guaranteed by a Scheduled Bank in Pakistan or an
insurance company having at least AA rating from PACRA/JCR in favour of the
Employer valid for a period twenty-eight (28) days beyond the bid validity date.

The Bid Security is required to protect the Employer against the risk of bidder’s
conduct which would warrant the security’s forfeiture, pursuant to Sub-Clause
15.7 hereof.

Any bid not accompanied by an acceptable Bid Security shall be rejected by the
Employer as non-responsive, pursuant to Clause IB.24.

The bid securities of unsuccessful bidders will be returned upon award of
contract to the successful bidder or on the expiry of validity of Bid Security
whichever is earlier.

The Bid Security of the successful bidder will be returned when the bidder has
furnished the required Performance Security, pursuant to Clause IB.34 and

15



15.7

IB.16

16.1

16.2

IB.17

17.1

17.2

17.3

17.4

17.5

17.6

17.7

17.8

signed the Contract Agreement, pursuant to Clause IB.35.

The Bid Security may be forfeited:
(a) If a bidder withdraws his bid during the period of bid validity; or

(b) If a bidder does not accept the correction of his Bid Price, pursuant to
Sub-Clause 24.2 hereof; or

(c) In the case of a successful bidder, if he fails to:
(1 Furnish the required Performance Security in accordance with
Clause 1B.34, or
(i) Sign the Contract Agreement, in accordance with Clause 1B.35.

Validity of Bids

Bids shall remain valid for 90 (Ninety) days after the date of bid opening as
prescribed in Clause 1B.19.

In exceptional circumstances prior to expiry of original bid validity period, the
Employer may request the bidders to extend the period of validity for a specified
additional period which shall in no case be more than the original bid validity
period. The request and the responses thereto shall be made in writing. A bidder
may refuse the request without forfeiture of his Bid Security. A bidder agreeing to
the request will be required to extend the validity of his Bid Security for the period
of the extension, and in compliance with Clause 1B.15 in all respects in which
case, the Employer will be obligated to compensate the bidders, upon
substantiation for their increase in costs (if it is a fixed price bid).

Format and Signing of Bid

Bidders are particularly directed that the amount entered on the Form of Bid shall
be for performing the Contract strictly in accordance with the Bidding Documents.

All Schedules to Bid are to be properly completed and signed.

No alteration is to be made in the Form of Bid nor in the Schedules thereto
except in filling up the blanks as directed. If any alteration be made or if these
instructions be not fully complied with, the bid may be rejected.

Each bidder shall prepare one (1) Original and 1 duplicate Copy, of the
documents comprising the bid as described in Clause IB.9 and clearly mark them
“‘ORIGINAL” and ‘COPY” as appropriate. In the event of discrepancy between
them, the original shall prevail.

The original and all copies of the bid shall be typed or written in indelible ink and
shall be signed by a person or persons duly authorized to sign (in the case of
copies, Photostats are also acceptable). This shall be indicated by submitting a
written Power of Attorney authorizing the signatory of the bidder to act for and on
behalf of the bidder. All pages of the bid shall be initialed and stamped by the
person or persons signing the bid.

The bid shall contain no alterations, omissions or additions, except to comply
with instructions issued by the Employer, or as are necessary to correct errors
made by the bidder, in which case such corrections shall be initialed by the
person or persons signing the bid.

Bidders shall indicate in the space provided in the Form of Bid their full and
proper addresses at which notices may be legally served on them and to which
all correspondence in connection with their bids and the Contract is to be sent.

Bidders should retain a copy of the Bidding Documents as their file copy.
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D. SUBMISSION OF BIDS
IB.18 Sealing and Marking of Bids
18.1 Each bidder shall submit his bid as under:

(@) ORIGINAL and each COPY of the Bid shall be separately sealed and put
in separate envelopes and marked as such.

(b) The envelopes containing the ORIGINAL and COPIES will be put in one
sealed envelope and addressed / identified as given in Sub- Clause 18.2
hereof.

18.2 The inner and outer envelopes shall;

@) be addressed to the Employer at the address given in Sub-Clause 6.1
heretofore.

(b) bear the Project name, Loan No., Bid No. and Date of opening of Bid.

(c) provide a warning not to open before the time and date for bid opening.

18.3 The Bid shall be delivered in person or sent by registered mail at the address to
Employer as given in Sub-Clause 6.1 heretofore.

18.4 In addition to the identification required in Sub-Clause 18.2 hereof, the inner
envelope shall indicate the name and address of the bidder to enable the bid to
be returned unopened in case it is declared “late” pursuant to Clause IB.20.

18.5 If the outer envelope is not sealed and marked as above, the Employer will
assume no responsibility for the misplacement or premature opening of the bid.

IB.19 Deadline for Submission of Bids

19.1 (a) Bids must be received by the Employer at the address specified in Sub-
Clause 6.1 hereof not later than the time and date stipulated in the
Invitation for Bids.

(b) Bids with charges payable will not be accepted, nor will arrangements be
undertaken to collect the bids from any delivery point other than that specified
above. Bidders shall bear all expenses incurred in the preparation and delivery of
bids.

(c) Where delivery of a bid is by mail and the bidder wishes to receive an
acknowledgment of receipt of such bid, he shall make a request for such
acknowledgment in a separate letter attached to but not included in the
sealed bid package.

(d) Upon request, acknowledgment of receipt of bids will be provided to those
making delivery in person or by messenger.

19.2 Bids submitted through telegraph, telex, fax or e-mail shall not be considered.

19.3 The Employer may, at his discretion, extend the deadline for submission of bids
by issuing an addendum in accordance with Clause IB.7, in which case all rights
and obligations of the Employer and the bidders previously subject to the original
deadline will thereafter be subject to the deadline as extended.

IB.20 Late Bids

20.1 (a) Any bid received by the Employer after the deadline for submission of bids
prescribed in Clause IB.19 will be returned unopened to such bidder.

(b) Delays in the mail, delays of person in transit, or delivery of a bid to the
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IB.21

21.1

21.2

21.3

IB.22

22.1

22.2

22.3

22.4

IB.23

23.1

IB.24

24.1

wrong office shall not be accepted as an excuse for failure to deliver a bid
at the proper place and time. It shall be the bidder's responsibility to
determine the manner in which timely delivery of his bid will be
accomplished either in person, by messenger or by mail.

Modification, Substitution and Withdrawal of Bids

Any bidder may modify, substitute or withdraw his bid after bid submission
provided that modification, substitution or written notice of the withdrawal is
received by the Employer prior to the deadline for submission of bids.

The modification, substitution or notice for withdrawal of any bid shall be
prepared, sealed, marked and delivered in accordance with the provisions of
Clause 1B.18 with the outer and inner envelopes additionally marked
“‘MODIFICATION”, “SUBSTITUTION” or “WITHDRAWAL”, as appropriate.

Withdrawal of a bid during the interval between the deadline for submission of
bids and the expiration of the period of bid validity specified in the Form of Bid
may result in forfeiture of the Bid Security pursuant to Clause I1B.15.

E. BID OPENING AND EVALUATION
Bid Opening

A committee consisting of nominated members by the Employer and by the
Engineer will open the bids, including withdrawals, substitution and modifications
made pursuant to Clause IB.21, in the presence of bidders’ representatives who
choose to attend, at the time, date and location stipulated in the Invitation for
Bids.

The bidders’ representatives who are present shall sign in a register evidencing
their attendance.

Envelopes marked “MODIFICATION”, “SUBSTITUTION” or “WITHDRAWAL”
shall be opened and read out first and the name of the Bidder shall be read out.
Bids for which an acceptable notice of withdrawal has been submitted pursuant
to Clause IB.21 shall not be opened.

The bidder’s name, Bid Prices, unit rates, any discount and price of any Alternate
Proposal(s), bid modifications, substitutions and withdrawals, the presence or
absence of Bid Security, and such other details as the Employer at its discretion
may consider appropriate, will be announced by the Employer at the bid opening.
The Employer will record minutes of bid opening.

Any Bid Price or discount which is not read out and recorded at bid opening will
not be taken into account in the evaluation of bid.

Discounts offered for lesser period than the bid validity shall not be considered in
evaluation.

Clarification of Bids

To assist in the examination, evaluation and comparison of Bids the Engineer
may, at its discretion, ask the Bidder for a clarification of its Bid. The request for
clarification and the response shall be in writing and no change in the price or
substance of the Bid shall be sought, offered or permitted.

Preliminary Examination & Determination of Responsiveness of Bids

Prior to the detailed evaluation of bids, pursuant to Clause 1B.26,

(a) the Engineer will examine the Bids to determine whether;
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(1) The Bid is complete and does not deviate from the scope,

(i) Any computational errors have been made,

(i)  Required sureties have been furnished,

(iv)  The documents have been properly signed,

(v) The Bid is valid till required period,

(vi)  The Bid prices are firm during currency of contract if it is a fixed price bid,

(vi)  Completion period offered is within specified limits,

(viii) The Bidder/Manufacturer is eligible to Bid and possesses the requisite
experience,

(ix)  The Bid does not deviate from basic technical requirements and

(x) The Bids are generally in order.

(b) A bid is likely not to be considered, if;

() it Is unsigned,

(i) its validity is less than specified,

(i) itis submitted for incomplete scope of work,

(iv) itindicates completion period later than specified,

(V) it indicates that Works and materials to be supplied do not meet eligibility
requirements,

(vi) itindicates that Bid prices do not include the amount of income tax,

(c) A bid will not be considered, if;

24.2

24.3

0] It is not accompanied with bid security,

(i) it is submitted by a bidder who has participated in more than one bid,

(i) Itis received after the deadline for submission of bids,

(iv)  Itis submitted through fax, telex, telegram or email,

(v) It indicates that prices quoted are not firm during currency of the contract
whereas the bidders are required to quote fixed price(s),

(vi)  The bidder refuses to accept arithmetic correction,

(vi) It is materially and substantially different from the
Conditions/Specifications of the Bidding Documents.

Arithmetical errors will be rectified on the following basis:

If there is a discrepancy between the unit price and total price that is obtained by
multiplying the unit price and quantity, the unit price shall prevail and the total
price shall be corrected. If there is a discrepancy between the words and figures
the amount in words shall prevail. If there is a discrepancy between the total Bid
price entered in Form of Bid and the total shown in Schedule of Prices Summary,
the amount stated in the Form of Bid will be corrected by the Employer/Engineer
in accordance with the Corrected Schedule of Prices.

If the Bidder does not accept the corrected amount of Bid, his Bid will be rejected
and his Bid Security forfeited.

Prior to the detailed evaluation, pursuant to Clause IB.26 the Employer/Engineer
will determine the substantial responsiveness of each Bid to the Bidding
Documents. For purpose of these Clauses, a substantially responsive Bid is one
which conforms to all the terms and conditions of the Bidding Documents without
material deviations.

A material deviation or reservation is one

0] Which affects in any substantial way the scope, quality or performance of
the Works.

(i) Which limits in any substantial way, inconsistent with the Bidding
Documents, the Employer’s rights or the bidder’s obligations under the
Contract; or

(i)  Whose rectification/adoption would affect unfairly the competitive position
of other bidders presenting substantially responsive bids.
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24.4

24.5

IB.25

25.1

IB.26

26.1

26.2

26.3

The Employer’s/Engineer’s determination of a Bid’s responsiveness will be based
on the contents of the Bid itself without recourse to extrinsic evidence.

A Bid determined as substantially non-responsive will be rejected and will not
subsequently be made responsive by the Bidder by correction of the non-
conformity.

Any minor informality or non-conformity or irregularity in a Bid which does not
constitute a material deviation may be waived by Employer, provided such waiver
does not prejudice or affect the relative ranking of any Bidder.

Conversion to Single Currency

To facilitate evaluation and comparison, the Employer/Engineer will convert, all
Bid Prices expressed in the amount in various currencies in which Bid Price is
payable, to Pak. Rupees at the Telegraphic Transfer and Over Draft (TT&OD)
composite (selling) exchange rates published/authorized by State Bank of
Pakistan and applicable to similar transactions, on the date of the opening of
Bids.

Detailed Evaluation of Bids

The Employer/Engineer will evaluate and compare only the bids previously
determined to be substantially responsive under Clause IB.24 as per the
requirements given hereunder.

Evaluation and Comparison of Bids
€) Bids will be evaluated for each item and/or complete scope of work.

(b) Basis of Price Comparison
The prices will be compared on the basis of the Evaluated Bid Price
pursuant to Para (e) herein below.

(c) Technical Evaluation
It will be examined in detail whether the Goods offered by the bidder
comply with the Technical Provisions of the Bidding Documents. For this
purpose, the bidder’s data submitted with the bid will be compared with
the specific work data prescribed by the Employer and technical
features/criteria of the Goods detailed in the Technical Provisions. Other
technical information submitted with the bid regarding the Scope of Work
will also be reviewed.

(d) Commercial Evaluation
It will be examined in detail whether the bids comply with the
commercial/contractual conditions of the Bidding Documents. It is
expected that no major deviation/stipulation shall be taken by the bidders.

(e) Evaluated Bid Price
In evaluating the bids, the Employer will determine for each bid in addition
to the Bid Price, the following factors (adjustments) in the manner and to
the extent indicated below to determine the Evaluated Bid Price:

0] Making any correction for errors pursuant to Sub-Clause 24.2 hereof.
(i) Excluding Provisional Sums, if any, but including priced Day work.
(i)  Making an appropriate adjustment for any other acceptable
variation or deviation.
Evaluation Methods

Pursuant to Sub-Clause 26.2, Para (e)(iii) following evaluation methods for price
adjustments will be followed:

@) Price Adjustment for Completeness in Scope of Work
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26.4

(b)
(c)
(d)
(e)

(ii)

(iii)

(iv)

(v)

Price Adjustment for Technical Compliance

Price Adjustment for Commercial Compliance

Price Adjustment for Deviations in Terms of Payment
Price Adjustment for completion Schedule

Price Adjustment for Completeness in Scope of Work

In case of omission in the scope of work of a quoted item no price
adjustment for the omitted item(s) shall be applied provided that the
Bidder has mentioned in his bid that the same is covered in any other
item.

The price adjustment shall not justify any additional payment by the
Employer. The price(s) of omitted item(s) shall be deemed covered by
other prices of the Schedule of Prices.

Price Adjustment for Technical Compliance

The cost of making good any deficiency resulting from technical non-
compliance will be added to the Corrected Total Bid Price for comparison
purposes only. The adjustments will be applied taking the highest price
guoted by other Bidders being evaluated in detail in their original Bids for
corresponding item. In case of non-availability of price from other Bidders,
the price will be estimated by the Engineer.

Price Adjustment for Commercial Compliance

The cost of making good any deficiency resulting from any quantifiable
variations and deviations from the Bid Schedules and Conditions of
Contract, as determined by the Engineer will be added to the Corrected
Total Bid Price for comparison purpose only. Adjustment for commercial
compliance will be based on Corrected Total Bid Prices.

Price Adjustment for Deviation in Terms of Payment

If a bid deviates from the terms of payment/payment conditions as
specified in the Conditions of Contract. There are 110-Nos of functional
tube wells within the jurisdiction of Zone-C, however the humbers of tube
wells may be increased or decreased, the cost variation will be adjusted
proportionately as per actual number of tube wells and the cost shall be
added to the Corrected Total Bid Price.

Price Adjustment for Completion Schedule (N.A)

Bids indicating completion in advance of the dates stated in Preamble to
Conditions of Contract, no credit will be given in this evaluation.

Bids indicating completion period later than the period set out in Preamble
to Conditions of Contract shall be adjusted in the evaluation by adding a
factor of 0.05% of the Corrected Total Bid Price for each calendar day of
completion later than specified period of the completion.

If the bid of the successful bidder is seriously unbalanced in relation to the
Employer’s estimate of the cost of work to be performed under the Contract, the
Employer may require the bidder to produce detailed price analyses for any or all
items of the Schedule of Prices to demonstrate the internal consistency of those
prices with the construction methods and schedule proposed. After evaluation of
the price analyses, the Employer may require that the amount of the
Performance Security set forth in Clause 1B.34 be increased at the expense of
the successful bidder to a level sufficient to protect the Employer against financial
loss in the event of default of the successful bidder under the Contract.
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IB.27.

27.1

27.2

27.3

27.4

27.5

27.6

IB.28

28.1

28.2

Domestic Preference (N.A)

In the comparison of evaluated Bids, the Goods manufactured in Pakistan, will be
granted a margin of preference in accordance with the following procedures,
provided the bidder shall have established to the satisfaction of Employer that the
manufacturing cost of such Goods includes a domestic value addition equal to at
least 20% of the ex-factory Bid price of such Goods. Bidders applying for
domestic preference shall fill in Appendix C to these Instructions to substantiate
their claim.

The Employer/Engineer will first review the Bids to determine, the Bid group
classification in accordance with Sub-Clause 10.2 hereof.

The comparison shall be Ex-factory price of the Goods to be offered from within
Pakistan (such prices to include all costs as well as custom duties and taxes paid
or payable on raw materials and components incorporated or to be incorporated
in the Goods) and the DDP (CIF + Customs duty, sales tax and other import
charges) Pakistan seaport price of the Goods to be offered from outside
Pakistan.

The lowest evaluated bid of each Group shall first be determined by comparing
all evaluated bids in each Group among themselves taking into account:

€) In the case of Goods manufactured in Pakistan, sales tax, local body
charges and other similar taxes which will be payable on the furnished
Goods in Pakistan.

(b) In the case of Goods of foreign origin offered from abroad, customs duties,
sales tax and other import charges which will be payable on furnished
Goods in Pakistan.

(c) In the case of Goods of foreign origin already located in Pakistan, customs
duty, sales tax and import charges on CIF price as applicable for Sub-
Clause 27.4(b) here above.

The price preference to Group A bids will be:

0] 15% of the ex-factory bid price, if the value addition through indigenous
manufacturing is at least 20%;

(i) 20% of the ex-factory bid price, if the value addition through indigenous
manufacturing is over 20% and up to 30%; and

(i)  25% of the ex-factory bid price, if the value addition through indigenous
manufacturing is over 30%.

The applicable price preference i.e., as per Sub-Clause 27.5 here above will be
applied to Group a Bid by reducing the ex-factory bid price.

Process to be Confidential

Subject to Clause 23 heretofore, no Bidder shall contact Employer and/or
Engineer on any matter relating to its Bid from the time of the Bid opening to the
time the bid evaluation result is announced by the Employer. The evaluation
result shall be announced at least ten (10) days prior to award of Contract. The
announcement to all bidders will include table(s) comprising read out prices,
discounted prices, price adjustments made, final evaluated prices and
recommendations against all the bids evaluated.

Any effort by a Bidder to influence Employer and/or Engineer in the Bid
evaluation, bid comparison or Contract Award decisions may result in the
rejection of his Bid. Whereas any bidder feeling aggrieved may lodge a written
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IB.29.

29.1

29.2

29.3

IB.30

30.1

IB.31

31.1

IB.32

32.1

32.2

complaint not later than fifteen (15) days after the announcement of the bid
evaluation result; however, mere fact of lodging a complaint shall not warrant
suspension of the procurement process.

F. AWARD OF CONTRACT
Post-Qualification

The Employer, at any stage of the bid evaluation, having credible reasons for or
prima facie evidence of any defect in supplier's or contractor’'s capacities, may
require the suppliers or contractor's o provide information concerning their
professional, technical, financial, legal or managerial competence whether
already pre-qualified or not:

Provided that such qualification shall only be laid down after recording reasons
therefore in writing. They shall form part of the records of that bid evaluation
report.

The determination will take into account the bidder’s financial, technical and
production capabilities. It will be based upon an examination of the documentary
evidence of the bidder’s qualification submitted under Appendix B to Instructions
to Bidders "Evidence of Bidder’s Capability" by the bidder pursuant to Clause
IB.13, as well as such other information as required under the Bidding
Documents.

An affirmative determination will be a pre-requisite for award of the Contract to
the lowest evaluated bidder. A negative determination will result in rejection of
that bidder’s bid in which event, Employer will proceed to undertake a similar
determination of the next lowest evaluated bidder's capabilities to perform the
Contract satisfactorily.

Award Criteria

Subject to Clause 1B.32, the Employer will award the Contract to the bidder
whose bid has been determined to be substantially responsive to the Bidding
Documents and who has offered the lowest evaluated Bid Price, provided that
such bidder has been determined to be qualified to satisfactorily perform the
Contract in accordance with the provisions of Clause 1B.29.

Employer’s Right to Vary Quantities

Employer reserves the right at the time of award of Contract to increase or
decrease by upto 15% the quantity of goods and services specified in the
Schedule of Prices without any change in the unit price or other terms and
conditions.

Employer’s Right to Accept any Bid and to Reject any or all Bids

Notwithstanding Clause IB.30, the Employer reserves the right to accept or reject
any bid, and to annul the bidding process and reject all bids, at any time prior to
award of Contract, without thereby incurring any liability to the affected bidders or
any obligation to inform the affected bidders of the grounds for the Employer’s
action except that the grounds for its rejection shall upon request be
communicated, to any bidder who submitted a bid, without justification of
grounds. Rejection of all bids shall be notified to all bidders promptly.

No negotiations with the bidder having been evaluated as lowest responsive or

any other bidder shall be permitted. However, the Employer may have
clarification meeting(s) to get clarify any item(s) in the bid evaluation report.
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IB.33

33.1

33.2

33.3

IB.34

34.1

34.2

IB.35

35.1

35.2

IB.36

36.1

IB.37

37.1

IB.38
38.1

Notification of Award

Prior to expiration of the period of bid validity prescribed by the Employer, the
Employer will notify the successful bidder in writing (“Letter of Acceptance”) that
his bid has been accepted. This letter shall name the sum which the Employer
will pay the Contractor in consideration of the execution and completion of the
Works by the Contractor as prescribed by the Contract (hereinafter and in the
Conditions of Contract called the “Contract Price”).

The Letter of Acceptance and its acceptance by the bidder will constitute the
formation of the Contract, binding the Employer and the Bidder till signing of the
formal Contract Agreement.

Upon furnishing by the successful bidder of a Performance Security, the
Employer will promptly notify the other bidders that their bids have been
unsuccessful and return their bid securities.

Performance Security

The successful bidder shall furnish to the Employer a Performance Security in
the form and the amount stipulated in the Conditions of Contract within a period
of four (4) days after the receipt of Letter of Acceptance.

Failure of the successful bidder to comply with the requirements of Sub-Clause
IB.34.1 or Clause IB.35 or Clause IB.43shall constitute sufficient grounds for the
annulment of the award and forfeiture of the Bid Security.

Signing of Contract Agreement

Within three (3) days from the date of furnishing of acceptable Performance
Security under the Conditions of Contract, the Employer will send to the
successful bidder the Form of Contract Agreement provided in the Bidding
Documents, duly filled in and_incorporating all agreements between the parties
for signing and return it to the Employer.

The formal Agreement between the Employer and the successful bidder shall be
executed within three (3) days of the receipt of such Form of Contract Agreement
by the successful bidder from the Employer.

G. ADDITIONAL INSTRUCTIONS
Instructions not Part of Contract

Bids shall be prepared and submitted in accordance with these Instructions
which are provided to assist bidders in preparing their bids, and do not constitute
part of the Bid or the Contract Documents.

Contract Documents

The Documents which will be included in the Contract are listed in the Form of
Contract Agreement set out in these Bidding Documents.

Sufficiency of Bid

Each bidder shall satisfy himself before Bidding as to the correctness and
sufficiency of his Bid and of the rates and prices entered in the Schedule of
Prices. Except insofar as it is otherwise expressly provided in the Contract, the
rates and prices entered in the Schedule of Prices shall cover all his obligations
under the Contract and all matters and things necessary for the proper
completion of the Works.
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IB.39

39.1

IB.40

40.1

IB.41

41.1

41.2

One Bid per Bidder (N.A)

Each bidder shall submit only one bid either by himself, or as a partner in a joint
venture. A bidder who submits or participates in more than one bid (other than
alternatives pursuant to Clause 1B.41) will be disqualified and bids submitted by
him shall not be considered for evaluation and award.

Bidder to Inform Himself

The bidder is advised to obtain for himself at his own cost and responsibility all
information that may be necessary for preparing the bid and entering into a
Contract for execution of the Works. This shall include but not be limited to the
following:

@) inquiries on Pakistani Income Tax/Sales Tax to the Commissioner of the
Income Tax and Sales Tax, Peshawar Pakistan.

(b) Inquiries on customs duties and other import taxes, to the concerned
authorities of Customs and Excise Department.

(c) Information regarding port clearance facilities, loading and unloading
facilities, storage facilities, transportation facilities and congestion at
Pakistan seaports.

(d) Investigations regarding transport conditions and the probable conditions
which will exist at the time the Goods will be actually transported.

Alternate Proposals by Bidder

Should any bidder consider that he can offer any advantage to the Employer by a
modification to the designs, specifications or other conditions, he may, in addition
to his bid to be submitted in strict compliance with the Bidding Documents,
submit any Alternate Proposal(s) containing (a) relevant design calculations; (b)
technical specifications; (c) proposed construction methodology; and (d) any
other relevant details / conditions, provided always that the total sum entered on
the Form of Bid shall be that which represents complete compliance with the
Bidding Documents.

Alternate Proposal(s), if any, of the lowest evaluated responsive bidder only may
be considered by the Employer as the basis for the award of Contract to such
bidder.

IB.42 Local Conditions

42.1

IB.43

Bidder must verify and supplement by his own investigations the information
about site and local conditions. However, Employer will assist the Bidder
wherever practicable and possible.

Integrity Pact
The Bidder shall sign and stamp the Integrity Pact provided at Schedule-H to Bid
in the Bidding Document for all Federal Government procurement contracts

exceeding Rupees ten million. Failure to provide such Integrity Pact shall make
the bid non-responsive.
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Appendix A to Instructions to Bidders

NAME OF ELIGIBLE COUNTRIES

[User to list down the Name of eligible countries as per Clause 2 of Instructions to
Bidders]
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Appendix B to Instructions to Bidders

EVIDENCE OF BIDDER’S CAPABILITY

[Note: Bidders to provide the following information with the bid separately and indicate
herein its references where this information is available.]

Sr.No.

Information to be Supplied

Bid References

1.

Name of bidder, business address and
country of incorporation.

Type of firm whether individually owned,
partnership, corporation or joint venture and
the names of its owners or partners.

The annual reports or qualification
statements giving general description of the
firm, sort of business carried out, balance
sheets, profit and loss statements, turn over
and business done by the firm, duly
authenticated, for the last three (3) years.
Audited Balance Sheets for the preceding 3
years and projected assets and liabilities for
the next 2 years shall be provided.

Location and address of manufacturing
facilities.

Full description of factories owned and the
annual manufacturing capacities of various
items made therein.

Details of the factory or factories where the
offered equipment is proposed to be
manufactured. This description should
include the facilities and capacities of the
particular factories including testing facilities
and the processes used in manufacturing
and testing. Where parts or components are
purchased from outside, the details of
equipment purchased and the names and
experience record of the suppliers.

Sr.No.

Information to be Supplied

Bid References

Detailed description of the quality control
testing and research facilities. If the
equipment is manufactured under license,
the name of the licenser and details of the
licensing arrangements, such as the duration
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10.

11.

12.

13.

14.

of the license, the facilities provided to the
bidder by the licenser and whether future
improvements are available or not etc. A
copy of the license agreement may be
attached.

Names, qualifications and experience of the
key technical personnel.

The time since the manufacturer has been in
this business and the time since he has been
doing work of similar nature.

The time since the particular equipment
offered has been manufactured and the time
for which it has been in service. The
manufacturer shall have the following
experience.

(List the equipment and experience required)

Reference lists of similar works done by the
bidder in its country and abroad indicating
the name of customer, description and
quantity of product, year of supply and the
approximate value.

Details of projects under execution and
future contractual commitments (for each
partner, in case of a joint venture).

Banking reference, names of banks and
addresses may be given to whom reference
regarding financial capability of the bidder
may be made, with authority to make
inquiries from the bidder's bankers and
clients regarding any financial and technical
aspects (for each partner, in case of a joint
venture).

Information on any litigation or arbitration
resulting from contracts completed or under
execution by the bidder over the last ten (10)
years. The information shall indicate the
parties concerned, the matter of dispute, the
disputed amounts and the result thereof (for
each partner, in case of a joint venture).
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Appendix C to Instructions to Bidders

Domestic Goods (Value added in Pakistan)

[Bidders claiming eligibility for domestic preference should fill in for supply items only, all
columns hereunder and provide necessary documentation to substantiate their claim]

% of value addition = [(A/D) x100]

%

Sr. No. Description of Unit Qty Total Price of |Domestic value| Amount of
Indigenous Goods Goods Ex- added in the value
Factory (Pak | manufacturing | addition (Pak
Rs.) cost as Rs.)
percentage of
Ex-Factory
Price
1 2 3 4 5 6 7
Total in columns 5
&7
Computations:
A. Total amount of Value Addition (from Col.7) Rs
B. Total Ex-Factory Price of Indigenous Goods (from Col.5) Rs
C. Total DDP Price of imported supply items Eqv.Rs
D. Total Price of supply items [B+C] Eqv.Rs
E.
F.

Domestic Preference = (15,20 or 25)% of B

Rs
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FORM OF BID AND SCHEDULES TO BID
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FORM OF BID
(LETTER OF OFFER)

Bid Reference No.

To:

(Name of Works)

Gentlemen,

1.

Having examined the Bidding Documents including Instructions to Bidders,
Conditions of Contract, Specifications, Drawings, Schedule of Prices and Addenda
Nos. for the execution of the above-named Works,
we, the undersigned, being a company doing business under the name of and
address

and being duly incorporated under the laws of
hereby offer to execute and complete such Works and remedy any defects therein
in conformity with the said Documents including Addenda there to for the Total
Bid Price comprising Foreign Currency Component of
( ) and Local Currency Component of
Rs.

(Rupees ) or such
other sum as may be ascertained in accordance with the said Documents.

We understand that all the Schedules attached hereto form part of this Bid.

As security for due performance of the undertakings and obligations of this Bid, we
submit herewith a Bid Security in the amount of
drawn in your favor or made payable to you and valid
for a period twenty-eight (28) days beyond the period of validity of Bid.

We undertake, if our Bid is accepted, to commence the Works and to deliver and
complete the whole of the Works comprised in the Contract within the time(s)
stated in Preamble to the Conditions of Contract.

We agree to abide by this Bid for the period of days from the date fixed for
receiving the same and it shall remain binding upon us and may be accepted at
any time before the expiration of that period.

Unless and until a formal Agreement is prepared and executed, this Bid, together
with your written acceptance thereof, shall constitute a binding contract between
us.

We undertake, if our Bid is accepted, to execute the Performance Security referred
to in Clause 10 of Conditions of Contract for the due performance of the Contract.
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10.

We understand that you are not bound to accept the lowest or any Bid you may
receive.

We do hereby declare that the Bid is made without any collusion, comparison of
figures or arrangement with any other person or persons making a Bid for the
Works.

We confirm, if our Bid is accepted, that all partners of the joint venture shall be
liable jointly and severally for the execution of the Contract and the composition or
the constitution of the joint venture shall not be altered without the prior consent of
the Employer. (Please delete in case of Bid from a single firm).

Dated this day of 20

Signature in the capacity of duly

authorized to sign bids for and on behalf of

(Name of Bidder in Block Capitals)
(Seal)

Address

Witness:

(Signature)

(Name)

Address:

Occupation
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SCHEDULES TO BID INCLUDE THE FOLLOWING:

Schedule A to Bid: Specific Works Data

Schedule B to Bid: Work to be Performed by Subcontractors
Schedule C to Bid: Proposed Programme of Works
Schedule D to Bid: Deviations from Technical Provisions
Schedule E to Bid: Deviations from Contractual Conditions
Schedule F to Bid: Method of Performing Works

Schedule G to Bid: Proposed Organization

Schedule H to Bid: Integrity Pact
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Technical Evaluation Criteria Format.

Bidder / Contractors will be required to fulfill all the below mentioned Mandatory

Requirements. The bidder / Contractor who do not comply with any one of the mandatory
requirements will not be considered for Financial Opening and will be declared as Non-
Responsive Bidder.
The Bidders / Contractors are also required to Score Minimum 65% Marks in Technical
Evaluation to be declared as Technically Qualified Bidder.

S. Description Status
No
MANDATORY REQUIREMENT (Y/N)
1 Income Tax registration / KPRA Registration (Active Status)
2 | Legal Status (Non-Blacklisting Certificate) on Stamp paper.
3 | Registration with PEC in relevant category & Code ME.06 & EE-05
(Valid PEC Registration Required).
4 | The Contractor must have experienced technical staff and Fully Equipped
Mechanical and Electrical Workshop, to undertake all repairing services of the
Contract as per Standards within the vicinity of Urban Peshawar.
(The Electrical / Mechanical workshop shall physically be verified by the WSSP
Evaluation Committee along with Zonal Engineering Staff) Where required /
deemed Necessary.
Note: Bidder who do not comply the mandatory requirements will not be
considered for further evaluation and will be declared as non-Responsive and
his financial proposal will be returned un-opened to the bidder.
TECHNICAL EVALUATION CRITERIA
Equipment & Machinery (25 Marks)
(The store/workshop shall be visited by the WSSP Evaluation committee members along with Zonal Management
staff/Evaluation Committee). Availability of spare parts as per requirements mentioned in bidding documents.
Sr.No Equipment / Machinery Max. Explanation for Marks
Marks
Assigned
e 3 marks for upto 3 No. of pumping
. . . machinery
Functional Submersible Pumpin
1 Machinery (20-30 Hp) PINg 10 e 6 marks for 4-7 No. of pumping machinery
y P e 10 marks for 8 and above pumping
machinery
Functional Pole Mounted electric e 3 marks for upto 3 No. of transformers
2 transformers (50 KVA or higher) 10 e 6 marks for 4-7 No. of transformers
g o 10 marks for 8 & above No. of transformers
e 1 mark for 1 no. of lathe machine
3 Functional Lathe Machine 2.5 e 2.5 marks for 2 and above no. of lathe
machines
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Functional Zero Load Test

e 1 mark for 1 no. of load test machine

4 Machine (for transformer) 2.5 e 25 m_arks for 2 and above no. of load test
machines
Project Experiences (40 Marks)
Max.
Sr.No Description Marks Explanation for Marks
Assigned
Project of similar nature &
complexity completed in last 5
years. Min. 2 contracts of 3.0 . .
- 15 e 03 marks to be given for each project of
1 million or above. similar nature.
Supported by Purchase order,
contract agreement, completion
report.
Project of similar nature &
complexity in hand. Min. 2 jobs e 02 marks to be given for each project of
2 with contract amount not less 05 similar nature.
than 3.0 million duly supported e Full marks to be given for 3 or above project.
by the contract agreement.
Performance or productivity of e 5 marks for each satisfactory performance
the contract certificate.
At least 3 user certificates for e In case of penalty imposed on contractor due
satisfactory performance of the to delays during contract period, the points
similar like contracts shall be deducted as per below criteria: -
e 0.5 mark to be deducted if penalty of
Rs.100,000 to 200,000/- is imposed during
3 15 .
each contractual period.
e 1 mark to be deducted if penalty of
Rs.200,001/- to Rs.300,000/- is imposed
during each contractual period.
o 1.5 marks to be deducted if penalty of
Rs.300,001 and above is imposed during
each contractual period.
Approach & Methodology for . Ma!rks shall be given to the contractor after
4 . 05 review of the methodology
the execution of contract
Human Resource & Tools (25 Marks)
Max.
Sr.No Description Marks Explanation for Marks
Assigned
Associate  Engineer  (DAE)
1 Electrical or Mechanical with 05

minimum 1 year experience in

e 05 marks for Associate Engineer for
deployment in Zonal Offices
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similar like projects.

One technical team equipped

with following staff & tools: -
1 No. of Mechanical Technician

2 2 No. of Electrical Technicians 20
2 No. of Helpers/Labor

(Documentary evidence of staff
is mandatory)

05 marks per team total up to 04 teams.

Financial Soundness (10 Marks)

Max.
Sr.No Description Marks Explanation for Marks
Assigned
Latest Bank certificate on bank
credit line showing capability to
1 .. 05
execute contracts minimum up to
5 million (Financial worth) e 05 marks for the certificate
Audited financial statements for
2 the last 5 years for verification of 05 )
. . e 05 marks for the audit report
the financial status
Total Marks 100
Minimum Passing Criteria 65%

All those Contractor / Bidder who obtained Minimum Score of 65% in the technical
evaluation shall be declared as Responsive bidder. The Financial Bids of the only
technically qualified contractor / Bidder shall be opened by the Bid Preparation and
Evaluation Committee on the given date and time.

The Bidder who quoted lowest rate in the financial bid among the technically qualified
bidders shall be declared as successful Bidder to award Contract for that zone / Package.

If any firm wins two (M&R) works in any of the five zones. He should separately provide
double human resources, machinery and other operational capabilities related to Tube
well (M&R) Electrical/ Mechanical work in written form before award of contract. In case of
failure the contract for only one Zone will be awarded whereas the contract from another
applied Zone shall be awarded to 2nd lowest, according to the participated and qualified
bids.

Therefore, it is suggested that bidders shall only participate maximum up to two Zones.
So that the performance of the work should remain efficient and prompt, subjected to
operational capabilities and abilities for smooth operational activities during period of
contract.
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SCHEDULE - A TO BID

SPECIAL STIPULATIONS CLAUSE
Conditions of Contract

1. | Time for Furnishing Program IB-33 Within 7 days from the date of receipt
of Letter of Acceptance.
2. | Minimum amount of Third Party Not Applicable.
Insurance
3. | Time for Commencement 1.1.1 Immediately from the date of receipt
of Engineer’s Notice to Commence
which shall be issued after signing of
Contract Agreement.
4. | Time for Completion
1.1.35 365 Days from the award of contract
and as per work order
5. | a) Amount of Liquidated Damages | 27.1 At Rs.1,500/- for each hour of delay
of electrical items after 12 hours of
complaint registration.
At Rs.2,000/- for each hour of delay
of mechanical items after 24 hours
complaint registration. The penalty
shall be imposed on specific work
activity within the identified works as
stated by the engineer In Charge.
6. | Variation 31.1 15% of the contract price stated in the
Letter of Acceptance
7. | b) Amount of Bonus 47.3 Not Applicable
Defects Liability Period Schedule | 03 Months to 12 Months after repair
C works
8. | Percentage of Retention Money 33.1.1 2% CD attached to Bid & 8% from
Running Bills till over of defect
liability period. Additional
performance security in case of
unbalanced rates shall be released
after obtaining 75% physical progress
for protection of Employer in case of
default.
9. | Minimum amount of Interim | 33.1 Rs. 2,000,000/-
Payment Certificates (Running
Bills)
10 | Time of Payment from delivery of | 33.5 Within 60 days

Engineer’s Interim Payment
Certificate to the Employer.
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Name of Work:

ABSTRACT OF COST

ANNUAL MAINTENANCE & REPAIR OF TUBE WELLS

(ELECTRICAL/MECHANICAL) WITHIN THE JURISDICTION OF

ZONE-A WSSP PESHAWAR FOR THE YEAR (2024-25).

BILL OF QUANTITIES

S.No

Item
Code

Description

No.

Unit

Rate (Rs)

Amount (Rs)

Electrical ltems

Schedule Iltems MRS-2022 (Bi Annual)

14-79-a

Supply and fixing of 0.5
HP Monoblock water
pump 1.25"x1" single
phase upto 72 ft head
(Type SE) i/c all
accessories (For filter
plant)

Each

18,337.91

36,675.82

15-05-a

Supply and Erection single
core PVC insulated copper
conductor 250/440 V
grade cable : 3/0.029" 1/2"
i/d

100

73.22

7,322.00

15-05-c

Supply and Erection single
core PVC insulated copper
conductor 250/440 V
grade cable : 7/0.029"

100

135.21

13,521.00

15-18-b

Supply and Erection
switches 10/15 Amp :
recessed type

20

Each

122.04

2,440.80

15-20-a

Supply & Replacement of
3 pin switch & plug - 5
Amp Recessed type

20

Each

586.53

11,730.60

15-24-b

Supply & Erection tube
light including rod, chowk
Complete single rod (40
watt) with starter

Each

1,497.15

7,485.75

15-50

Wiring of light/fan/call-bell
point in 3/0.029" PVC
insulated bare cable in
PVC pipe recessed

Each

1,575.83

7,879.15
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15-51

Wiring of 2/3-pin 5-Amp.
plug point in 3/0.029" PVC
insulated bare cable in
PVC pipe recessed

10

Each

593.75

5,937.50

15-68-a

Supply and Erection best
quality AC ceiling fan
complete with Gl rod,
canopy, blades & regulator
. 36" sweep

Each

5,046.75

10,093.50

10

15-78

Supply and Fixing of 18"
dia Direct axial Wall
Bracket fan,1450Rpm,
Max 50db sound level Fan
shall be made with 99%
purity Copper windings

Each

6,168.38

12,336.76

11

15-70-c

Supply and Erection
transpower auto circuit
breaker 3-phase, 400V
fungus moisture proofing :
100 Amp.

10

Each

3,747.15

37,471.50

12

15-71-c

Supply and Erection single
phase imported auto
circuit breaker 20 Amp.

10

Each

950.40

9,504.00

13

15-80

Supply and Fixing dimmer
switch complete

20

Each

242.01

4,840.20

14

15-84

Supply and fitting of
capacitor 2.2 uf for ceiling
fans

20

Each

142.74

2,854.80

15

15-100-b

Supply & erection of 50
KVA, 11/0.4 KV
Transformer

Each

437,686.81

437,686.81

16

15-117

Supply & erection of
Magnetic contactor

15

Each

5,396.67

80,950.05

17

15-192

Supply & Erection brass
bulb holder

20

Each

134.55

2,691.00

18

15-199

Supply & Erection of
Starter for Motor pump

Each

7,319.88

14,639.76

19

15-201-b

Supply & installation of
DOL Starter for 21 to 30
HP

Each

4,897.35

9,794.70

20

15-201-c

Supply & installation of
DOL Starter for 31 to 40
HP

Each

6,112.35

12,224.70

21

15-202-c

S/Fixing 4-core flexible
Aluminium cable for
service of transformer to
main board (19/64)

250

2,977.65

744,412.50

22

15-203

S/Fixing protector magnet
coil in starter

Each

2,459.88

12,299.40

23

15-204-b

Supply & fixing of
Overload relay 31-60 Amp

Each

7,319.88

36,599.40
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24

15-204-c

Supply & fixing of
Overload relay 61-100
Amp

10

Each

10,964.88

109,648.80

25

15-205-a

Repair of Transformer' HT
coil leg (two -step) i/c of
carriage from site to
workshop & back i/c
installation and Testing
complete. 100-KVA
Transformer

Each

13,644.00

27,288.00

26

15-205-b

Repair of Transformer' LT
coil i/c of carriage from site
to workshop & back i/c
installation and Testing
complete. 100-KVA
Transformer

Each

11,214.00

22,428.00

27

15-205-c

Repair of Transformer' HT
bush i/c of carriage from
site to workshop & back i/c
installation and Testing
complete. 100-KVA
Transformer

Each

10,606.50

21,213.00

28

15-205-d

Repair of Transformer' LT
bush i/c of carriage from
site to workshop & back i/c
installation and Testing
complete. 100-KVA
Transformer

Each

7,569.00

15,138.00

29

15-206-a

Repair of Transformer' HT
leg (2 steps) i/c of carriage
from site to workshop &
back i/c installation and
Testing complete. 50-KVA
Transformer

10

Each

11,214.00

112,140.00

30

15-206-b

Repair of Transformer' LT
coil i/c of carriage from site
to workshop & back i/c
installation and Testing
complete. 50-KVA
Transformer

10

Each

10,606.50

106,065.00

31

15-206-c

Repair of Transformer' HT
bush i/c of carriage from
site to workshop & back i/c
installation and Testing
complete. 50-KVA
Transformer

10

Each

9,391.50

93,915.00

32

15-206-d

Repair of Transformer' LT
bush i/c of carriage from
site to workshop & back i/c
installation and Testing
complete. 50-KVA
Transformer

10

Each

8,784.00

87,840.00

33

15-206-e

Repair of Transformer
body i/c of carriage from
site to workshop & back i/c
installation and Testing
complete. 50-KVA
Transformer

Each

7,569.00

37,845.00
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34

15-207-a

Repair of Transformer' HT
leg (two -step) i/c of
carriage from site to
workshop & back i/c
installation and Testing
complete. 25-KVA
Trasformer

10

Each

9,999.00

99,990.00

35

15-207-b

Repair of Transformer' LT
Coil i/c of carriage from
site to workshop & back i/c
installation and Testing
complete. 25-KVA
Transformer

10

Each

9,756.00

97,560.00

36

15-207-c

Repair of Transformer' HT
bush i/c of carriage from
site to workshop & back i/c
installation and Testing
complete. 25-KVA
Transformer

10

Each

9,391.50

93,915.00
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15-207-d

Repair of Transformer' LT
bush i/c of carriage from
site to workshop & back i/c
installation and Testing
complete. 25-KVA
Transformer

10

Each

8,784.00

87,840.00

38

15-207-e

Repair of Transformer
body i/c of carriage from
site to workshop & back i/c
installation and Testing
complete. 25-KVA
Transformer

Each

7,569.00

22,707.00

39

15-209

Rewinding of voltage
regulator stabilizer coil

Each

2,934.00

8,802.00

40

15-210

Furnish & Install of Volt:
meter upt to 500 volt.

10

Each

1,004.63

10,046.30

41

15-211

Furnish & Install of AMP
meter up to 100 Amps

10

Each

1,004.63

10,046.30

43

15-215-a

Furnish & install of Ball
bearing for 10-25 Hp
Motor (V.H.S)

Each

1,588.50

3,177.00

44

15-215-b

Furnish & install of Ball
bearing for 30-50 Hp
Motor (V.H.S)

Each

2,569.50

5,139.00

45

24-42

Logging of bore hole with
electrical equipment
and furnishing reports.

Job

23,643.00

47,286.00

46

26-01-c-
07

Supply and Erection of AC
ENERGY EFFICIENT LED
LIGHT BULBS (21-30 W)

10

Each

1,362.58

13,625.80
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47

27-15-a

Rewinding of Submersible
electric motor i/c carriage
from site of work and back
i/c testing installation
complete with all respects:
From 0.75to 20 H.P

300

H.P

1,719.60

515,880.00

48

27-15-b

Rewinding of Submersible
electric motor i/c carriage
from site of work and back
i/c testing installation
complete with all respects:
Above 20 H.P

500

H.P

2,026.35

1,013,175.00

49

27-17

Supply and fixing of C.T
Coil for Ampere meter

20

Each

724.65

14,493.00

50

27-24-a

Rewinding of Voltage
regulator complete in all
respect - 3 coil

Job

21,614.40

21,614.40

51

27-25

Repair of Voltage regulator
point control machine

Job

5,531.67

52

27-32

Replacement of wearing
ring

Each

904.50

2,713.50

53

27-41-a

Rewinding of H.T Coil 25
KVA

Job

18,744.30

149,954.40

54

27-41-b

Rewinding of H.T Coil 50
KVA

Job

23,326.02

186,608.16

55

27-41-c

Rewinding of H.T Coil 100
KVA

Job

46,827.00

93,654.00

56

27-42-a

Rewinding of L.T Coil 25
KVA

Job

9,194.40

73,555.20

57

27-42-b

Rewinding of L.T Caoll
50KVA

Job

11,457.90

91,663.20

58

27-42-c

Rewinding of L.T Coil 100
KVA

Job

13,293.00

39,879.00

59

27-43

Replacement of insulator
(H.T) bush from 25 to 50
KVA

Each

2,098.27

16,786.16

60

27-44-a

Replacement of
transformer (L.T) Bush
from 25 to 50 KVA

Each

2,812.86

22,502.88

61

27-44-b

Replacement of
transfomer link of different
KVS

10

Each

2,252.48

22,524.80

62

27-45

Replacement of S-Y-II unit
for 25 to 100 KVA

10

Each

2,302.20

23,022.00

63

27-46

Replacement of
transformer oil

400

Liter

341.91

136,764.00

64

27-47

Loading unloading of
Transformer as per wapda
specification & installation
with cariage complete for
25 to 100 KVA

Job

7,034.40

56,275.20

65

27-50

Replacement of kit kat
grips , 60-200 Amp

Each

1,644.75

8,223.75
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66

27-57-a

Replacing of 3 core
submersible cable
(copper) of the following
gauge. 14/16mm.

80

739.85

59,188.00

67

27-59

Test & develop tubewell of
size 6" & above
continously up to 1.5
cusecs (Air compressor)

20

Hour

838.47

16,769.40

Electrical Works Schedule Iltems

(A)

Total (Rs)

5,220,292.95

Mechanical Iltems

(B)

Schedule Iltems - MRS 2022(Bi Annual)

14-39-b

Providing and Fixing brass
stop/bib cock of

approved quality: 3/4" (20
mm) dia

10

Each

520.11

5,201.10

24-21-a

Providing and fixing sluice
valve of BSS quality (BS
5163) and weight Class 'B'
for Cast Iron & AC pipe
line (including cost of
jointing material):- a) 3"
(75 mm) dia of Valve

Each

26,600.92

53,201.84

24-21-b

Providing and fixing of
sluice valve of BSS quality
(BS 5163) and weight
Class 'B' for Cast Iron &
AC pipe line (including
cost of jointing material):-
b) 4" (100 mm) dia of
Valve

Each

32,534.39

65,068.78

24-21-c

Providing and fixing sluice
valve of BSS quality (BS
5163) and weight Class 'B'
for Cast Iron & AC pipe
line (including cost of
jointing material):- c) 6"
(150 mm) dia of Valve

Each

40,241.84

40,241.84

24-44

P&L Reflux valves (C.1) of
BSS quality/weight
including jointing material
3"i/d-6" i/d.

Each

5,827.98

11,655.96
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24-91-g

Supply & Installation,
testing and commissioning
of Submersible Pump (ISO
- 9906 Certified) coupled
with Submersible rewind-
able Electric Motor with
AC winding and all
accessories like Motor
Control Unit (equipped
with UV/OV, dry run
protection device, surge
protection, phase reverse
indicator) Complete in all
accessories including
NRV, Pressure Gauge,
Sluice valve except
column pipe and power
cable for discharge greater
than 3000 iGPH and
output capacity greater
than 20 WHP and up to 30
WHP (As per Approved
Technical Specifications)

20

WHP

38,957.21

779,144.20

24-51-a

Repair of C.I sluice valve/
reflux valve i/c packing
sheet, nuts, bolts, spindle
etc: complete of the
following size. a) 3" (75
mm) dia of Valve

20

Each

1,008.45

20,169.00

24-51-b

Repair of C.I sluice valve/
reflux valve i/c packing
sheet, nuts, bolts, spindle
etc: complete of the
following size. a) 4" (100
mm) dia of Valve

20

Each

1,176.53

23,530.60

24-51-c

Repair of C.I sluice valve/
reflux valve i/c packing
sheet, nuts, bolts, spindle
etc: complete of the
following size. a) 6" (150
mm) dia of Valve

Each

1,344.60

6,723.00

10

24-56-a

Supply and Fixing MS
Column pipe with flanges
for submersible pump : 4"
( 100 mm) Nominal Pipe
Size (NPS), 3/16" thick,
10' length

4,317.49

34,539.92

11

24-56-b

Supply and Fixing MS
Column pipe with flanges
for submersible pump : 3"
( 75 mm) Nominal Pipe
Size (NPS), 3/16" thick,
10' length

3,428.06

27,424.48

12

24-61-a

Providing and fixing of
packing sheet for valves
i/c nuts, bolts as required
at site complete. c) 6" (150
mm) dia of Valve

Each

647.53

5,180.24
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13

24-61-b

Providing and fixing of
packing sheet for valves
i/c nuts, bolts as required
at site complete. c¢) 4" (100
mm) dia of Valve

40

Each

491.52

19,660.80

14

24-66

Supply & Fixing Guide
bearing for electrical motor

Each

1,256.63

10,053.04

15

24-67

Supply and Fixing of
Stainless steel Top rod for
Electric motors.

Each

2,380.50

4,761.00

16

24-68

Supply and fixing Carbon
bush (Submersible)

50

Each

1,013.63

50,681.50

17

24-69-b

Supply and Fixing Rubber
Bearing for Column shaft
4II

Each

1,681.88

13,455.04

18

24-70-a

Furnish and install of
column pipe socket 4" dia.

Each

1,294.90

10,359.20

19

27-01

Repair of leakages in
valve of already laid pipe
line in trenches / building
i/lc cost of extractiion /
exvacation, complete in all
respect of the following
sizes. a) 3" to 6" dia of
Valve

40

Each

589.63

23,585.20

20

27-18-a

Extraction of
Turbine/Submersible
Pump &
lowering/installation of the
same after necessary
repair (O ft to 200 ft)

80

Job

8,435.40

674,832.00

21

27-18-b

Extraction of
Turbine/Submersible
Pump
&blowering/installation of
the same after necessary
repair (Above 200 ft)

Job

13,586.25

108,690.00

22

27-19

S/Fixing of Top nut any
size

Each

345.29

690.58

23

27-20

Supply & fixing of top shaft
- any size
(Subermisble/Turbine)

Each

6,822.00

13,644.00

24

27-21

S/Fixing of staffing box
gland

Set

5,485.50

5,485.50

25

27-22

S/Fixing of threaded
coupling

40

Set

601.38

24,055.20

26

27-27

Replacement of pump
shaft stainless steel

20

Each

6,723.54

134,470.80

27

27-28

Replacement of Impellar

30

Each

2,876.85

86,305.50

28

27-29

Supply and Fixing of
Column shaft Sleeve 20 to
30 mm

10

Each

1,012.64

10,126.40
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Replacement of column

29 21-30 pipe socket 3" to 6" i/d

Each

2,219.67

11,098.35

Replacement of column

30 2131 | gpaft - any size

Each

2,282.58

11,412.90

Replacement of studs for

31 27-33 intermediate bowl

500

Each

58.53

29,265.00

Replacement of nut, bolts

32 27-34 .
of any size

2100

Each

112.97

237,237.00

Repair/re-conditioning of

33 27-35 .
impellars

100

Each

510.26

51,026.00

Replacing the Submersible
motor thrust bearing and
disc

34 27-36

15

Each

14,400.38

216,005.70

Replacing of brass bush -

35 27-38 .
any size

20

Job

1,041.69

20,833.80

Replacement of bearing

36 21-39 bush/housing

20

Job

1,043.53

20,870.60

Replacing of rubber

37 2740 | hacking 3" to 6"ild

400

Pair

183.45

73,380.00

38 27-49 Replacement of gland dori

30

M

250.11

7,503.30

Replacing of pressure

39 2151 gauge (0 to 500 psi)

10

Each

539.87

5,398.70

Replacing of clamps 3" to

40 27-53 N
6" size

Each

1,183.70

5,918.50

41 27-54 Submersible plate

Each

2,187.46

10,937.30

Cutting & threading MS
column pipe of various
size

42 27-55

10

Job

1,323.15

13,231.50

Mechanical Works Schedule Iltems (C)

Total (Rs)

2,977,055.37

Non Schedule Iltems (C)

Supply, fixing & Testing of
Dry Run protection device
including wiring in MCU,
cable upto submersible
motor, imported
(schneider, metasol,
philips, siemens or
equivalent ) complete in all
respect

1 N.S.

Each

6181

18,543.00
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N.S.

Supply, installation &
testing of phase failure
device (over/under voltage
control relay) including
wiring & connecting with
motor, imported
(schneider, metasol,
philips, siemens or
equivalent ) complete in all
respect

30

Each

5791.2

173,736.00

N.S.1

Supply and fixing of Main
distribution board (MCU)
of stainless steel 18" x 30"
including phase indicators,
start stop button,nuts,
screws door with lock
complete in all respect,
heavy gauge

Each

11952.7

11,952.70

N.S.

Repair / refixing of loose
connections at MCU,
Transformer, link, Energy
Meters, pumping
machinery including
replacement of wires,
jointing with thimble and
Connector, insulation,
complete in all respect.

494

Job

1315.5

649,857.00

N.S.

Providing & installation of
PVC duct rectangular 50
mm wide inlcuding cover,
complete in all respect.

20

440.2

8,804.00

N.S.

Supply & installation of Gl
wire Guaze around inlet of
pumping machinery 22
SWG with 60 mesh per
square foot complete in all
respect

10

MZ

1404.9

14,049.00

N.S.

Supply & fixing of steel
stage for submersible
pump with dia 3" - 6"
including nuts & bolts,
complete in all respect

30

Each

4040.6

121,218.00

N.S.

Providing & Fixing Timer
relay device for star delta
type of starter, complete in
all respect

Each

4326.336

34,610.69

10

N.S.

Replacement of Filter
media in water filtration
plant - silica sand &
carbon, complete in all
respect

Each

53098.4

53,098.40

11

N.S.

Replacement of ultra
filtration membrane in
water filtration plant
complete in all respect

Each

65889

65,889.00




12

N.S.1

Providing & Fixing S.S
riser clamp for Column
pipe (3" - 4" dia)

Each

4215.904

8,431.81

13

N.S.

Submersible Pump repair
including disc polish,
reshaping & fixing,
complete

30

Each

1269.968

38,099.04

14

N.S.1

Supply & Fixing the inlet
suction case ring (4" - 6")
of stainless steel with
wearing ring, strainer
along with studs, nuts &
bolts, complete in all
respect

Each

6833.792

13,667.58

15

N.S.

Installation of Grill for
Protection of Filtration
plant Taps:- Supplying and
fixing of G.I grill for
protection of water of
square pipe 1/2"x1/2", 18
SWG in shape of mesh
having size of 2"x2"
complete with holdfast,
painting, welding and
locking arrangements etc.

20

Sqg.Ft

869.9

17,398.00

16

N.S.

Replacing the Rubber
bushes for submersible &
turbine Bowl Assembly,
complete

200

Each

448.224

89,644.80

17

N.S.

Replacement of rubber
gate bush with steel
sleeve for submersible
motor rotor, including
removal of old and fixing
new, complete in all
respect.

30

Pair

1883.84

56,515.20

18

N.S.

Supply & fixing of auto
switch for the water
filtration plant including
wiring complete

Each

9744

19,488.00

19

N.S.

Repair of bulk Water flow
meter mechanical type for
tube well and installation
of same,complete in all
respect

Job

3767.7

11,303.10

20

N.S.I

Supply & installation of
new bulk Water flow meter
mechanical type for tube
well including flanges,
packing sheets, nuts &
bolts, complete in all
respect (Best Quality)

Each

32798.4

32,798.40

21

N.S.

Supply & Fixing Earthing
Rod G.I

Each

3575.1

17,875.50

22

N.S.

Supply & Fixing Earth
Cable G.INo 8

59

kg

577.1

34,048.90
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Supply & Fixing
23 N.S.1 Submersible Motor Cover 4 Pair 11916.8
Upper & Lower

47,667.20

Supply & Fixing
24 N.S.I Submersible Motor Oil 80 Each 1129
Seal

90,320.00

Replacement of Plastic

25 NS Impellers (5.5" - 6.5")

30 Each 1191.7

35,751.00

Repair of Turbine Motor i/c
of carriage from site to

26 N.S.1 workshop & back i/c 2 Each 4892.2
installation and Testing
complete.

9,784.40

Supply & Fixing Circuit

27 NS Breaker 100 Amp (4 pole)

8 Each 5644.8

45,158.40

Reducer with (3"-5")
Flange (Contector the
pump with Pipe) with all
respect.

28 N.S.I 2 Each 4139.6

8,279.20

Repair of Pump Shaft
Stainless Steel & Motor
29 N.S. Rotor Shaft complete in all 30 Each 2571.6

respect

77,148.00

Non-Schedule Items (C) Total (Rs)

1,805,136.32

TOTAL AMOUNT RS (A+B+C)

10,002,484.64

% Above / Below on quoted rates -MRS %; non-MRS

%

Total Quoted Bid Amount (Rs) -

(In Words

Signature with Seal

Note: - The cost will vary depending upon the complaints and work required as per
site. The contractor will also be responsible for replacement of any damaged
parts, cables e.t.c related to the operation of tube wells even if not covered
in the bidding documents. The enhancement to capacity of pumping
machinery like motor & pumps, MCUs, and transformers if deem necessary

during operation of tube well will be responsibility of bidder.
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SCHEDULE -B TO BID
WORK TO BE PERFORMED BY SUBCONTRACTORS
Subletting the awarded work by the contractor is strictly prohibited. The contractor is

liable to utilize his own workshops, resources & manpower as stated in the bidding
documents
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SCHEDULE -C TO BID

PROPOSED PROGRAMME OF WORKS

Electrical Works

S.No Item Code Description Warranty Time
Supply and Erection single core PVC insulated
1 15-05-a copper conductor 250/440 V grade cable : 3/0.029" | 12 Months
1/2" i/d
A& Supply and Erection single core PVC insulated
2 15-05-¢ copper conductor 250/440 V grade cable : 7/0.029" 12 Months
1o Supply and Erection or iron/ aluminum clad, 500V
3 15-12-b main switch with triple pole, complete : 100 Amp. 3 Months
4 15-18-b Supply and Erection switches 10/15 Amp : recessed 6 Months
type
5 15-20-a Supply & Replacement of 3 pin switch & plug - 5 6 Months
Amp Recessed type
on. Supply and Erection 3 pin switch & plug combined
6 15-20-b recessed type : 10/15 Amp 6 Months
on Supply & Erection tube light including rod, chowk
! 15-24-b Complete single rod (40 watt) with starter 6 Months
i Wiring of light/fan/call-bell point in 3/0.029" PVC
8 15-50 insulated bare cable in PVC pipe recessed 6 Months
i Wiring of 2/3-pin 5-Amp. plug point in 3/0.029"
9 15-51 PVC insulated bare cable in PVC pipe recessed 6 Months
Supply and Erection best quality AC ceiling fan
10 15-68-c complete with Gl rod, canopy, blades & regulator : | 12 Months
48" sweep
11 15-68-¢ Supply, installation, testing & commissioning of 12 Months

Direct axial Wall Bracket fan 18"
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Supply and Erection trans power auto circuit

12 15-70-c breaker 3-phase, 400V fungus moisture proofing : 3 Months
100 Amp.
13 15-80 Supply and Fixing dimmer switch complete 6 Months
14 15-84 ?;Jn[;ply and fitting of capacitor 2.2 uf for ceiling 12 Months
15 15-117 Supply & erection of Magnetic contactor 2 Months
16 15-192 Supply & Erection brass bulb holder 12 Months
17 15-199 Supply & Erection of Starter for Motor pump 3 Months
18 15-201-b atljapply & installation of DOL Starter for 21 to 30 3 Months
19 15-201-c allJDpply & installation of DOL Starter for 31 to 40 3 Months
S/Fixing 4-core flexible Aluminum cable for
20| 15-202-c service of transformer to main board (19/64) 12 Months
21 15-203 S/Fixing protector magnet coil in starter 3 Months
22 15-204-b Supply & fixing of Overload relay 31-60 Amp 3 Months
23 15-204-c Supply & fixing of Overload relay 61-100 Amp 3 Months
Repair of Transformer' HT coil leg (two -step) i/c
of carriage from site to workshop & back i/c
24 152052 installation and Testing complete. 100-KVA 6 Months
Transformer
Repair of Transformer' LT coil i/c of carriage from
25 15-205-b site to workshop & back i/c installation and Testing | 6 Months
complete. 100-KVA Transformer
Repair of Transformer' HT bush i/c of carriage
26 15-205-c from site to workshop & back i/c installation and 6 Months
Testing complete. 100-KVA Transformer
Repair of Transformer' LT bush i/c of carriage from
27 15-205-d site to workshop & back i/c installation and Testing | 6 Months
complete. 100-KVA Transformer
Repair of Transformer' HT leg (2 steps) i/c of
s carriage from site to workshop & back i/c
28 15-206-a installation and Testing complete. 50-KVA 6 Months
Transformer
Repair of Transformer' LT coil i/c of carriage from
29 15-206-b site to workshop & back i/c installation and Testing | 6 Months

complete. 50-KVA Transformer
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30

15-206-c

Repair of Transformer' HT bush i/c of carriage
from site to workshop & back i/c installation and
Testing complete. 50-KVA Transformer

6 Months

31

15-206-d

Repair of Transformer' LT bush i/c of carriage from
site to workshop & back i/c installation and Testing
complete. 50-KVA Transformer

6 Months

32

15-206-¢

Repair of Transformer body i/c of carriage from site
to workshop & back i/c installation and Testing
complete. 50-KVA Transformer

6 Months

33

15-207-a

Repair of Transformer' HT leg (two -step) i/c of
carriage from site to workshop & back i/c
installation and Testing complete. 25-KVA
Transformer

6 Months

34

15-207-b

Repair of Transformer' LT Coil i/c of carriage from
site to workshop & back i/c installation and Testing
complete. 25-KVA Transformer

6 Months

35

15-207-c

Repair of Transformer' HT bush i/c of carriage
from site to workshop & back i/c installation and
Testing complete. 25-KVA Transformer

3 Months

36

15-207-d

Repair of Transformer' LT bush i/c of carriage from
site to workshop & back i/c installation and Testing
complete. 25-KVA Transformer

3 Months

37

15-207-e

Repair of Transformer body i/c of carriage from site
to workshop & back i/c installation and Testing
complete. 25-KVA Transformer

6 Months

38

15-209

Rewinding of voltage regulator stabilizer coil

3 Months

39

15-210

Furnish & Install of Volt: meter upt to 500 volt.

3 Months

40

15-211

Furnish & Install of AMP meter up to 100 Amps

3 Months

41

15-214-b

Furnish & install of taper bearing for 30 to 50 HP
motor (V.H.S)

3 Months

42

15-215-a

Furnish & install of Ball bearing for 10-25 Hp
Motor (V.H.S)

3 Months

43

15-215-b

Furnish & install of Ball bearing for 30-50 Hp
Motor (V.H.S)

3 Months

44

26-01-c-07

Supply and Erection of AC ENERGY EFFICIENT
LED LIGHT BULBS (21-30 W)

6 Months

53



Rewinding of Submersible electric motor i/c
carriage from site of work and back i/c testing

45 | 27-15-a installation complete with all respects: From 0.75 to 6 Months
20 H.P
Rewinding of Submersible electric motor i/c
e carriage from site of work and back i/c testing
46 27-15-b installation complete with all respects: Above 20 6 Months
H.P
47 27-17 Supply and fixing of C.T Coil for Ampere meter 3 Months
48 97-94-3 Rewinding of_VoItage regulator complete in all 3 Months
respect - 3 coil
49 | 27-25 Repair of VVoltage regulator point control machine | 3 Months
50 27-32 Replacement of wearing ring 3 Months
51 27-41-a Rewinding of H.T Coil 25 KVA 6 Months
52 27-41-b Rewinding of H.T Coil 50 KVA 6 Months
53 27-41-c Rewinding of H.T Coil 100 KVA 6 Months
54 27-42-a Rewinding of L.T Coil 25 KVA 6 Months
55 27-42-b Rewinding of L.T Coil 50KVA 6 Months
56 27-42-c Rewinding of L.T Coil 100 KVA 6 Months
57 97-43 Replacement of insulator (H.T) bush from 25 to 50 3 Months
KVA
Replacement of transformer (L.T) Bush from 25 to
58 27-44-a 50 KVA 3 Months
59 27-44-b Replacement of transfomer link of different KVS 1 Months
60 27-45 Replacement of S-Y-II unit for 25 to 100 KVA 3 Months
61 27-46 Replacement of transformer oil 3 Months
Loading unloading of Transformer as per wapda
62 27-47 specification & installation with carriage complete
for 25 to 100 KVA
63 27-50 Replacement of kit kat grips , 60-200 Amp 6 Months
EA. Replacing of single core cable of the following
64 27-56-c gauge (Cupper): PVC Cable 19/052 12 Months
65 97.57-a Replacing of 3 core submersible cable (copper) of 6 Months

the following gauge. 14/16mm.

54



66

Replacing of 3 core submersible cable (copper) of

27-51-b the following gauge. 25 mm

6 Months

67

Replacement of 4 core cable of the following gauge

27-58-a PVC Cable 19/083

6 Months

68

Replacement of 4 core cable of the following gauge

27-58-b PV/C Cable 19/064

6 Months

69

Test & develop tube well of size 6" & above

27-59 continuously up to 1.5 cusecs (Air compressor)

1 Month

NON-SCHEDULE ITEMS

S.No

Item Code Description

Warranty Period

Supply & fixing of Dry Run protection device
including wiring in MCU, cable upto submersible
motor,imported (schneider, metasol, Philips,
siemens or equivalent ) complete in all respect

N.S.

6 Months

Supply, installation & testing of phase failure
device (over/under voltage control relay) including
N.S.I wiring & connecting with motor, imported
(schneider, metasol, Philips, siemens or equivalent )
complete in all respect

6 Months

Supply and fixing of Main distribution board
(MCU) of stainless steel 18" x 30" including phase
indicators, start stop button,nuts, screws door with
lock complete in all respect, heavy gauge

N.S.

12 Months

Repair / refixing of loose connections at MCU,
Transformer, link, Energy Meters, pumping
machinery including replacement of wires, jointing
with thimble, insulation, complete in all respect.

N.S.

2 Weeks

Providing & installation of PVVC duct rectangular
N.S.1 50 mm wide including cover, complete in all
respect.

12 Months

Supply & installation of GI wire Gauze around inlet
N.S.I of pumping machinery 22 SWG with 60 mesh per
square foot complete in all respect

1 Month

Supply & fixing of stage for submersible pump
N.S.I with dia 3" - 5" including nuts & bolts, complete in
all respect

6 Months
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N.S.I

Providing & Fixing Timer relay device for star
delta type of starter, complete in all respect

6 Months

N.S.I

Supply & fixing of Filter cartridges for the water
filtration plant

12 Months

10

N.S.I

Replacement of Filter media in water filtration
plant - silica sand & carbon, complete in all respect

12 Months

11

N.S.I

Replacement of ultra-filtration membrane in water
filtration plant complete in all respect

12 Months

12

N.S.I

Providing & Fixing S.S riser clamp for Column
pipe (3" - 4" dia)

12 Months

13

N.S.I

Submersible Pump repair including disc polish,
reshaping & fixing, complete

3 Months

14

N.S.I

Supply & fixing the inlet suction case ring (4" - 6")
of stainless steel with wearing ring, strainer along
with studs, nuts & bolts, complete in all respect

6 Months

Mechanical Items (C)

S. No

Item Code

Description

Warranty Period

24-21-a

Providing and fixing sluice valve of BSS quality
(BS 5163) and weight Class 'B' for Cast Iron & AC
pipe line (including cost of jointing material):- a) 3"
(75 mm) dia of Valve

3 Months

24-21-b

Providing and fixing of sluice valve of BSS quality
(BS 5163) and weight Class 'B' for Cast Iron & AC
pipe line (including cost of jointing material):- b) 4"
(100 mm) dia of Valve

3 Months

24-21-c

Providing and fixing sluice valve of BSS quality
(BS 5163) and weight Class 'B' for Cast Iron & AC
pipe line (including cost of jointing material):- ¢) 6"
(150 mm) dia of Valve

3 Months

24-44

P&L Reflux valves (C.I) of BSS quality/weight
including jointing material 3" i/d-6" i/d.

3 Month
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24-50-a-04

Supply & Installation, testing and commissioning
of Submersible Pump (ISO — 9906 Certified)
Coupled with Submersible rewind-able Electric
Motor with AC winding and all accessories like
Motor Control Unit (equipped with UV/OV, dry
run protection device, surge protection, phase
reverse indicator) Complete in all accessories
including NRV, Pressure Gauge, Sluice valve
except column pipe and power cable with
appropriate Head and Discharge : 30 HP

12 Months

24-51-a

Repair of C.I sluice valve/ reflux valve i/c packing
sheet, nuts, bolts, spindle etc: complete of the
following size. a) 3" (75 mm) dia of Valve

1 Month

24-51-b

Repair of C.I sluice valve/ reflux valve i/c packing
sheet, nuts, bolts, spindle etc: complete of the
following size. a) 4" (100 mm) dia of Valve

1 Month

24-51-c

Repair of C.1 sluice valve/ reflux valve i/c packing
sheet, nuts, bolts, spindle etc: complete of the
following size. a) 6" (150 mm) dia of Valve

1 Month

24-56-a

Supply and Fixing MS Column pipe with flanges
for submersible pump : 4" (100 mm) Nominal Pipe
Size (NPS), 3/16" thick, 10" length

6 Months

10

24-56-b

Supply and Fixing MS Column pipe with flanges
for submersible pump : 3" ( 75 mm) Nominal Pipe
Size (NPS), 3/16" thick, 10' length

6 Months

11

24-61-a

Providing and fixing of packing sheet for valves i/c
nuts, bolts as required at site complete. c) 6" (150
mm) dia of Valve

3 Months

12

24-61-b

Providing and fixing of packing sheet for valves i/c
nuts, bolts as required at site complete. ¢) 4" (100
mm) dia of Valve

3 Months

13

24-65-a

Supply and fixing of thrust bearing for Submersible
motor (a) (10-25) Hp

6 Months

14

24-65-b

Supply and fixing of thrust bearing for Submersible
motor (b) (30-50) Hp

6 Months

15

24-66

Supply & Fixing Guide bearing for electrical motor

3 Months

16

24-67

Supply and Fixing of Stainless-steel Top rod for
Electric motors.

6 Months
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17 24-68 Supply and fixing Carbon bush (Submersible) 1 Month
18 24-69-b Supply"and Fixing Rubber Bearing for Column 3 Months
shaft 4
19 24-70-a Furnish and install of column pipe socket 4" dia. 6 Months
i Providing & Fixing of Chain Pulley Block of 3 ton
20 24-88 capacity, Complete in all respects. 12 Months
21 24-89 Providing & Fixing unserviceable brass bushes for 3 Months
bowel assembly
Repair of leakages in valve of already laid pipeline
29 2701 in trenches / building i/c cost of extraction/ 2 Months
excavation, complete in all respect of the following
sizes. a) 3" to 6" dia of Valve
Extraction of Turbine/Submersible Pump &
23 27-18-a lowering/installation of the same after necessary
repair (O ft to 200 ft)
Extraction of Turbine/Submersible Pump &
24 27-18-b blowering/installation of the same after necessary
repair (Above 200 ft)
25 27-19 S/Fixing of Top nut any size 3 Months
i Supply & fixing of top shaft - any size
26 2120 | (submersible/Turbine) 6 Months
27 27-21 S/Fixing of staffing box gland 3 Months
28 27-22 S/Fixing of threaded coupling 6 Months
29 27-27 Replacement of pump shaft stainless steel 3 Months
30 27-28 Replacement of Impeller 3 Months
31 9729 ﬁqurgply and Fixing of Column shaft Sleeve 20 to 30 3 Months
32 27-30 Replacement of column pipe socket 3" to 6" i/d 6 Months
33 27-31 Replacement of column shaft - any size 6 Months
34 27-33 Replacement of studs for intermediate bowl 3 Month
35 27-34 Replacement of nut, bolts of any size 3 Month
36 27-35 Repair/re-conditioning of impellers 3 Months
37 97-36 dRiesglacmg the Submersible motor thrust bearing and 6 Months
38 97-37 Replacm_g the carbon bushes / steel bushes for 3 Months
submersible motor complete
39 27-38 Replacing of brass bush - any size 3 Months
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40 27-39 Replacement of bearing bush/housing 6 Months
41 27-40 Replacing of rubber packing 3" to 6"i/d 3 Months
42 27-49 Replacement of gland dori 1 Month

43 27-51 Replacing of pressure gauge (0 to 500 psi) 6 Months
44 27-53 Replacing of clamps 3" to 6" size 6 Months
45 27-54 Submersible plate 6 Months
16 97.55 ;:itzj(tetmg & threading MS column pipe of various 6 Months

SCHEDULE -D TO BID

DEVIATIONS
FROM
TECHNICAL PROVISIONS

It is presumed that the bidder shall not take any deviation. However, if he intends to take

deviations to the specified terms, those must be listed in the space provided below:

Sr. No.

Clause No. / Section No.

Deviations/Clarifications
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[Note: Attach additional sheets, if necessary]
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SCHEDULE -E TO BID

DEVIATIONS
FROM
CONTRACTUAL CONDITIONS

It is presumed that the bidder shall not take any deviation. However, if he intends to take
deviations to the specified Contractual/Commercial Conditions, those must be listed in the

space provided below:

Sr. No. Clause No. / Section No. Deviations/Clarifications

[Note: Attach additional sheets, if necessary]
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SCHEDULE -F TO BID

METHOD OF PERFORMING WORKS

The bidder is required to submit a narrative outlining the method of performing the Works.
The narrative should indicate in detail and include but not be limited to:

The sequence and methods in which he proposes to carry out the Works, including the
number of shifts per day and hours per shift, he expects to work.

A list of all major items of constructional and erection plant, tools and vehicles
proposed to be used in carrying out the Works at Site, including number of each kind,
make, type, capacity of all equipment, working condition, which shall be deployed by
him for Civil Work and Erection, Testing and Commissioning of the Works, in sufficient
detail to demonstrate fully that the equipment will meet all the requirements of the
Technical Provisions.

The procedure for installation of equipment and transportation of equipment and
materials to the site.

Details regarding mobilization in Pakistan, the type of facilities including personnel
accommodation, office accommodation, provision for maintenance and for storage,
communications, security and other services to be used.

Organization chart indicating head office & field office personnel involved in

management, supervision and engineering of the Works to be done under the
Contract.
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SCHEDULE -G TO BID

PROPOSED ORGANIZATION

The bidder shall list in this Schedule the key personnel he will employ from Head office
and from Site office to direct and execute the Works, together with their names,
qualifications, experience, positions held and their nationalities.

Summary of Qualifications

Designation Name of Experience, Present
Position and
Nationality
- Head Office:
- Site Office:

Contractor’s Representative
Site Superintendent
Supervising Engineer

Plant Erectors

Construction Supervisors
Other Key Staff
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SCHEDULE -H TO BID

(INTEGRITY PACT)
DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC.
PAYABLE BY THE SUPPLIERS OF GOODS, SERVICES & WORKS IN
CONTRACTS WORTH RS. 10.00 MILLION OR MORE

Contract No. Dated
Contract Value:
Contract Title:

....................................... [name of Supplier] hereby declares that it has not obtained
or induced the procurement of any contract, right, interest, privilege or other obligation or
benefit from Government of Pakistan (GoP) or any administrative subdivision or agency
thereof or any other entity owned or controlled by GoP through any corrupt business
practice.

Without limiting the generality of the foregoing, [name of Supplier] represents and warrants
that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone
and not given or agreed to give and shall not give or agree to give to anyone within or
outside Pakistan either directly or indirectly through any natural or juridical person,
including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder,
sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback,
whether described as consultation fee or otherwise, with the object of obtaining or inducing
the procurement of a contract, right, interest, privilege or other obligation or benefit in
whatsoever form from GoP, except that which has been expressly declared pursuant
hereto.

[name of Supplier] certifies that it has made and will make full disclosure of all agreements
and arrangements with all persons in respect of or related to the transaction with GoP and
has not taken any action or will not take any action to circumvent the above declaration,
representation or warranty.

[name of Supplier] accepts full responsibility and strict liability for making any false
declaration, not making full disclosure, misrepresenting facts or taking any action likely to
defeat the purpose of this declaration, representation and warranty. It agrees that any
contract, right, interest, privilege or other obligation or benefit obtained or procured as
aforesaid shall, without prejudice to any other rights and remedies available to GoP under
any law, contract or other instrument, be voidable at the option of GoP.

Notwithstanding any rights and remedies exercised by GoP in this regard, [name of
Supplier] agrees to indemnify GoP for any loss or damage incurred by it on account of its
corrupt business practices and further pay compensation to GoP in an amount equivalent
to ten time the sum of any commission, gratification, bribe, finder's fee or kickback given
by [name of Supplier] as aforesaid for the purpose of obtaining or inducing the
procurement of any contract, right, interest, privilege or other obligation or benefit in
whatsoever form from GoP.

Name of Buyer: ............cocoviiiiiinine Name of Seller/Supplier:
Signature: ... Signature:

[Seal] [Seal]
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4.

1. PREAMBLE TO SCHEDULE OF PRICES

General

11

The Schedule of Prices shall be read in conjunction with the Conditions of
Contract together with the Specifications and Drawings.

1.2 The Contract shall be for the whole of the Works as described in these
Bidding Documents. Bids must be for the complete scope of Work.

Description

2.1 The general directions and descriptions of work and materials are not
necessarily repeated nor summarized in the Schedule of Prices. References
to the relevant sections of the Bidding Documents shall be made before
entering prices against each item in the Schedule of Prices.

2.2  The quantities shown in the Schedule of Prices are estimated quantities only

as an indication of the Scope of Work to enable the bidder to bid for different
items of the Works for his estimate of costs. The estimated quantities shall
be used for comparing the bids. It is, however, to be noted that in the event
of any increase or decrease in the quantity of any item of Works and subject
to provisions of the Conditions of Contract herein, the actual quantities
executed will be paid.

Units & Abbreviations

3.1

Rates

4.1

Units of measurement, symbols and abbreviations expressed in the Bidding
Documents shall comply with the System International d’ Unites (Sl Units).

The following abbreviations shall be used in the Schedule of Prices:

Abbreviation

Foreign Currency Component FCC
Local Currency Component LCC
United States Dollars US$
Pakistani Rupees PKR/Rs
Number No.
Kilometer km
Kilogram Kg
Cubic Meter Cu.m
Provisional Sum PS
Percent %
and Prices

Except as otherwise expressly provided under the Conditions of Contract,
the rates and amounts entered in the Schedule of Prices shall be the rates
at which the Contractor shall be paid and shall be the full inclusive value of
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4.2

4.3

4.4

4.5

4.6

the work set forth or implied in the Contract; except for the amounts
reimbursable to the Contractor under the Contract.

Unless otherwise stipulated in the Conditions of Contract, the rates and
prices entered by the bidder shall not be subject to adjustment during the
performance of the Contract.

All duties, taxes and other levies payable by the Contractor under the
Contract, or for any other cause, as on the date twenty eight (28) days prior
to the deadline for submission of bids shall be included in the rates and
prices and the total Bid Price submitted by a bidder.

Additional/reduced duties, taxes and levies due to subsequent additions or
changes in legislation shall be reimbursed/deducted as per provisions of the
Conditions of Contract.

The whole cost of complying with the provisions of the Contract shall be
included in the items provided in the priced Schedule of Prices, and where
no items are provided, the cost shall be deemed to be distributed among the
rates and prices entered for the related items of the Works and no separate
payment will be made for those items.

The rates, prices and amounts shall be entered against each item in the
Schedule of Prices. Any item against which no rate or price is entered by the
bidder will not be paid for by the Employer when executed and shall be
deemed covered by the rates and prices for other items in the Schedule of
Prices.

The bidder shall be deemed to have obtained all information as to port
clearance facilities and charges, loading and unloading facilities and
charges, storage facilities and charges, transportation facilities and charges,
congestion and/or other conditions to be expected at Karachi Port and or
any other seaport of Pakistan and all requirements related thereto.

The Contractor shall be responsible to make complete arrangements for the
transportation of the Plant to the Site.

The bidder shall be deemed to have included all clearing, forwarding and
other incidental costs in this regard in his bid. The Contractor will have the
option to use either Karachi Port or any other seaport of Pakistan.

The Contractor shall provide for all parts of the Works to be completed in
every respect for commercial operation. Notwithstanding that any details,
accessories, etc. required for the complete installation and satisfactory
operation of the Plant, are not specifically mentioned in the Specifications,
such details shall be considered as included in the Contract Price.
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5.

Schedule of Bid Prices

5.1

Break-up of Bid Prices

The various elements of Bid Prices shall be quoted as detailed below:

a)

b)

FOB Port of Shipment

The bidder shall quote prices for FOB Port of Shipment for all
individual items and for each sub-total of Plant, Erection Equipment
and Spare Parts to be supplied from outside Pakistan on FOB (Port
of Shipment) basis. The FOB Port of Shipment price shall include the
cost of the following:

I)Design, manufacture, finishing, factory testing, packing for
transport and all transportation costs incurred in placing the
Plant, Erection Equipment and Spare Parts and other materials
on board the vessel.

Provision of clean on-board bills of lading.
Export taxes, fees or charges levied on exporting Plant, Erection
Equipment and Spare Parts and other materials in the country of

origin, in the case of Plant imported to Pakistan.

Provision of certificates of origin, consular invoices (if required)
or any other documents issued in the country of origin.

Insurance & Shipping

)

Insurance

The bidder shall quote prices for insurance cover from ex-
factory/ ex-works to the Site for the sub-totals of the Plant,
Erection Equipment, Spare Parts and other materials to be
imported for the Contract. Such prices shall include all insurance
costs covering the responsibility for all loss or damages while
loading, unloading, storing and trimming on board or on inland
carrier and transportation to Site.

The prices for transportation/marine insurance cover shall be
guoted on the basis of insurance through insurers from any
country (ies) of the world acceptable to the Employer.

Shipping

The bidder shall quote prices for shipping from port of shipment
to the port of entry in Pakistan for the sub-totals of the Plant,
Erection Equipment, Spare Parts and other materials to be
imported for the Contract in Pakistan. Such prices shall include
all marine transportation costs including ocean freight and other
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d)

g)

charges, etc.

The prices for shipping/marine transportation shall be quoted for
shipment through reputed shipping lines including Pakistan
National Shipping Corporation (PNSC).

Cost of shipment(s) effected by the Contractor at his option by
aircraft shall be deemed to be included in the Total Bid Price.

CIF (Pakistan Seaport) Price

CIF (Pakistan Seaports) price will be the total of FOB price, insurance
and shipping prices, described here above.

Customs Duties

Customs duty for Plant, Erection Equipment, Spare Parts and other
materials, if any, offered from outside Pakistan shall also include
sales tax, import duty and other import charges.

DDP (Pakistan Seaport) Price

DDP (Pakistan Seaport) price will be the total of CIF price and
customs duties, described here above.

Ex-factory Price for Local Goods

The bidder shall quote prices for Local Goods, materials (other than
materials required for civil works such as concrete and reinforcement
etc. Cost of which will be included in the price of civil works) and
equipment in the relevant column of Ex-Factory (Pakistan) of
“Schedule of Prices”. Such prices shall include:

i)  Design documentation, drawings, drafting, planning services,
manufacturing, testing and packing of finished goods ready for
delivery to Site.

i) All custom duties, sales tax and other taxes already paid or
payable on the components and raw materials used in the
manufacture or assembly of Local Goods, materials and
equipments.

Insurance of Local Goods

Insurance of Local Goods and other materials from factory to Site
shall include all insurance costs covering the responsibility of all
losses or damages, while loading, unloading, storing, trimming on the
carrier and transporting to Site. Checking and verifying of
consignments, issuance of receiving reports and damage reports
(when applicable) shall be the Contractor’s responsibility. The cost of
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h)

insurance shall be quoted on the basis of insurance through National
Insurance Company (NIC) of Pakistan or any other insurance
company operating in Pakistan and acceptable to the Employer.

Local Transport

Inland transportation for the Plant, Erection Equipment and Spare
Parts shall be the Contractor’s responsibility in respect of:

i)  the Plant, Erection Equipment, Spare Parts and other materials
offered from outside Pakistan; from the port of entry in Pakistan
to the storage area at the Site, and

i) indigenous Plant, Erection Equipment, Spare Parts and other
materials if any, offered from within Pakistan; from the factory in
Pakistan to the storage area at the Site, and

all charges occurring there from including octroi, zila tax, fees
etc. and charges for loading, forwarding and unloading
expenses shall be borne by the Contractor. Unloading at the
Site, handling of the Plant, Erection Equipment, Spare Parts and
other materials to the designated point of Site storage, checking
and verifying all shipments received against shipping
documents, issue of all receiving reports and issues of damage
reports (when applicable) shall be the Contractor’s
responsibility.

The bidder shall recognize such elements of the costs which he
expects to incur in the performance of the Works and shall
include all such costs in the rates and amounts entered in the
Schedule of Prices.

Erection & Other Work

The bidder shall quote prices for Erection & Other Work (foreign and
local currency portion) for the sub-totals of the Plant at the Site. Such
prices shall include the costs of handling of the Plant and other
materials from Site storage to point of final installation, erection,
installation, testing, commissioning including all inspection, reliability
tests, the cost of foreign and local erection staff and labour, tools and
equipment, etc. It shall also cover the services of qualified
representative(s) of the supplier(s) of Plant or adviser(s) to assure
proper erection and commissioning of the Plant. The price shall also
include cost of arranging insurances in respect of Contractor’s
operations in Pakistan which insurances shall be effected by the
Contractor with the National Insurance Company (NIC) of Pakistan or
any other insurance company operating in Pakistan and acceptable
to the Employer.
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5.2

Total Bid Price

The total of bid prices under foreign currency and local currency columns in
the Schedule of Prices shall be entered in the Summary of Bid Prices. The
unit rates and prices amount entered in the Schedule of Prices will be the
rates at which the Contractor will be paid, and shall be deemed to be the full
inclusive value of the work including all costs of performing the Works such
as overheads, income tax, super tax, profits, costs of accepting the general
risks, liabilities and obligations set forth or implied in the Contract except for
the amounts reimbursable, if any, to the Contractor under the Contract. The
rates shall also include Contractor’s cost for providing Performance Security
and other Bank Guarantees required for performance of the Contract.

6. Erection and Testing Equipment and Maintenance Tools

6.1

6.2

In the Schedule of Prices, under Erection and Testing Equipment &
maintenance tools the Employer has drawn up a list of Erection and Testing
Equipment and Maintenance Tools along with estimated quantities. The
bidder shall enter the price only in FOB price column for all individual items
and shall give the break-up of the prices into FOB Port of Shipment,
Shipping to wharf at the port of entry in Pakistan, Insurance to Site and
Local Transport in Pakistan against each sub-total. These Erection and
Testing Equipment and Maintenance Tools shall be furnished and the cost
included in the Bid Price.

The Employer shall have the option of ordering additional quantities of these
essential Erection and Testing Equipment and Maintenance Tools, at the
unit rates entered in the Schedule of Prices no later than one year after the
Commencement Date.

The unit rate for any item shall be computed by dividing the total amount by
the quantity of that item.

The bidder shall also list, in the space provided in the Schedule of Prices,
Additional Recommended Erection and Testing Equipment and
Maintenance Tools, any Erection and Testing Equipment and Maintenance
Tools which he recommends be provided for the Works, in addition to those
already specified by the Employer in the Schedule of Prices. The bidder
shall enter against each such item, its recommended quantity, and price.
The cost of such Additional Recommended Erection and Testing Equipment
and Maintenance Tools will not be taken into account in the evaluation of
bids.

The Additional Recommended Erection and Testing Equipment and
Maintenance Tools may be selected by the Engineer/Employer and the
Contract Price will be adjusted in accordance with the prices set against
those items in the Schedule of Prices.
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7. Spare Parts

7.1

7.2

In the Schedule of Prices, under Spare Parts, the Employer has drawn up a
list of spare parts along with estimated quantities. The bidder shall enter the
price only in FOB price column for all individual items and shall indicate the
break-up of price into FOB Port of Shipment, Shipping to wharf at the port of
entry in Pakistan, Insurance to Site and Local Transport in Pakistan against
each sub-total. These spare parts shall be furnished and the cost included in
the Bid Price.

The successful Bidder shall prepare and at the time of preparation of Letter
of Acceptance submit to the Employer the unit rates of all individual items of
the spare parts. The unit rates of the spare parts for the required quantities
shall give a total cost equal to the amount entered in the Schedule of Price
for spare parts.

The Employer shall have the option of ordering additional quantities of these
essential spare parts, at the unit rates entered in the Schedule of Prices, no
later than one year after the Commencement Date.

The unit rate for any item shall be computed by dividing the total amount by
the quantity of that item.

The Bidder shall also list in the space provided in the Schedule of Prices any
Spare Parts which he recommends be provided for the Works, in addition to
those specified by the Employer in the Schedule of Prices. The Bidder shall
enter against each such item, its recommended quantity, rate and price. The
cost of such Additional Recommended Spare Parts will not be considered in
the evaluation of bids.

The Additional Recommended Spare Parts may be selected by the
Engineer/ Employer and the Contract Price will be adjusted in accordance
with the prices set against those items in the Schedule of Prices.

8. Reimbursable Costs

8.1

8.2

If provided in the Particular Conditions of Contract, the Contractor shall be
reimbursed the actual amounts (without any overhead charges and profits)
disbursed by him in respect of non-exempt Pakistani customs, import duties,
and taxes, levied upon Plant, Erection Equipment and Spare Parts imported
directly by him or his subcontractors into Pakistan for the purpose of this
Contract for incorporation in the Works.

The bidder shall recognize such elements of the costs which he expects to
incur in the performance of the Works and which are reimbursable, and he
shall not include any such costs in the rates and amounts entered in the
Schedule of Prices.
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9.

Provisional Sums

9.1

Provisional Sums included and so designated in the Schedule of Prices if
any, shall be expended in whole or in part at the direction and discretion of
the Employer/ Engineer. The Contractor will only receive payment in respect
of Provisional Sums if he has been instructed by the Employer/Engineer to
utilize such sums.
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DAYWORK SCHEDULE

General

11

Work shall not be executed on a Daywork basis except by written Order of
the Engineer. The rates for Daywork items entered in the Schedule of Prices
shall apply to any quantity of Daywork ordered by the Engineer. Nominal
guantities have been indicated against each item of Daywork, and the
extended total for Daywork shall be carried forward as a provisional sum to
the Summary of Bid Prices.

Daywork - Labour

2.1

2.2

b)

In calculating payments due to the Contractor for the execution of Daywork,
the hours for labour shall be reckoned from the time of arrival of the labour
at the job Site to execute the particular item of Daywork to the time of
departure, but excluding meal breaks and rest periods. Only the times of
classes of labour directly doing work ordered by the Engineer and for which
they are competent to perform shall be measured.

The time of Plant Erectors or other expatriate supervisory personnel shall
not be measured unless their time on Site is extended by Variation Order.
The rates entered by the Bidder for these categories shall be daily rates
inclusive of all allowances and overheads.

For labour other than Plant Erectors or other expatriate supervisory
personnel, the Contractor shall be entitled to payment in respect of the total
time that labour is employed on Daywork, calculated at the basic rates
entered by him in the Schedule of “Daywork Rates — Labour” together with
an additional percentage payments on basic rates representing the
Contractor's profit, overheads, etc., as described below:

The basic rates for labour shall cover all direct costs to the Contractor,
including (but not limited to) the amount of wages paid to such labour,
transportation time, overtime, subsistence allowances and any sums
paid to or on behalf of such labour for social benefits in accordance with
Pakistan Labour laws. The basic rates will be payable in Pak. Rupees
only, and

The additional percentage payment to be quoted by the Bidder and applied
to costs shall be deemed to cover the Contractor's overheads, profits,
superintendence, liabilities and insurances and allowances to labour,
timekeeping and clerical and office work, the use of consumable stores,
water, lighting and power; the use and repair of staging, scaffolding,
workshops and stores, portable power tools, manual plant and tools;
supervision by the Contractor's staff, foremen and other supervisory
personnel; and charges incidental to the foregoing. Payments under this
item shall be made in foreign currency and local currency at the
percentages entered in the Daywork Schedule.
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2.3

Rates entered in the Daywork Schedule shall apply to labour of trade and
qualification as described and to labour of other trades with similar skill and
qualification.

Daywork - Contractor's Equipment

3.1

3.2

3.3

The Contractor shall be entitled to payments in respect of Contractor's
Equipment already on Site and employed on Daywork at the basic rental
rates entered by him in the "Schedule of Daywork Rate - Contractor's
Equipment”. The said rates shall be deemed to include complete allowance.
for depreciation, interest, indemnity and insurance, repairs, maintenance,
supplies, fuel, lubricants and other consumables and all overheads, profit
and administrative costs related to the use of such equipment.

In calculating the payment due to the Contractor for Contractor's Equipment
employed on Daywork, only the actual number of working hours will be
eligible for payment, except that, where applicable and agreed with the
Engineer, the travelling time from the part of the Site where the Contractor's
Equipment was located when ordered by the Engineer to be employed on
Daywork and the time for the return journey thereto shall be included for
payment.

The rental rates for Contractor's Equipment employed on Daywork shall be
stated in Pakistani Rupees but payments to the Contractor will be made in
local and foreign currencies according to the rates entered in the Schedule.

Daywork-Materials

4.1

4.2

The Contractor shall be entitled to the following payments in respect of
materials used for Daywork (except for materials for which the cost is
included in the percentage addition to labour costs) which are actually
incorporated into the Works:

a) The net cost of such materials delivered to warehouse or work yard area
or storage area at the Site. Such cost shall be calculated by the
Contractor on the basis of the invoiced price and freight and insurance
as certified by the Engineer on the basis of invoices produced.

b) Percentage addition, in local and/or foreign currency, of such net cost of
materials to cover the Contractor's handling charges, overheads and
profits.

Payment of the net cost to the Contractor of Daywork materials shall be
made in the same currency as the invoice. Payment of the addition for
handling charges, overheads and profit shall be in local and/or foreign
currency as entered in the Schedule of Daywork - Materials.

75



2. (e) SCHEDULE OF PRICES — ADDITIONAL (N.A))
RECOMMENDED ERECTION AND TESTING EQUIPMENT &
MAINTENANCE TOOLS

The bidder shall propose in the space provided, a detailed list of Erection and
Testing Equipment & Maintenance Tools which are recommended by him in
addition to those specified by the Employer under Schedule 2(b) above.

The purchase of additional recommended Erection and Testing Equipment &
Maintenance Tools would be at the discretion of the Employer and the cost of such
equipment will not be taken into consideration in the evaluation of bids. However,
the Contract Price will be adjusted to include the cost of additional Erection and
Testing Equipment & Maintenance Tools which are selected by the Employer.

The list of Erection and Testing Equipment & Maintenance Tools shall include
description as well as quantity of each item and the unit rate and prices for the total
qguantity proposed for each item of Erection and Testing Equipment & Maintenance
Tools.

Item Description Unit|Qty Unit Rate Total Price
No.
Foreign Currency Component Local Currency Component Foreign Local
Currency | Currency
IComponenComponen

t t

FOB [Shippin|insurance| CIF [Total|Customs| Ex- Local

Price g Pak Duty for | Factory |Trans-| Total
Sea Col No.8 | Pakistan| port
Port (For
Local
Goods)
1 2 3 14 5 6 7 8 9 10 11 12 13 14 15

1. | Erection
Equipment

2. | Testing
Equipment

3. [ Maintenance
Tools

Total (not to be carried to Summary of Bid Price)
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2. (f) SCHEDULE OF PRICES — ADDITIONAL (N.A.)
RECOMMENDED SPARE PARTS

The bidder shall propose in the space provided, a detailed list of Spare Parts which
are recommended by him in addition to those specified by the Employer under
Schedule 2(b) above.

The purchase of additional recommended Spare Parts would be at the discretion of
the Employer and the cost of such equipment will not be taken into consideration in
the evaluation of bids. However, the Contract Price will be adjusted to include the
cost of additional Spare Parts which are selected by the Employer.

The list of Spare Parts shall include description as well as quantity of each item
and the unit rate and prices for the total quantity proposed for each item of Spare
Parts.

Item
No.

Description

Unit

Qty

Unit Rate

Total Price

Foreign Currency Component

Local Currency Component

Foreign Local
Currency | Currency

[Componen|Componen
t t
FOB [Shippinglinsurance| CIF |Total | Customs Ex- Local
Price Pak Duty for | Factory |Trans-| Total
Sea Col No.8 [ Pakistan | port
Port (For Local
Goods)
1 2 3 |4 5 6 7 8 9 10 11 12 13 14 15

Total (not to be carried to Summary of Bid Price)
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PREAMBLE
TO
CONDITIONS OF CONTRACT
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Commencement
Date

Defect Liability
Period

The Employer

The Engineer

Time for
Completion

Warranty
Period

Engineer’s Duties
& Authorities

Confirmation in
Writing

Ruling Language

Day to Day
Communications

As-Built
Drawings

General
Obligations

Programme to be
Furnished

Electricity Water,

PREAMBLE TO CONDITIONS OF CONTRACT

Sub-Clause 1.1.1.(i)

The date for commencement of the Works is the date As per
work order / NIT

Sub-Clause 1.1.11

The Defect Liability Period is 30 days after the completion of
contract.

Sub-Clause 1.1.12.

The Employer is Chief Executive Officer, Water and
Sanitation _Services Peshawar, Plot No. 33, street-13,
Sector E-8, Phase-7 Hayatabad.

Sub-Clause 1.1.15.

The Engineer is ZONAL MANAGER (ZONE-A) WSSP, House
No. 11A SADIQUE COLONY, WATER & SANITATION
SERVICES, PESHAWAR, Phone # 091-9224240.

Sub-Clause 1.1.35.

The Time for Completion as per NIT from the Commencement
Date.

Sub-Clause 1.1.40.

The Warranty Period is 180 days for (goods/equipment)

Sub-Clause 2.1
Amount of Variation Order is upto 15% of the contract amount.

Sub-Clause 2.6

(i) If the Contractor shall require the confirmation it shall be
notified to the Engineer within 14 days.

(i) Engineer shall confirm the decision/instruction within 14
days.

Sub-Clause 5.1.

The version in English language (ruling language) shall
prevail.

Sub-Clause 5.2.

The language for day to day communications is English _and
Urdu.

Sub-Clause 6.10

As-Built drawings shall be provided to the Engineer within 30
days from the date of issue of Taking Over Certificate if
reguired.

Sub-Clause 8.1

Detail of Erection and Testing Equipment and Maintenance
Tools is given herein below: N.A.

Sub-Clause 12.1.
The Programme must be submitted in the form of as per NIT.
Sub-Clause 14.3.
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Gas and Other
Services

Employer’s
Equipment

Working Hours

Time for
Completion

Earlier
Completion

Delay in

Completion

Prolonged Delay

Terms of
Payment

Payment

Supplies on the Site are:
a. Electricity: Available

b_.Water: Available

c. Gas: N.A.

d. Other Services

Sub-Clause 14.4.
The following Employer’s equipment is available for use by the
Contractor under the Employer’s operation: N.A.

Sub-Clause 18.3.
The normal working hours are 24/7

Sub-Clause 25.1

(i) Place of the Project Peshawar
(i) Period As per NIT
Sub-Clause 26.3

(i) Amount of Bonus per day: N.A.
(i) Max. Amount of Bonus N.A.

Sub-Clause 27.1.

Failure to meet the Time for Completion entitles the Employer
to reduction in Contract Price as follows: As per NIT
Percentage per day %

Maximum %

Sub-Clause 27.2.

Maximum amount recoverable from the Contractor by the
Employer As per NIT

Sub-Clause 33.1.

In addition to the provisions under Clause 33, the terms of
payment shall be as stated in Particular Conditions of Contract.
Sub-Clause 33.5
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Payment in
Foreign
Currencies

Insurance of
Works

Third Party
Liability

Payment on
Termination for
Employer’s
Default

Labour, Materials
and Transport

Notices to
Employer and
Engineer

Disputes &
Arbitration

Applicable Law

Procedural Law
for Arbitration

Language and
Place of
Arbitration

(i) Period of Payment by Employer to Contractor 30 days
(i) Period of Final Certificate of Payment 30 days
Sub-Clause 35.1.

Payment in foreign currencies shall be arranged as follows:
N.A.

Sub-Clause 43.1. as per NIT.

The deductible limits in the insurance cover of the Works shall
not exceed

Sub-Clause 43.1.(a)

The additional risks to be insured are:

Sub-Clause 43.3. N.A.
The amount of insurance against third party liability taken out
by the Contractor shall not be less than:

Sub-Clause 46.3.
The additional amount payable by the Employer on termination
shall not exceed: As per NIT

Sub-Clause 47.1. N.A.

The method of calculating adjustments for changes in costs
shall be:

(The user may extract the formula from Clause 70.1 PCC of
the PEC Civil Works documents and with reference to PEC
documents “Standard Guidelines and Formula for Price
Adjustment”)

Sub-Clause 49.2.
The address of the Employer for notices is:
AS PER NIT

The address of the Engineer for notices is:
AS PER NIT

Sub-Clause 50.4

Venue of Arbitration WSSP HAYATABAD PESHAWAR
Pakistan.

Sub-Clause 51.1.

The applicable law is OF ISLAMIC REPUBLIC OF PAKISTAN
law.

Sub-Clause 51.2.

The procedural law for arbitration is as_adopted in_such
matters.

Sub-Clause 51.3.

The language of arbitration is ENGLISH language.

The place of arbitration is WSSP HAYATABAD PESHAWAR.
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GENERAL CONDITIONS OF CONTRACT
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[Notes on the Conditions of Contract]
The Conditions of Contract comprise two parts:

(@) General Conditions of Contract
(b)  Particular Conditions of Contract

Over the years, a number of “model” General Conditions of Contract have evolved. The
one used in these Standard Bidding Documents was prepared by the International
Federation of Consulting Engineers (Federation International des Ingenious -Conseils, or
FIDIC), and is commonly known as the FIDIC Conditions of Contract. (The used version is
the 1987 edition, reprinted in 1988 with editorial amendments.)

The FIDIC Conditions of Contract have been prepared for an ad measurement (unit price
or unit rate) type of contract, and cannot be used without major modifications for other
types of contract, such as lump sum, turnkey, or target cost contracts.

The standard text of the General Conditions of Contract chosen must be retained intact to
facilitate its reading and interpretation by bidders and its review by the Employer. Any
amendments and additions to the General Conditions, specific to the contract in hand,
should be introduced in the Particular Conditions of Contract.

The use of standard conditions of contract for all electrical/mechanical Works will ensure
comprehensiveness of coverage, better balance of rights or obligations between
Employer and Contractor, general acceptability of its provisions, and savings in time and
cost for bid preparation and review, leading to more economic prices.

The FIDIC Conditions of Contract are copyrighted and may not be copied, faxed, or
reproduced. Without taking any responsibility of its being accurate, Pakistan Engineering
Council with prior consent of FIDIC Secretariat, has reproduced herein the FIDIC General
Conditions of Contract for reference purpose only which cannot be used by the users for
preparing their bidding documents. The bidding document may include a purchased copy,
the cost of which can be retrieved as part of the selling price of the bidding document.
Alternatively, the FIDIC Conditions of Contract can be referred to in the bidding
documents, and the bidders are advised to obtain copies directly from FIDIC.*

* Add the following text if the bidding documents, as issued, do not include a copy:
“Copies of the FIDIC Conditions of Contract can be obtained from:
FIDIC Secretariat
P.O. Box 86
1000 Lausanne 12
Switzerland
fidic.pub@fidic.org — FIDIC.org/bookshop]
The “CONDITIONS OF CONTRACT FOR ELECTRICAL AND MECHANICAL WORKS”
section from page 71-141 has been removed as FIDIC doesn’t allow it to be copied.
Download the PDF version of this document from PICC website to view it completely OR
Copies of the FIDIC Conditions of Contract can be obtained from:
FIDIC Secretariat
P.O. Box 86
1000 Lausanne 12
Switzerland
e-mail: fidic.pub@fidic.org — FIDIC.org/bookshop
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PART-Il: PARTICULAR CONDITIONS OF CONTRACT

1.1 Definitions

The text of Sub-Clause 1.1.1 is deleted and substituted by the following:

‘Commencement Date” means the date specified in the Preamble to
Conditions of Contract.

The text of Sub-Clause 1.1.2 is deleted and substituted by the following:

“Conditions” means the Preamble to Conditions of Contract, General
Conditions of Contract and Particular Conditions of Contract.

Sub-Clause 1.1.3

At the end of Sub-Clause the following is added:
“‘Any subsequent document mutually agreed and signed by the Employer and
the Contractor, shall be the part of the Contract.”

The text of Sub-Clause 1.1.5 is deleted and substituted by the following:

“Contract Price” means the sum stated in the Letter of Acceptance as payable
to the Contractor for the execution and completion of the Works subject to
such additions thereto or deductions there from as may be made under the
provisions hereinafter contained and remedying of any defects therein in
accordance with the provisions of the Contract.”

Sub-Clause 1.1.11

The Defects Liability Period is the period mentioned in the Preamble to
Conditions of Contract.

Sub-Clause 1.1.15

The following is added at the end of Sub-Clause:

‘or any other competent person appointed by the Employer as his
replacement.”

Sub-Clause 1.1.23

The following paragraph is added:

The word “Goods” is synonymous with “Plant.”
The text of Sub-Clause 1.1.27 is deleted and substituted by the following:

“Schedule of Prices” means the completed and priced Schedule of Prices, or
any part or individual schedule thereof, submitted by the Contractor with his
Bid or revised and mutually agreed and forming a part of the Contract
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documents.

Sub-Clause 1.1.33

The word “Tender” is synonymous with the word “Bid” and the word “Tender Documents”

with the word “Bidding Documents”.

The following Sub-Clauses are added:

“1.1.38 *Month” means calendar month according to Gregorian calendar.
1.1.39 “Operation and Maintenance Manuals” has the meaning described in
Sub-Clause 6.6.

1.1.40 “Warranty Certificate” means the certificate against specified goods/equipment, for

the period mentioned in the Preamble to Conditions of Contract, to be issued
by the Contractor that the goods/equipment supplied under the Contract are
new, unused and incorporate all recent improvements in design and materials
unless provided otherwise in the Contract and that the Contractor will be
responsible for making good or replacing any defective goods/equipment
during the Warranty Period specified in the Preamble to Conditions of
Contract which should commence after expiry of Defect Liability Period.

Sub-Clause 1.1.41

The word “Part II” stated in FIDIC Conditions of Contract is synonymous with the word

(b)

“Particular Conditions of Contract”.

Sub-Clause 1.6 Cost, Overhead Charges and Profit

The last sentence “Any profit stated in the Preamble” is deleted and
substituted by the following:

“‘Any profit entittement shall be added to cost at the percentage stated in the
Bid and agreed in the Contract Agreement.”

Sub-Clause 2.1 Engineer’s Duties

The text of Sub-Clause 2.1 is deleted and substituted by the following:
“The Engineer shall carry out the duties specified in the Contract.

The Engineer may exercise the authority attributable to the Engineer as
specified in or necessarily to be implied from the Contract. The Engineer is
required to obtain the specific approval of the Employer before carrying out
his duties in accordance with the following Clauses of General Conditions of
Contract:

(@) approval of Subcontractor under Sub-Clause 4.1,

certifying additional sums under Sub-Clause 5.4,

(©) certifying additional costs under Sub-Clauses 11.3 & 12.3,

(d)  certifying any cost under Sub-Clause 14.6,

(e) approval of extension of time under Clause 26,

) issuing a Taking—Over Certificate under Sub-Clause 29,

(9) issuing a Defects Liability Certificate under Sub-Clause 30.11,

(h)  issuing a Variation Order under Clause 31,

0] fixing rates or prices under Clauses 31 and 34,

()] certifying additional costs under Sub-Clause 44.5 and

(K) certifying additional costs under Sub-Clause 47.2;

Except for such variations pursuant to Sub-Clause 31.1 of the GCC which
may be necessary in an emergency affecting safety of life, the works or of
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adjoining property.”

Except as expressly stated in the Contract the Engineer shall have no
authority to relieve the Contractor of any of his obligations under this
Contract.”

Sub-Clause 2.6 Confirmation in Writing

0] In line 3 after the words “undue delay” the following is added:
‘but not after the number of days mentioned in the Preamble to
Conditions of Contract from the instruction or decision.”

(i) At the end of Sub-Clause 2.6, the following is added:
"The Engineer shall confirm or otherwise within the period mentioned in
the Preamble to Conditions of Contract from the receipt of
requirement(s) from the Contractor.”

Sub-Clause 2.7 Disputing Engineer’s Decisions and Instructions

The following text is deleted:
“If either party ................ in accordance with the Contract.”

Sub-Clause 2.8 Replacement of Engineer

The text of Sub-Clause 2.8 is deleted and substituted by the following:

“If the Employer intends to replace the Engineer, the Employer shall, not less
than 14 days before the intended date of replacement, give notice to the
Contractor, of the name, address and relevant experience of the intended
replacement Engineer. The Employer shall not replace the Engineer with a
person against whom the Contractor raises reasonable objection by notice to
the Employer, with supporting particulars.”

Sub-Clause 2.9 Engineer Not Liable

Sub-Clause 2.9 is added as follows:

“Approval, reviews and inspection by the Engineer of any part of the Works does not relieve
the Contractor from his sole responsibility and liability for the supply of
remaining materials and equipment for the Works and parts thereof and
complete the remaining erection works and testing and commissioning in
accordance with the Contract and neither the Engineer's authority to act nor
any decision made by him in good faith as provided for under this Contract
whether to exercise or not to exercise such authority shall give rise to any
duty or responsibility of the Engineer to the Contractor, any Subcontractor,
any of their representatives or employees or any other person performing any
of the works. However, the Contractor shall be compensated if any
loss/damage is occurred due to the decision of the Engineer.”

Sub-Clause 4.2 No Contractual Relation between Subcontractor and the Employer

Sub-Clause 4.2 is added as follows:
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Nothing contained in the Contract Documents shall create any contractual relation between
any Subcontractor and the Employer.

Sub-Clause 5.3 Priority of Contract Documents

Sub-Clause 5.3 is deleted and substituted by the following:

“‘Unless otherwise provided in the Contract the priority of the Contract
Documents shall be as follows:

The Contract Agreement (if completed)

The Letter of Acceptance

The completed Form of Bid

Preamble to Conditions of Contract

The Particular Conditions of Contract

The General Conditions of Contract

The priced Schedule of Prices

The completed Schedules to Bid

: The Specifications

10. The Drawings

11, (Any other document)

In case of discrepancies between drawings, those of larger scale shall govern
unless they are superseded by drawing(s) of a later date regardless of scale.
All drawings and specifications shall be interpreted in conformity with the
Contract Agreement and these conditions.”

©CoNoh,rwhE

Sub-Clause 5.4 Documents Mutually Explanatory

The text appearing in the last line after the words “the Contract Price” is
deleted.

Sub-Clause 6.2 Consequences of Disapproval of Contractor's Drawings

Full stop is deleted and the following words are added at the end of Sub-
Clause:

“for the approval of the Engineer. However, the Contractor shall not be entitled for time
extension on this account.”

Sub-Clause 6.6. Operation and Maintenance Manuals

Paras 2&3 are deleted and the following text is added at the end of Para 1 of
Sub-Clause:

“The Operation and Maintenance Manuals shall include full instructions for the
operation, servicing and maintenance of the Plant, not only during the period
of the Contractor's liability but more particularly during its operating life.

The directions shall be set out simply, clearly and systematically. This may be
divided into two volumes if desirable, one for operation and the second for
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servicing and maintenance (in sub—volumes for major items of Plant).

The operational data shall include a complete physical and functional
description of the Plant (in sub—volumes for major items of Plant) and step—
by—step procedures for inspection, checking and adjustments for proper
operation of the Plant.

The maintenance data shall include complete instructions for routine checks,
servicing, maintenance and repair of all parts and for dismantling, handling
and re—assembly of all equipment, sub—assemblies and all separate
components. The maintenance data shall also include where possible parts
catalogues The lists shall provide all necessary information for identifying the
parts and for re—ordering the parts including name of part, part number and
catalogue references where applicable, name of manufacturer, size, capacity
and other characteristics.

General arrangements, single line diagrams and detailed drawings shall be
provided for ready reference in the operation and maintenance instructions.

The manuals shall be printed on ISO paper size A4 (210x297 mm) with offset
or equivalent printing strongly bound in a durable stiff cover bearing the title in
approved legend. Drawings shall be folded or reduced to 297 mm height. All
volumes shall bear on the spine an approved shortened version of the title.
The Contractor shall submit three draft copies for approval of the Engineer
prior to producing finished volumes.

The Contractor shall provide ten (10) copies of the approved Operation and
Maintenance Manuals prior to Taking Over by the Employer. Supplementary
Operation and Maintenance Manual shall be provided by the Contractor, if
required, to incorporate changes resulting from experience during the
operation and maintenance period. The work shall not be considered to be
completed for the purpose of taking over until such manual and drawings
have been supplied to the Employer.”

Sub-Clause 6.9 Manufacturing Drawings

The words “Unless otherwise specified in Part-I1I” are deleted and the following
is added at the end of Sub-Clause:

“‘However, the Contractor is required to disclose to the Engineer or the
Employer any confidential information necessary to justify the reliability, the
efficiency and the operation and maintenance of the Plant supplied by him.”

Sub-Clause 6.10 “As—Built” Drawings

The following new Sub-Clause is added:
The Contractor shall furnish to the Engineer six (6) copies and one (1)
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reproducible of approved quality of all “As—Built” drawings within the period
mentioned in the Preamble to Conditions of Contract.

Sub-Clause 8.1 General Obligations

The text of Sub-Clause 8.1 is deleted and substituted by the following:

‘(@) The Contractor shall commence the work on the date specified in the
Preamble to Conditions of Contract and shall proceed with the same
with due expedition and without delay.

(b) The Contractor shall, in accordance with the Contract, with due care
and diligence, complete the Works and test and commission the Plant
and carry out the Works within the Time for Completion. The
Contractor shall also provide all necessary Contractor's Equipment,
superintendence, labour and except as stated herein below, all
necessary facilities therefore.

The Employer will permit use of the Erection, Testing Equipment and
Maintenance Tools as stated in the Preamble to Conditions of Contract.

The above facilities shall be provided at no cost to the Contractor but he shall
procure at his cost all required consumable materials and any other items
necessary for the proper execution of the Works. These shall be properly
used and maintained by the Contractor and returned to the Employer upon
handing over of the Works in good condition, fair wear and tear excepted. In
case of any damage, loss or theft, the items shall be replaced by the
Contractor at his own cost.”

Sub-Clause 10.1 Performance Security

Sub-Clause 10.1 is deleted and substituted by the following:

“The Contractor shall provide a Performance Security in the prescribed Form
annexed to these Documents. The said Security shall be furnished by the
Contractor within 28 days after the receipt of Letter of Acceptance. The
Performance Security shall be of an amount equal to 10 percent of the
Contract Price in the currency (ies) of the Contract at the option of the bidder,
in the form of Bank Guarantee from any Scheduled Bank in Pakistan or from a
bank located outside Pakistan duly counter-guaranteed by a Scheduled Bank
in Pakistan or an insurance company having alteast AA rating from
PACRA/JCR.”

The cost of complying with the requirements of this Sub-Clause shall be borne
by the Contractor.”

Sub-Clause 10.3 Claims under Performance Security

Sub-Clause 10.3 is deleted in its entirety.

The following Sub Clause is added:
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Sub-Clause 10.4 Performance Security Binding on Variations and Changes

“The Performance Security shall be binding irrespective of variations and
changes in the quantities of the Works or extensions in completion time of the
Works, which are granted or agreed upon under the provisions of the
Contract.”

Sub-Clause 12.1 Programme to be Furnished

Sub-Clause 12.1(a) is deleted and substituted by the following:

‘(@) the order in which the Contractor proposes to carry out the Works
(including preliminaries, required material ordering, delivery to Site, erection
and rectifications work, testing, commissioning and taking—over by the
Employer). The programme shall also include the following:

(i) Employment of local and expatriate labour of various categories,

(i)Local material procurement,
(i)  Material imports, if any.”

In Sub-Clause 12.1(c)(iv) the words “any import licenses” are deleted.

Sub-Clause 12.4 Monthly Progress Report

The following Sub-Clause 12.4 is added:

“During the period of the Contract, the Contractor shall submit six sets of
report to the Engineer not later than the 8th day of each month, including:

0] a construction schedule indicating the progress achieved during the
preceding month;

(i) description of all work carried out since the last report;

(i)  description of the work planned for the next forty two days sufficiently
detailed to enable the Engineer to determine his programme of
inspection and testing;

(iv)  summary of daily job record for the preceding month; and

(V) colour photographs to illustrate progress.

Sub-Clause 12.5 Daily Job Record

The following Sub Clause 12.5 is added:

“During the period of the Contract, the Contractor shall keep a daily record of
the work progress, which shall be made available to the Engineer as and
when requested.
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The daily record shall include particulars of weather conditions, number of
men working, in different categories, deliveries of materials, quantity, location
and assignment of equipment.”

Sub-Clause 13.1 Contractor's Representative

At the end of the Sub-Clause the following is added:

“The Contractor's Representative shall be a competent and skilled person
approved by the Engineer (which approval may at any time be withdrawn) and
who shall be present on the Site during all working hours. He shall be fluent in
the English language. He shall not be transferred from the Site without the
consent of the Engineer. The Contractor's Representative shall be a
Registered/Professional engineer as defined in the Pakistan Engineering
Council Act 1975 (V of 1976).”

Sub-Clause 13.3 Language Ability of Superintending Staff of Contractor

The following Sub-Clause 13.3 is added:

“A reasonable proportion of the Contractor's superintending staff shall have a
working knowledge of the English language.”

Sub-Clause 13.4 Employment of Local Personnel

The following Sub-Clause 13.4 is added:

“The Contractor shall, to the extent practicable and reasonable, employ staff
and labour from sources within Pakistan.”

Sub-Clause 14.1 Contractor's Equipment

Replace the word “or” at the end of Sub-paragraph (a) by the word “and” and
insert the following at the end of Sub-paragraph(b):
“‘which shall not be unreasonably withheld.”

Sub-Clause 14.2 Safety Precautions

At the end of the Sub-Clause the following is added:

“In order to provide for the safety, health and welfare of persons, and for
prevention of damage of any kind, all operations for the purposes of or in
connection with the Contract shall be carried out in compliance with the safety
requirements of the Government of Pakistan with such modifications thereto
as the Engineer may authorise or direct and the Contractor shall take or
cause to be taken such further measures and comply with such further
requirements as the Engineer may determine to be reasonably necessary for

95



such purpose.

The Contractor shall make, maintain, and submit reports to the Engineer
concerning safety, health and welfare of persons and damage to property as
the Engineer may from time to time prescribe.”

Sub-Clause 14.3 Electricity Water and Gas

The text of Sub-Clause 14.3 is deleted and substituted by the following:

“The Contractor shall be responsible for making his own arrangements for the
adequate supply of electricity, water and gas required for the effective
performance of his obligations under the Contract. Subject to the aforesaid,
the Contractor shall be entitled to use for the purposes of the Works such
supplies and services as may be available on the Site. The Contractor shall,
before the commencement of the work at Site, seek the approval of the
Engineer as to his detailed requirements of electricity, water and gas for the
entire Contract period. The Contractor shall pay the Employer at the
rates/cost incurred by the Employer. The Contractor shall at his own cost
provide any apparatus necessary for such use.”

Sub-Clause 14.4 Employer’s Equipment

The text of Sub-Clause 14.4 is deleted and substituted by the following:

“The Employer shall, if the Contractor so requests for the execution of the
works, operate any available equipment of which details are given in the
Preamble to Conditions of Contract. The Contractor shall pay the Employer a
mutually agreed price for such use.

The Employer shall during such operation retain control of and be responsible
for the safe working of the equipment.

Sub-Clause 14.8 Information for Import Permits & Licences

The text of Sub-Clause 14.8 is deleted and substituted by the following:

“The Contractor shall submit to the Employer in good time such details of all
Plant and Contractor's Equipment as is to be imported into Pakistan and
identify as to what assistance of the Employer is required for obtaining by the
Contractor of all necessary import permits or licences.”

Sub-Clause 15.2 Compliance with Laws

The Sub-Clause 15.2 is deleted and substituted by the following:
“The Contractor shall comply with the Laws of country of manufacture and the
Laws of Pakistan where the Plant is to be erected.”

Sub-Clause 16.4 Photographs of Works and Advertisement Prohibited

Sub-Clause 16.4 is added:
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“Except with the prior written authorization of the Employer the Contractor
shall not exhibit or permit to be exhibited any photographs or advertisement
on the Works. Any authorized exhibition shall be immediately removed if the
Employer so requires.”

Sub-Clause 16.5 Training of Employer's Staff

Sub-Clause 16.5 is added:

“The Contractor shall provide such facilities for the training of such numbers of
Pakistani engineers, engineering students, apprentices and trade apprentices
on such sections of the Works at the Site or on the Contractor’s premises or
Contractor selected plant manufacturer's premises and factories, or wherever
else work is in hand, as specified or directed by the Engineer. The Employer
shall direct what sums by way of wages and allowances are to be paid by the
Contractor to such persons and shall reimburse the Contractor for such sums
as are so directed to be paid and are paid. The Contractor shall also provide
medical expenses or medical insurance and travelling expenses for trainees if
required by the Employer which shall be reimbursed by the Employer.

The language of training at the above stated premises shall be English and
Urdu.”

Sub-Clause 17.4 Consents and Way Leaves

The Sub-Clause 17.4 is deleted and substituted by the following:

The Employer shall issue permissions, letters, certificates and provide such
other assistance to the Contractor for his obtaining permits-to-work, way
leaves and approvals from any other department/authority and right of way
from private owners, if required. The Contractor will bear the cost of logistics,
fees, etc. for such activities. The Employer, will reimburse the Contractor only
the payments made by him in respect of any land compensation for obtaining
such way leaves, required for the Works.

Sub-Clause 17.5 — Import Permits and Licenses

The word “Employer” is deleted and substituted by the word “Contractor” and
the following is added at the end of Sub-Clause 17.5:
“the Employer will provide assistance for this purpose.”

Sub-Clause 18.1 — Engagement of Labour

At the end of the Clause the following is added:
“‘in accordance with the regulations, orders and requirements of the Govt. of
Pakistan.”

Sub-Clauses 18.5 to 18.12 are added:
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“Sub-Clause 18.5 Employment of Persons in the Service of Others

The Contractor shall not recruit or attempt to recruit staff and labour from
amongst the persons in the service of the Employer or the Engineer and vice—
versa, unless mutually agreed between the Employer/Engineer and the
Contractor

Sub-Clause 18.6 Alcoholic Liquor or Drugs

The Contractor shall not, otherwise than in accordance with the Statutes,
Ordinances and Government Regulations or Orders for the time being in
force, import, sell, give, barter or otherwise dispose of any alcoholic liquor or
drugs, or permit or suffer any such importation, sale, gift, barter or disposal by
his Subcontractors, agents, employees or labour.

Sub-Clause 18.7 Arms and Ammunition

The Contractor shall not give, barter or otherwise dispose of to any person or
persons, any arms or ammunition of any kind or permit or suffer the same as
aforesaid.

Sub-Clause 18.8 Festivals and Religious Customs

The Contractor shall in all dealings with his staff and labour have due regard
to all recognized festivals, days of rest and religious or other customs.

Sub-Clause 18.9 Disorderly Conduct

The Contractor shall at all times take all reasonable precautions to prevent
any unlawful riotous or disorderly conduct by or amongst his staff and labour
and for the preservation of peace and protection of persons and property in
the neighborhood of the Works.

Sub-Clause 18.10 Records of Safety and Health

The Contractor shall maintain such records and make such reports
concerning safety, health and welfare of persons and damage to property as
the Engineer may from time to time prescribe.

Sub-Clause 18.11 Reporting of Accidents

The Contractor shall report to the Engineer details of any accident as soon as
possible after its occurrence. In the case of any fatality or serious accident,
the Contractor shall, in addition to appropriate action required under the law,
notify the Engineer immediately by the quickest available means.

Sub-Clause 18.12 Compliance by Subcontractors

The Contractor shall be responsible for compliance by his Subcontractors of
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the foregoing provisions.”

Sub-Clause 19.1 Manner of Execution

The following is added at the end of Sub-Clause:

“The Contractor shall submit for approval of the Engineer, his detailed method
statement(s) for the execution of such items of work as may be desired by the
Engineer. Approval of such method statement(s) shall neither relieve the
Contractor of his responsibilities under the Contract nor form any basis for
claiming additional costs.”

Sub-Clause 19.3 Uncovering Work

The following is added at the end of second paragraph of Sub-Clause 19.3:

‘In any other case, all costs shall be borne by the Contractor.”

Sub-Clause 19.4 Use of Pakistani Materials

The following Sub-Clause 19.4 is added:

“The Contractor shall so far as may be consistent with the Contract make the
maximum use of materials, supplies and equipment indigenous to or
produced in Pakistan and services available in Pakistan or operated in
Pakistan provided such materials, supplies, equipment and services shall be
of required standard.”

Sub-Clause 24.1 Cost of Suspension

At the end of the second paragraph after the word “Contractor” the following is
added:

“or for the proper execution or for the safety of the Works or Plant unless such
necessity results from any act or default of the Engineer or the Employer or in
consequence of any of the Employer's Risks under Sub-Clause 37.2.”

Sub-Clause 24.4 Resumption of Work

First paragraph of Sub-Clause 24.4 is deleted and substituted by the
following:

“If the Contractor chooses not to treat prolonged suspension as an omission
or termination under Sub-Clause 24.3, the Employer shall, upon the request
of the Contractor, take over the responsibility for protection, storage, security
and insurance of the suspended Works and of the Plant which has been
delivered to the Site and which is affected by suspension and the risk of loss
or damage thereto shall thereupon pass to the Employer.”
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Sub-Clause 25.1 Time for Completion

The text of Sub-Clause 25.1 is deleted and substituted by the following:

“The Works at the place of the project mentioned in the Preamble to
Conditions of Contract shall be completed tested and commissioned within
the period mentioned in the Preamble to Conditions of Contract.”

Sub-Clause 26.1 Extension of Time for Completion

Sub-Clause 26.1(h) is deleted.

Sub-Clause 26.3 Earlier Completion

0] At the end of Sub-Clause 26.3(a) the following text is added and
Clause is re-designated as 26.3.

“The extra sum to be paid to the Contractor for Completion of Works prior to
the date of Completion established under Sub-Clause 25.1 shall be
computed on the basis of the sums mentioned in the Preamble to
Conditions of Contract.”

(i) Sub-Clause 26.3 (b) is deleted.

“Sub-Clause 26.4 Rate of Progress

Sub-Clause 26.4 is added:

“If for any reason, which does not entitle the Contractor to an extension of
time, the rate of progress of the Works or any Section is at any time, in the
opinion of the Engineer, too slow to comply with the Time for Completion, the
Engineer shall so notify the Contractor who shall thereupon take such steps
as are necessary, subject to the consent of the Engineer, to expedite progress
so as to comply with the Time for Completion. The Contractor shall not be
entitled to any additional payment for taking such steps. If, as a result of any
notice given by the Engineer under this Clause, the Contractor considers that
it is necessary to do any work at night or on locally recognized days of rest, he
shall be entitled to seek the consent of the Engineer so to do. Provided that if
any steps, taken by the Contractor in meeting his obligations under this Sub-
Clause, involve the Employer in additional supervision costs, such costs shall,
after due consultation with the Employer and the Contractor, be determined
by the Engineer and shall be recoverable from the Contractor by the
Employer, and may be deducted by the Employer from any moneys due or to
become due to the Contractor and the Engineer shall notify the Contractor
accordingly, with a copy to the Employer.”
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Sub-Clause 27.1 Delay in Completion

Sub-Clause 27.1 is deleted and substituted by the following:

“If the Contractor fails to deliver the Works, or any part thereof, within the time
stated in Sub-Clause 25.1, or fails to complete the whole of the Work, or, if
applicable, any Section within the relevant time prescribed by Sub-Clause
25.1, then the Contractor shall pay to the Employer the relevant sum stated
herein below as liquidated damages for such default (which sum shall be the
only moneys due from the Contractor for such default) for every day or part of
a day which shall elapse between the relevant time for Delivery or Time for
Completion and the actual date of delivery at site or the date stated in a
Taking—Over Certificate of the whole of the Works or the relevant Section, as
the case may be, subject to the applicable limit stated herein below.

The contractor is bound to address & rectify the complaint regarding bore
pump, motor or any other under surface of partially surface tube well
mechanical component within 24 hours of complaint, failure to comply, an
amount of Rs 2,000/- shall be deducted for each hour till rectification of the
issue or as stated in the “technical provisions”.

The contractor is bound to address & rectify the complaint regarding MCCU,
transformer, cables or any other electrical issues within the chamber or
outside tube well chamber which probably delay or interrupt the operation of
tube well within 12 hours of complaint, failure to comply, an amount of Rs
1500/- shall be deducted for each hour till rectification of the issue or as stated
in the “Technical Provisions”.

The Employer may deduct the amount of such damages from any monies due
or to become due to the Contractor. The payment or deduction of such
damages shall not relieve the Contractor from his obligation to complete the
Works, or from any other of his obligations & liabilities under the Contract.”

The liquidated damages for each day of delay and the maximum amount of
liuidated damages shall be the amounts mentioned in the Preamble to
Conditions of Contract.

Sub-Clause 28.7 Consequences of Failure to Pass Tests on Completion

The words “by arbitration” appearing at the end of the Sub-Clause 28.7(c) are
deleted and substituted by the words “by the Engineer”.

Sub-Clause 30.4 Extension of Defects Liability Period

At the end of 4th paragraph of Sub-Clause the following is added:
“or a mutually agreed period.”
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Sub-Clause 30.5 Failure to Remedy Defects

The contractor if fail to deliver or comply the sub clause 27.1 or 28.7 within 48
hours of issuance of complaint, the employer may address the defect through
running AM&R contract of other Zones (A, B or D) of WSSP after approval of
the concerned Zonal Manager and the expenditure incurred shall be claimed
by the executing contractor through the running bill.

Sub-Clause 30.13 Unfulfilled Obligations

New Sub-Clause 30.13 is added as herein below:

“After the Defects Liability Certificate, has been issued, the Contractor and the
Employer shall remain liable for the fulfillment of any obligation which remains
unperformed at that time. For the purposes of determining the nature and
extent of any such obligation, the Contract shall be deemed to remain in
force.”

Sub-Clause 31.1 Engineer's Right to Vary (Variation)

The following is added at the end of second paragraph:

A total variation of upto 15 % of the total contract amount as stated in Letter of
Acceptance is permissible upon approval by the competent authority.

Sub-Clause 31.5 Record of Costs

The word “Engineer” in 4th line of Sub-Clause is deleted and substituted by
“‘Engineer/Employer”.

Sub-Clause 31.6 Daywork under Variation Order

New Sub-Clause 31.6 is added as given below:

“A Variation Order may provide that work done pursuant thereto shall be
executed as Daywork. In such case the Contractor shall be paid for such work
under the conditions and the rates and prices set out in the Day Work
Schedule.”

Sub-Clause 31.7 Value Engineering

New Sub-Clause 31.7 is added as given below:

The Contractor may, at any time, submit to the Engineer a written proposal
which in the Contractor's opinion will reduce the cost of constructing,
maintaining or operating the works, or improve the efficiency or value to the
Employer of the completed Works or otherwise be of benefit to the Employer.
Any such proposal shall be prepared at the cost of the Contractor. However,
Employer is not bound to accept such proposal.

102



Sub-Clause 33.1 Terms of Payment

Payment to the firm will be made on item wise as per the quoted items
after deduction of all taxes as per government rates and after successful
completion of Job.

The item wise payment of the replaced parts of tube wells or any other
equipment (stated in the quoted items) shall be made after the return of
unserviceable, damaged or replaced part to the employer (WSSP Zonal
staff) . In case of non-compliance deductions equal to prevailing Scrap
market rates shall be imposed on the contractor which will be deducted
from the running bills.

The contractor shall submit the Interim payment certificate (IPC) to the
employer on monthly basis or up to a minimum of Rs. 2.00 million for
verification & subsequent submission for payment. The employer shall
be not responsible for any delays in submission of IPC.

The following Sub-Clauses are added:

Sub-Clause 33.1.1 Retention of Payment

If at any time any payment would fall due for Works or part of Works and, if
there shall be any defect in part of such Works in respect of which such
payment is proposed, the Employer may retain the whole or any part of such
payment. Any sum retained by the Employer pursuant to the provisions of this
Clause shall be paid to the Contractor after the said defect is removed.

Sub-Clause 33.1.2 Payment Where Taking-Over Certificate Issued for Section or
part of Works

If any section or part of the Works shall be taken-over separately under
Clause 29 (Taking-Over) hereof, the payments herein provided for on or after
Taking-Over shall be made in respect of the section or part taken-over and
reference to the price shall mean such part of the price as shall, in the
absence of agreement, be apportioned thereto by the Engineer.

Sub-Clause 33.2 Method of Application

(Employer may vary this Sub-Clause)

Sub-Clause 33.5 Payment

Sub-Clause 33.5 is deleted and substituted by the following:

The amount due to the Contractor under any Interim Payment Certificate
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issued by the Engineer pursuant to this Clause, or to any other term of the
Contract, shall, subject to Clause 27, be paid by the Employer to the
Contractor within 60 days after such Interim Payment Certificate has been
jointly verified by Employer and Contractor, or, in the case of the Final
Certificate referred to in Sub-Clause 33.10 within 90 days after such Final
Payment Certificate has been jointly verified by Employer and Contractor;
Provided that the Interim Payment shall be caused in 42 days and Final
Payment in 60 days in case of foreign funded project.

Deduction shall be made from the net amounts payable to the Contractor of
any sum(s) in accordance with the prevalent Federal and/or Provincial laws,
provided that no such deduction shall be made from those payments in
respect of which the Contractor has obtained exemption under the Law.”

Sub-Clause 33.6 Delayed Payment

The text of Sub-Clause 33.6 is deleted:

Sub-Clause 33.8 Payment by Measurement

The work shall be measured for the units mentioned in the Schedule of Prices
according to the Contract as determined by the Engineer from approved
drawings, Specifications and Contract Documents.

Sub-Clause 33.12 With holding of Payment

New Sub-Clause 33.12 is added as given below:

If the Works or any part thereof are not being carried out to the Engineer's
satisfaction and in order to protect the Employer from loss on account of:

(@)  defective work not rectified.

(b) guarantees not met.

(c) claims filed against the Contractor.

(d) failure of the Contractor to make payments due for Plant procured or
labour employed by him.

(e) damage to any other contractor employed by the Employer.

() Contractor's non—compliance with the Contract as stated in Clause27.1
& clause 30.5.

(g)  Failure to return the unserviceable, damaged & replaced parts of tube
wells against which the made is claimed or as stated in Technical
Provision.

(h)  Any Government dues recoverable from the Contractor if notified by
the Government
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The Engineer may notify withholding of such payments or part thereof as may,
in his opinion, be related to the aforesaid reasons/grounds. When the
reasons/grounds for withholding, the payment are removed by the Contractor,
the Engineer shall upon being satisfied to that effect issue Certificate of
Payment in respect of withheld amounts.

Sub-Clause 35.1 Payment in Foreign Currencies

N.A.
(Employer may vary this Sub-Clause)

Sub-Clause 35.2 Currency Restrictions

The text of Sub-Clause 35.2 is deleted and substituted by the following:

“‘Any required foreign currency transactions shall be met by the
Employer/Contractor at his cost from his own resources.”

Sub-Clause 35.3 Rates of Exchange

The words “as stated in the Preamble” appearing in 3rd line of Sub-Clause
are deleted and substituted by the words “as published or authorized by State
Bank of Pakistan”.

Sub-Clause 36.4 Payment against Provisional Sums

Sub-Clause 36.4 is deleted and substituted by the following:

“Provisional Sum if any will be expended on the direction of the Engineer
through Variation Orders which would be valued in accordance with the
provisions of Clause 31 Conditions of Contract.”

Sub-Clause 37.2 Employer's Risks

The text of Sub-Clause 37.2 is deleted and substituted by the following:
“The Employer's Risks are:

@) (Insofar as they relate to Pakistan) war and hostilities (whether
war be declared or not), invasion, act of foreign enemies

(b) (Insofar as they relate to Pakistan) rebellion, revolution,
insurrection, military or usurped power or civil war

(c) ionizing radiation or contamination by radioactivity from any
nuclear fuel, radio-active toxic explosives or other hazardous
properties of any explosive nuclear assembly or nuclear
components thereof
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(d)

(€)

(f)

(@)

(h)

(i)

()

(k)

pressure waves caused by aircraft travelling at sonic or
supersonic speed

(Insofar as they relate to Pakistan) riot, commotion or disorder,
unless solely restricted to the employees of the Contractor or of
his Subcontractors

use or occupation of the Work or any part thereof by the
Employer

fault, error, defect or omission in the design of any part of the
Works by the Engineer, Employer or those for whom the
Employer is responsible for which the Contractor has disclaimed
responsibility in writing within a reasonable time after the receipt
of such design

the use or occupation of the Site by the Works or any part
thereof, or for the purposes of the Contract: or interference,
whether temporary or permanent with any right of way, light, air
or water or with any easement, way leaves or right of a similar
nature which is the inevitable result of the construction of the
Works in accordance with the Contract

the right of the Employer to construct the Works or any part
thereof on, over, under, in or through any land

damage (other than that resulting from the Contractor's method
of construction) which is the inevitable result of the construction
of the Works in accordance with the Contract

the act, neglect or omission or breach of contract or of statutory
duty of the Engineer, the Employer or other contractors engaged
by the Employer or of their respective employees or agents.”

Sub-Clause 39.2 Loss or Damage Before Risk Transfer Date

The words “by arbitration under Clause 50” are deleted and substituted by the
words “by the Engineer”

Sub-Clause 39.4 Duty to Minimize Delay

New Sub-Clause 39.4 is added as given below:

Each Party shall at all times use all reasonable endeavours to minimize any
delay in the Performance of the Contract as a result of Risks.

The Contractor shall give notice to the Employer and vice versa the Employer
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shall give notice to the Contractor in case of foreseeable delay by the Risks.

Sub-Clause 40.2 Employer's Liability

The text of Sub-Clause 40.2 from the words “or of death or personal injury” to
the end of the Sub-Clause, is deleted and substituted by the following:

........ (other than the Works) or of death or personal injury to the extent

caused by any of the Employer's Risks listed in paragraphs (f), (9), (h), (i), (),
and (k) of Sub-Clause 37.2 but not otherwise.”

Sub-Clause 42.2 Maximum Liability

the words “the sum stated in the Preamble to Conditions of Contract or if no
such sum is stated” appearing in 2nd line of Sub-Clause are deleted.

Sub-Clause 42.6 Foreseen Damage

Sub-Clause 42.6 is deleted in its entirety.

Sub-Clause 43.1 The Works (Insurance)

(Employer may vary this Sub-Clause)

Sub-Clause 43.2 Contractor's Equipment

Sub-Clause 43.2 is deleted and substituted by the following:

“The Contractor shall insure the Contractor's Equipment for its full
replacement value while on the Site against all loss or damage caused by any
of the Contractor's Risks.”

Sub-Clause 43.3 Third Party Liability (Insurance)

(Employer may vary this Sub-Clause)

Sub-Clause 43.7 Remedies on the Contractor’s Failure to Insure

In 3rd line after the word, “purpose”, the expressions- “and reasonable costs
including the man-hours costs of Employer’s Personnel” are added.

Sub-Clause 43.9 Currency of Insurance

New Sub-Clause 43.9 is added as given below:
“All policies of Insurance of the Plant shall provide for payment of indemnity to

be made in such amounts as will allow making good of loss of or damage to
the whole or any part of the Works.”

107



Sub-Clause 43.10 Contractor to Notify

New Sub-Clause 43.10 is added as given below:

“It shall be the responsibility of the Contractor to notify the insurance company
of any changes in nature and extent of the Works and to ensure the adequacy
of the insurance coverage at all times in accordance with the provisions of the
Contract.”

Sub-Clause 43.11 Procurement of Insurance Policies

New Sub-Clause 43.11 is added as given below:

“The Contractor shall procure and submit the insurance cover under this
Clause within a period of 28 days from the date of receipt of Letter of
Acceptance from the Employer.”

Sub-Clause 44.6 Damage Caused by Force Majeure
At the end of the Sub-Clause 44.6 the following is added:

The Contractor in any case is not liable to put up his claim to the Employer.

Sub-Clause 44.8 Payment on Termination for Force Majeure
Text in sub-para (c) is deleted and para (d) and (e) are re-numbered as (c)
and (d).

Sub-Clause 44.10 Force Majeure Affecting Engineer’s Duties

Sub-Clause 44.10 is deleted in its entirety.

Sub-Clause 45.2 Contractor's Default

The following paragraph is added at the end of Sub-Clause 45.2.

“The Employer or such other contractor may use for such completion any
Contractor's Equipment which is upon the Site as he or they may think proper,
and the Employer shall pay the Contractor a reasonable compensation for
such use”.

Sub-Clause 45.6 is added as follows:
Sub-Clause 45.6 Integrity Pact

If the Contractor, or any of his Subcontractors, agents or servants is found to have
violated or involved in violation of the Integrity Pact signed by the Contractor as
Schedule-H to his Bid, then the Employer shall be entitled to:

(@) recover from the Contractor an amount equivalent to ten times the sum of

any commission, gratification, bribe, finder's fee or kickback given by the
Contractor or any of his Subcontractors, agents or servants;
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(b) terminate the Contract; and

(c) recover from the Contractor any loss or damage to the Employer as a
result of such termination or of any other corrupt business practices of the
Contractor or any of his Subcontractors, agents or servants.

The termination under Sub-Para (b) of this Sub-Clause shall proceed in the
manner prescribed under Sub-Clauses 45.2 to 45.5 and the payment under Sub-
Clause 45.4 shall be made after having deducted the amounts due to the
Employer under Sub-Para (a) and (c) of this Sub-Clause.

Sub-Clause 46.1 Employer's Default

The comma and the word “or” at the end of paragraph (d) of Sub-Clause 46.1
are deleted and substituted by period (.) Paragraph (e) of Sub-Clause 46.1 is
deleted.

Sub-Clause 46.3 Payment on Termination for Employer's Default

The words “including loss of profit” in the second paragraph of Sub-Clause
46.3 are deleted.

Sub-Clause 47.1 Labour, Materials and Transport

(Employer to modify this Sub-Clause as provided under Clause 70.1 of PCC of PEC
Civil Documents and following PEC Procedure and Formula for Price
Adjustment)

Sub-Clause 48.1 Customs and Import Duties

(Employer may vary this Sub-Clause)
The Sub-Clause 48.3 is added:

Sub-Clause 48.3 Port Charges and Port Congestion

The Contractor shall be deemed to have obtained all the information
regarding facilities and charges, in respect of port clearance, loading and
unloading, storage, transportation, congestion and confirmed the
requirements thereof at his own responsibility and all such costs and charges
are deemed to be included in the rates and prices of the Schedule of Prices.

Sub-Clause 49.1 Notice to Contractor

The following is added at the end of Sub-Clause 49.1:
“For the purposes of Sub-Clause 49.1 the Contractor shall, immediately after

receipt of Letter of Acceptance, intimate in writing to the Employer and the
Engineer by registered post, the address of his principal place of business or
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any change in such address during the period of the Contract.”

Sub-Clause 50 Disputes & Arbitration

Clause 50 is deleted and in its place the following Sub-Clauses 50.1 to 50.5 are inserted:

“50.1

If a dispute of any kind whatsoever arises between the Employer and
the Contractor in connection with, or arising out of, the Contract or the
execution of the Works, whether during the execution of the Works or
after their completion and whether before or after repudiation or other
termination of the Contract, including any dispute as to any opinion,
instruction, determination, certificate or valuation of the Engineer, the
matter in dispute shall, in the first place, be referred in writing to the
Engineer, with a copy to the other party. Such reference shall state that
it is made pursuant to this Clause. No later than the fifty sixth (56) day
after the day on which he received such reference, the Engineer shall
give notice of his decision to the Employer and the Contractor. Such
decision shall state that it is made pursuant to this Clause.

Unless the Contract has already been repudiated or terminated, the Contractor shall,

In any case

50.2

in every case, continue to proceed with the Work with all due diligence,
and the Contractor and the Employer shall give effect forthwith to every
such decision of the Engineer unless and until the same shall be
revised, as hereinafter provided in an amicable settlement or in an
arbitral award.

where the Conditions of Contract provide that the decision of the
Engineer is to be final and conclusive, such decision shall not be
referable to arbitration under this Clause nor shall the same be
guestioned in any other form of proceedings whatsoever.

If either the Employer or the Contractor be dissatisfied with a decision
of the Engineer or if the Engineer fails to give notice of his decision on
or before the fifty sixth (56) day after the day on which he received the
reference, then either the Employer or the Contractor may, on or before
the twenty eighth (28) day after the day on which the said period of fifty
six (56) days expired, as the case may be, give notice to the other
party to commence arbitration, as hereinafter provided, as to the matter
in dispute. Such notice shall establish the entittement of the party
giving the same to commence arbitration, as hereinafter provided, as to
such dispute and, subject to Sub-Clause 50.5, no arbitration in respect
thereof may be commenced unless such notice is given.

If the Engineer has given notice of his decision as to a matter in dispute to the

Employer and the Contractor and no notification of intention to
commence arbitration as to such dispute has been given by either the
Employer or the Contractor on or before the twenty eighth (28) day
after the day on which the parties received notice as to such decision
from the Engineer the said decision shall become final and binding
upon the Employer and the Contractor.
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50.3

50.4

Where notice of intention to commence arbitration as to a dispute has
been given in accordance with Sub-Clause 50.2, arbitration of such
dispute shall not be commenced unless an attempt has first been made
by the parties to settle such dispute amicably through mutual
negotiation within ninety (90) days from the date of notification of
Engineer’s decision.

Any dispute in respect of which:

(@) the decision, if any, of the Engineer has not become final and
binding pursuant to Sub-Clause 50.1 and

(b)  amicable settlement has not been started/reached within the
period stated in Sub-Clause 50.3

shall be finally settled, unless otherwise specified in the Contract, under the Pakistan

Arbitration Act, 1940 (Act No. X of 1940) and Rules made thereunder
as amended, by one or more arbitrators appointed under such Rules.

The said arbitrator(s) shall have full power to open up, review and revise any

decision, opinion, instruction, determination, certificate or valuation of
the Engineer for the purpose of obtaining said decision pursuant to
Sub-Clause 50.1. No such decision shall disqualify the Engineer from
being called as a witness and giving evidence before the arbitrator(s)
on any matter whatsoever relevant to the dispute.

The venue of arbitration proceedings shall be the place in Pakistan as mentioned in

50.5

the Preamble to Conditions of Contract.

Where neither the Employer nor the Contractor has given notice of
intention to commence arbitration of a dispute within the period stated
in Sub-Clause 50.1 or 50.2 and the related decision has become final
and binding, either party may, if the other party fails to comply with
such decision, and without prejudice to any other rights it may have,
refer the failure to arbitration in accordance with Sub-Clause 50.4. The
provisions of Sub-Clauses 50.1 to 50.2 shall not apply to any such
reference.”

111



STANDARD FORMS
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STANDARD FORMS

Page No.
Standard Forms include the following:
o Form of Bid Security 174
(Bank Guarantee)
. Form of Contract Agreement 176
o Form of Performance Security 178
(Bank Guarantee)
o Form of Bank Guarantee/Bond for Advance Payment 180

(Note: Standard Forms provided in this document for securities are to be issued by a
bank. In case the bidder chooses to issue a bond for accompanying his bid or
performance of contract or receipt of advance, the relevant format shall be tailored
accordingly without changing the spirit of the Forms of securities).
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FORM OF BID SECURITY
(Bank Guarantee)

Guarantee No.
Executed on

Expiry date
[Letter by the Guarantor to the Employer]
Name of Guarantor (Bank) with address:
Name of Principal (Bidder) with address:
Penal Sum of Security (express in words and figures):
Bid Reference No. Date of Bid

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bid
and at the request of the said Principal, we the Guarantor above-
named are held and firmly bound unto the

, (hereinafter called The

‘Employer”) in the sum stated above, for the payment of which sum

well and truly to be made, we bind ourselves, our heirs, executors,

administrators and successors, jointly and severally, firmly by these
presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has
submitted the accompanying Bid numbered and dated as above for
(Particulars of Bid) to the said

Employer; and

WHEREAS, the Employer has required as a condition for considering the said Bid
that the Principal furnishes a Bid Security in the above said sum to the Employer,
conditioned as under:

? (2) that the Bid Security shall remain valid for a period 28 days beyond the
period of validity of the Bid;

(2) thatin the event of;

(@) the Principal withdraws his Bid during the period of validity of Bid, or

(b) the Principal does not accept the correction of his Bid Price, pursuant
to Sub-Clause 24.2 of Instructions to Bidders, or

(©) failure of the successful bidder to
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0] furnish the required Performance Security, in accordance with
Clause 34 of Instructions to Bidders, or

(i) sign the proposed Contract Agreement, in accordance with
Clause 35 of Instructions to Bidders,

then the entire sum be paid immediately to the said Employer as
liquidated damages and not as penalty for the successful bidder's failure to
perform.

NOW THEREFORE, if the successful bidder shall, within the period specified
therefor, on the prescribed form presented to him for signature enter into a formal
Contract with the said Employer in accordance with his Bid as accepted and furnish
within twenty eight (28) days of his being requested to do so, a Performance Security
with good and sufficient surety , as may be required, upon the form prescribed by the
said Employer for the faithful performance and proper fulfilment of the said Contract
or in the event of non-withdrawal of the said Bid within the time specified for its
validity then this obligation shall be void and of no effect, but otherwise to remain in
full force and effect.

PROVIDED THAT the Guarantor shall forthwith pay to the Employer the said sum
stated above upon first written demand of the Employer without cavil or argument
and without requiring the Employer to prove or to show grounds or reasons for such
demand notice of which shall be sent by the Employer by registered post duly
addressed to the Guarantor at its address given above.

PROVIDED ALSO THAT the Employer shall be the sole and final judge for deciding
whether the Principal has duly performed his obligations to sign the Contract
Agreement and to furnish the requisite Performance Security within the time stated
above, or has defaulted in fulfilling said requirements and the Guarantor shall pay
without objection the sum stated above upon first written demand from the Employer
forthwith and without any reference to the Principal or any other person.

IN WITNESS WHEREOF, the above bounden Guarantor has executed the
instrument under its seal on the date indicated above, the name and seal of the
Guarantor being hereto affixed and these presents duly signed by its undersigned
representative pursuant to authority of its governing body.

Guarantor (Bank)

Witness: Signature
1. Name
Title

Corporate Secretary (Seal)

(Name, Title & Address) Corporate Guarantor (Seal)
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FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the “Agreement”) made on the

day of (month) 20 between Chief Executive Officer
WSSP Peshawar (hereafter called the “Employer’) of the one part and
(hereafter called the “Contractor”) of

the other part.

WHEREAS the Employer is desirous that certain Works, viz “Annual Maintenance
& Repair of Tube wells (Electrical/Mechanical) within the jurisdiction of Zone-A
WSSP Peshawar for the year (2024-25)”, should be executed by the Contractor
and has accepted a Bid by the Contractor for the execution and completion of such
Works and the remedying of any defects therein.

NOW this Agreement witnessed as follows:

1. In this Agreement words and expressions shall have the same meanings as
are respectively assigned to them in the Conditions of Contract hereinafter
referred to.

2. The following documents after incorporating addenda, if any except those
parts relating to Instructions to Bidders shall be deemed to form and be read
and construed as part of this Agreement, viz:

(@)  The Contract Agreement
(b)  The Letter of Acceptance
(c) The completed Form of Bid
(d) The Preamble to Conditions of Contract
(e)  The Particular Conditions of Contract
) The General Conditions of Contract
()  The priced Schedule of Prices
(h)  The completed Schedules to Bid
0] The Specifications
()] The Drawings

3. In consideration of the payments to be made by the Employer to the
Contractor as hereinafter mentioned, the Contractor hereby covenants with
the Employer to execute and complete the Works and remedy defects therein
in conformity and in all respects with the provisions of the Contract.

3. The Employer hereby covenants to pay the Contractor, in consideration of the
execution and completion of the Works as per provisions of the Contract, the
Contract Price or such other sum as may become payable under the
provisions of the Contract at the times and in the manner prescribed by the
Contract.

IN WITNESS, WHEREOF the parties hereto have caused this Contract Agreement
to be executed on the day, month and year first before written in accordance with
their respective laws.
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Signature of the Contactor Signature of the Employer

(Seal) (Seal)

Signed, Sealed and Delivered in the presence of:

Witness: Witness:

(Name, Title and Address) (Name, Title and Address)
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FORM OF PERFORMANCE SECURITY
(Bank Guarantee)

Guarantee No.
Executed on

Expiry date
[Letter by the Guarantor to the Employer]
Name of Guarantor (Bank) with address:
Name of Principal (Contractor) with address:
Penal Sum of Security (express in words and figures)
Letter of  Acceptance  No. Dated

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the
Bidding Documents and above said Letter of Acceptance (hereinafter called the
Documents) and at the request of the said Principal we, the Guarantor above
named, are held and firmly bound unto the
(hereinafter called
the Employer) in the penal sum of the amount stated above for the payment of which
sum well and truly to be made to the said Employer, we bind ourselves, our heirs,
executors, administrators and successors, jointly and severally, firmly by these
presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has
accepted the Employer's above said Letter of Acceptance for
(Name of Contract) for the

(Name of Project).

NOW THEREFORE, if the Principal (Contractor) shall well and truly perform and
fulfill all the undertakings, covenants, terms and conditions of the said Documents
during the original terms of the said Documents and any extensions thereof that may
be granted by the Employer, with or without notice to the Guarantor, which notice is,
hereby, waived and shall also well and truly perform and fulfill all the undertakings,
covenants terms and conditions of the Contract and of any and all modifications of
said Documents that may hereafter be made, notice of which modifications to the
Guarantor being hereby waived, then, this obligation to be void; otherwise to remain
in full force and virtue till all requirements of Clause 30, Defects after Taking Over, of
Conditions of Contract are fulfilled.

Our total liability under this Guarantee is limited to the sum stated above and it is a
condition of any liability attaching to us under this Guarantee that the claim for
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payment in writing shall be received by us within the validity period of this
Guarantee, failing which we shall be discharged of our liability, if any, under this
Guarantee.

We, (the Guarantor), waiving all
objections and defenses under the Contract, do hereby irrevocably and
independently guarantee to pay to the Employer without delay upon the Employer's
first written demand without cavil or arguments and without requiring the Employer to
prove or to show grounds or reasons for such demand any sum or sums up to the
amount stated above, against the Employer's written declaration that the Principal
has refused or failed to perform the obligations under the Contract which payment
will be effected by the Guarantor to Employer’s designated Bank & Account Number.

PROVIDED ALSO THAT the Employer shall be the sole and final judge for deciding
whether the Principal (Contractor) has duly performed his obligations under the
Contract or has defaulted in fulfilling said obligations and the Guarantor shall pay
without objection any sum or sums up to the amount stated above upon first written
demand from the Employer forthwith and without any reference to the Principal or
any other person.

IN WITNESS WHEREOF, the above-bounden Guarantor has executed this
Instrument under its seal on the date indicated above, the name and corporate seal
of the Guarantor being hereto affixed and these presents duly signed by its
undersigned representative, pursuant to authority of its governing body.

Guarantor (Bank)

Witness:
1. Signature
Name
Corporate Secretary (Seal)
Title
2.
Name, Title & Address Corporate Guarantor (Seal)
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FORM OF BANK GUARANTEE/BOND FOR ADVANCE PAYMENT

Guarantee No.
Executed on
Expiry date

[Letter by the Guarantor to the Employer]

WHEREAS the
(hereinafter called the Employer) has entered into a Contract for

(Particulars
of Contract), with

(hereinafter

called the Contractor).

AND WHEREAS the Employer has agreed to advance to the Contractor, at the
Contractor’s request, an amount of
Rupees (Rs.
) which amount shall be advanced to the
Contractor as per provisions of the Contract.

AND WHEREAS the Employer has asked the Contractor to furnish Guarantee to
secure advance payment for performance of his obligations under the
said Contract.

AND WHEREAS
(Bank) (hereinafter called the Guarantor) at the request of the
Contractor and in consideration of the Employer agreeing to make the
above advance to the Contractor, has agreed to furnish the said
Guarantee.

NOW THEREFORE the Guarantor hereby guarantees that the Contractor shall use
the advance for above mentioned Contract and if he fails, and commits
default in fulfillment of any of his obligations for which the advance
payment is made, the Guarantor shall be liable to the Employer for
payment not exceeding the afore mentioned amount.

Notice in writing of any default, of which the Employer shall be the sole and final
judge, as aforesaid, on the part of the Contractor, shall be given by the
Employer to the Guarantor, and on such first written demand payment
shall be made by the Guarantor of all sums then due under this
Guarantee without any reference to the Contractor and without any
objection.
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This guarantee shall come into force as soon as the advance payment has been
credited to the account of the Contractor.

This guarantee shall expire not later than

by which date we must have received any claims by registered letter, telegram, telex
or telefax.

It is understood that you will return this Guarantee to us on expiry or after settlement
of the total amount to be claimed hereunder.

Guarantor (Bank)

Witness:
1. Signature
Name
Corporate Secretary (Seal)
Title
2.
Name, Title & Address Corporate Guarantor (Seal)
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SPECIFICATIONS

SPECIAL PROVISIONS
(To be prepared and incorporated by the Employer)

AS PER NIT & TECHNICAL SPECIFICATIONS
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SP-1

SP-2

SP-3

SP-4

SP-5

SP-6

SP-7

SP-8

SP-9

SP-10

SP-11

SP-12

SP-13

SP-14

SP-15

SP-16

SP-17

SP-18

SP-19

SP-20

SP-21

SP-22

SP-23

SP-24

SPECIFICATIONS - SPECIAL PROVISIONS (Sample Clauses)
WORK BY CONTRACTOR

WORK BY OTHERS

FACILITIES PROVIDED BY THE EMPLOYER
DESCRIPTION OF THE PROJECT

ACCESS TO SITE

SITE CONDITIONS

STANDARDS AND DESIGN

DRAWINGS AND INFORMATION

INSTRUCTION MANUALS

CONTRACTOR TO COOPERATE WITH OTHERS

INSTRUCTIONS AND TRAINING OF EMPLOYER'S STAFF

ERECTIONAND TESTING EQUIPMENT AND MAINTENANCE TOOLS

SPARE PARTS

PACKING

ERECTION MARKS
PROGRAMME

PROGRESS REPORTS AND MEETINGS
PHOTOGRAPHS
SECTIONS OF THE WORKS
QUALITY ASSURANCE
SUBCONTRACTS
INSPECTION AND TESTING
TESTS ON COMPLETION

TAKING OVER
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SP-25

SP-26

SP-27

SP-28

SP-29

SP-30

TRANSPORTATION AND HANDLING OF PLANT

DEFECTS AFTER TAKING OVER

DIRECTED AND REQUIRED

PAYMENT FOR WORK REQUIRED BY SPECIAL PROVISIONS
SAFETY AND HEALTH

RATING PLATES, NAMEPLATES AND LABELS
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SPECIFICATIONS

TECHNICAL PROVISIONS

TERMS AND CONDITIONS:

1. The maintenance and repair work of any quantity will be executed as and
when required by the authority during the contract period at short notice on
emergent basis.

2. The contract due to un-satisfactory performance or delay in addressal of
complaint as stated in clause 27.1, 30.5 or 33.1, the competent authority shall
terminate the contract immediately and forfeit the performance security as per
the contract agreement.

3. In case of emergency/delay in execution of work by the contractor and in view
grievances of public the work may be carried out by another AM&R contractor
of WSSP for which the contractor will be responsible and will have no
objection.

4. The contractor will be bound to execute repair and maintenance of tube-wells
located in various union councils of zone during the contract period as per the

scope/terms and conditions for AM&R of tube-wells.

AM&R OF TUBEWELLS (ELECTRICAL)

A. MOTORS

The scope includes but not limited to the following:

The contractor is bound to provide the spare pumping machinery for ensuring
the water supply within 06 hours of receiving the complaint. The provision of
spare pumping machinery shall only be provided after the
directions/instructions of the engineer-in-charge at contractor’'s cost. The
contractor shall only claim the extraction & lowering charges.

The contractor shall have to arrange the replacement of the breakdown
motors at his own cost without any additional payment. As per technical Bid

and technical evaluation criteria the contractor is responsible to provide stand

125



by submersible motor/transformer.

The contractor will extract the breakdown motor as per sub para Il above and
will ensure its repair and re-installation not later than 24 hrs in any case. The
repair work includes rewinding, replacement of damaged parts (like bearing
top nut, richer plates, balls and other with the new ones per laid down
specifications. In case of replacements the contractor/firm shall produce
receipt from the authorized dealers/manufacturers.

The contractor will be responsible to replacement/repair of the parts as per
given warranty. In case of breakdown during this period the contractor will
ensure repair/replacement of these parts at his own cost without any

payment.

B) TRANSFORMERS

C)

Whenever required the contractor will be responsible for repair of the
transformers (25-200KVA) in the minimum possible time not exceeding than
08-hours in any case. The contractor is bound to provide and install the spare
transformer as per instruction of the engineer-in-charge, whenever required.
The firm will be responsible for repair/replacement of service cable from
Transformer to Panel board.

The contractor will be responsible to provide the warranty of the claimed
/replaced or repaired parts as stated in the Schedule C to bid. In case of any
complaint received before the expiry of warranty, the contractor to
repair/replace the items/activity without any additional cost.

The contractor should have sufficient No of spare transformers at their stock

of each capacity for replacement of the damaged transformers.

PANEL BOARD
The scope of the work under this sub-head includes but not limited to:

The firm/contractor shall be responsible to keep/maintain all types of motors
devices, dry running protection, phase failure, star/delta/main connector,
timers, volt meters, ampere meters, wiring e.t.c and replacement of damaged

motors control devices as per the laid down specifications. The WSSP will
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D)

hand over all the tube wells in working condition to the successful contractor.
The quoted rate includes the cost of services like keeping the wiring neat and
clean and should be load equivalent. The firm should ensure smooth supply of
power for tube wells.

Upkeep of internal electrification of pumping chamber will be the responsibility
of the contractor. The contractor will also be responsible for the replacement
of damaged light fixtures/accessories.

The firm/contractor will also be responsible of upkeep of lubricating tanks and

all types of valves in the tube well chambers.

TUBE WELLS (MECHANICAL)

The scope under this head includes but not limited to the following:

E)

Lowering/extraction of parts with new one as per laid down specification
according to the instruction of engineering staff. This includes replacement of
Rubber bearing, shafts, shafts sleeves, sockets, lock rings-top shaft/nut etc.
all types of mechanical repair/replacement with new one from top nut to
pumps assembly section head or any other item required deemed necessary.
Installation of extra column pipes/suction pipe to be supplied by WSSP except
accessories to be installed above and below the pumps including nuts bolts
rubber packing e.t.c which are to be installed by the contractor at his own
cost. The cost of same is included in the rates quoted for lowering/extraction
of pump.

If a required pump does not give proper/ discharge even after all necessary
repairs, then the contractor shall be responsible for replacement/repair of the
same on his own risk and cost.

The contractor should have sufficient No. of spare motors/pumps at their

stock of each capacity for replacement of the damaged Motors/pumps.

MISCELLANEOUS:

The expenditure involved would be charged to the provision made in the
approved AM&R Budget estimate for the year 2024-25 under relevant head.
All federal/Provincial duties/taxes including sales tax etc will be recovered as

per existing directives of Govt rules issued from time to time. The contractor
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will produce sale tax invoice/certificate regarding payment of sale tax form
Manufacture/importers, otherwise the same will be deducted from bill.

The contractor shall be responsible for falling of the pumping assembly and its
component into the bore due to any unforeseen reasons during routine
operations and should take all necessary steps to minimize/fishing out of the
falling pumping machinery and its allied components. In case of failure the
contractor would be responsible to provide the same at his own risk and cost.
The contractor shall be responsible for repair/supply/replacement of all kinds

of valves within 24 hours after first information report.

128



DRAWINGS
(Not Applicable)
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DETAILS OF TUBE WELLS WITHIN THE JURISDICTION OF ZONE = A,

WSSP

List of Tube Wells Within the Jurisdiction of Zone-A WSS Peshawar

.No. | UC | T/W No. Tube Well Name Status
1 1 1 Sethi Town Hujra/ Malik Sajjad Functional
2 1 2 Islamabad town/Thana Functional
3 1 3 Islamabad town Functional
4 1 4 Mohallah Fida Muhammad Phari Pura Functional
5 1 5 Sethi Town Pahari Pura Functional
6 1 6 Children Hospital Functional
7 1 7 Sarbiland Pura School Functional
8 1 8 Pahari Pura Qabristan Functional
9 1 9 Mustafa Colony Functional
10 1 10 Kambho Ada Functional
11 2 11 Kambo /Ayub Floor Mills Functional
12 2 12 Latif Abad Patang Chowk Functional
13 2 13 Latif Abad Tenki Functional
14 2 14 Foji Fish Ring Road Functional
15 2 15 Sardar Colony Functional
16 2 16 Wazir Colony Functional
17 2 17 New Sardar Colony Functional
18 2 18 Qazi Kaly Functional
19 2 19 Lal Din Colony Functional
20 3 20 Jahangir Chowk Functional
21 3 21 Qazi Kaly Functional
22 3 22 Khalid Bin Waleed Colony Functional
23 3 23 Afghan Colony Madina Masjid Functional
24 3 24 Itihad Colony Bandan Shadi Hall Functional
o5 3 25 Eid Gah Functional
26 3 26 Anees Abad Functional
27 3 27 Yousaf Abad Functional
28 3 28 Yousaf Abad Functional
29 3 29 Sardar Ahmad Jan Colony Functional
30 3 30 Sardar Ahmad Jan Colony Functional
31 3 31 Mutabar Khan Hujra Afghan Colony Functional
32 3 32 Hussain Town Itihad Colony Functional
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33 3 33 Ashrafia Colony Functional
34 4 34 Ghairat Khan Hujra Itihad Colony Functional
35 4 35 New Itihad Colony Functional
36 4 36 Afghan Colony Chowk Functional
37 4 37 Afghan Colony Wisal Hujra Functional
38 4 38 Corporation Colony Janaz Gah Functional
39 4 39 Momin Town Functional
40 4 40 Bada Stand Gulabad Functional
41 4 41 Supply Depoo Functional
42 4 42 Bukhari Colony Functional
43 4 43 Qazi abad Functional
44 4 44 Ghareeb Abad # 2 Functional
45 4 45 Gul Abad Muhammadi Masjid Functional
46 4 46 Babu Town Functional
47 4 47 Ghareeb Abad # 1 Functional
48 4 48 MMC Hospital Shinwari Town Functional
49 4 49 Igbal Colony Functional
50 4 50 Deer Town Functional
51 4 51 Gul Abad # 2 Girls Middle School Functional
52 4 52 Gul Abad Kaith Wala Functional
53 4 53 Sultan Hujra Functional
54 4 54 Madina Colony Functional
55 4 55 Changarh Abad Functional
56 5 56 Afridi Kaly Functional
57 5 57 Al Hafiz Colony Functional
58 5 58 Corporation Colony Functional
59 5 59 Shinwari Town Functional
60 5 60 Qazi Town Functional
61 5 61 Madina Colony Girls Commerece College Functional
62 5 62 Rasheed Abad Functional
63 5 63 Usmania Colony Functional
64 6 64 Kachkol Abad Functional
65 7 65 Samdo Garhai Functional
66 7 66 Bagh Colony Functional
67 7 67 Abbas Colony Functional
68 7 68 Khwaja Town Functional
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69 7 69 Charsadda Bus Adda Functional
70 7 70 Khushal Park Functional
71 7 71 Saeed Abad # 1 Functional
72 7 72 Deen Bahar Colony # 1 Functional
73 7 73 Deen Bahar Colony Chandni Chowk Functional
74 7 74 Deen Bahar Colony # 2 Functional
75 7 75 Malik Abad Bashir Abad Tanki Functional
76 7 76 Mohalla Peer Hidayat Ullah Shah Functional
77 7 77 Haji Abad Police Colony Functional
78 7 78 Chacha Younas Park Functional
79 7 79 Jinnah Park Functional
80 7 80 Old Man Office G T Road Functional
81 8 81 New Eidgah Functional
82 8 82 Sakeera Ram Functional
83 8 83 Bajaggi Road Saeed Abad Functional
84 8 84 Govt College Chowk Functional
85 8 85 Saeed Abad # 2 Functional
86 8 86 Shahi Bagh Tanki Functional
87 8 87 Malik Abad DSP Hujra Functional
88 8 88 Shanakhti Card Office Functional
89 8 89 Kaki Jan Masjid Functional
90 8 90 Mughal House Functional
91 8 91 Bilcha Karhana Functional
92 9 92 Zaryab Saeed Abad Functional
93 9 93 Nawaz Abad Functional
94 9 94 Saeed Abad Masjid Functional
95 9 95 Fageer Abad Functional
96 9 96 Zari Bank Functional
97 2 97 Dure Kamil Road Functional
98 1 98 Samosa Park Functional
99 4 99 Maleria Office Functional
100 3 100 Mushriq Office Functional
101 5 101 Krishan Pura Functional
102 7 102 Masjid Usman Sikandar Town Functional
103 4 103 Wapda Colony Functional
104 4 104 Green Belt Functional
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1.

10.

TERMES AND CONDITIONS

WATER AND SANITATION SERVICES PESHAWAR.

Read below instructions before filling the Bid Documents

The Bid documents all pages including BOQ must be Stamped and signed by an

authorized person of the contractor/firm.

In case, after evaluation, two or more bids are found equal, the lowest bidder shall
be decided through Toss amongst them.

KPPRA Notifications and SBD (For Works) For necessary Compliance shall be
applied / followed.

. The KPPRA lasted Notification in respect of Bid security and additional security

shall be enforced and applied to the bid.

The Call deposit must in the Name of “Chief Executive Officer WSSP”.

The Contractor Bid Security provided shall be verified from the Concerned Bank, if
found FAKE OR Expired, his enlistment will be cancelled immediately and case shall
be submitted to competent Authority for decision, where in the Contractor may be
Blacklisted through PEC.

Bidding Document Fee shall be deposited in Bank of Khyber A/c (as mentioned in
NIT) in favor of CEO WSSP. The Bidding documents shall be issued / bid shall include
application along the BOK deposit slip (No cash Payment shall be entertained) , valid
PEC, KPRA and Income Tax Registration.

Bidding shall be done on above / Below rates system for works based on MRS Rates
(as mentioned in NIT) up to two (2) decimal digits. The non-schedule items (NSI) will
be quoted by the Contractor as per Bid Sheet.

All Provincial/Federal taxes/stamp duty including income tax / KPRA taxes will be
recoverable from the bidder as per directives of Govt. issued from time to time.

The Bidder must be the Registered / Active Entity with Khyber Pakhtunkhwa
Revenue Authority Rule 37A of KPPRA.

Any disfiguring/overwriting, manipulation in bids unless proper signing shall be liable
to rejection.
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11. Only filled BOQ shall not be sufficient, all the attached Annexures and appendixes
must be filled in and signed by the contractor.

12. Incomplete/conditional and late receipt bids shall not be acceptable.

13. Tenders and copy of Call Deposits received through fax will not be acceptable /
rejected. The Bid Document Hall be submitted through Courier Services before
closing time, late submitted bids shall not accepted.

14. Besides other securities etc., the successful bidder shall also to deposit the
government prescribed amount of stamp duty.

15. The Competent Authority reserves the right to reject anyone or all the tenders, the
reason / reasons for cancellation shall be shared with Contractor upon request.

16. The Qualified bidders shall only participate maximum upto two Zones. So that the
performance of the work should remain efficient and prompt, subjected to
availability of Human resource and Machinery.

17. If any firm wins two (M&R) works in any of the five zones. He should separately
provide double human resource teams and machinery related to Tubewell (M&R)
Electrical/ Mechanical Work according to the bid for each zone.

18. All CDRs / Additional Security etc. submitted with Bids shall be deposited in the
Bank Account of WSSP and will be released to Contactors upon request through
cross cheque. Those CDRs not submitted with Bidding documents shall not be
released by this office, and this office shall not be responsible to release of un-
solicited CDRs.

19. All the vendors are informed to provide following information / active and valid
addresses all Notices will be served on give address and will be considered as

delivered.
1. Mobile No:
2. Email

3. Valid Mailing Address

Contractor Signature
Stamp.
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Disclaimer

Though adequate care has been taken while preparing this
document and information provided therein, but it is
advised that the bidder must satisfy himself for the
corrections and sufficiency of the Data. Information on any
discrepancy should be intimated to this office immediately.
If no information is received from any of the bidders within
the time of submission date, it shall be presumed that this
document is correct and complete in all respects. If
considered necessary in the interest of work / public,
Water & Sanitation Services Peshawar (WSSP) reserves
the rights to modify, amend or supplement this document.
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