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INVITATION FOR BIDS

Date:
Bid Reference No.:

Under Single Stage Two Envelop Method of KPPRA Rules 2014

WATER & SANITATION SERVICES PESHAWAR (WSSP) Invites sealed tenders on
percentage Above / below up to two (2) decimal digits (0.00) on Engineering cost estimate
based on MRS 2022-B from the contractors / Firms having the similar nature of experience
in past and registered / enlisted with developmental works departments of Khyber
Pakhtunkhwa holding valid PEC registration with ME-06 & EE-05 for the following works
within the Jurisdiction of WSSP Peshawar for the year (2024-2025), under Single Stage Two
Envelop Method of KPPRA Rules 2014 (Technical / Financial).

S# Name of work Estimated Contract Period
Cost PKR
(In Million)

1 | Annual Maintenance & Repair of Tube wells
(Electrical/Mechanical) within the jurisdiction 10.00
of Zone-A, WSSP FY 2024-25.

2 | Annual Maintenance & Repair of Tube wells
(Electrical/Mechanical) within the jurisdiction 15.00
of Zone-B WSSP FY 2024-25.

For the period 1%
August 2024 up to
30" June 2025.

3 | Annual Maintenance & Repair of Tube wells
(Electrical/Mechanical) within the jurisdiction 10.00
of Zone-C WSSP FY 2024-25.

4 | Annual Maintenance & Repair of Tube wells
(Electrical/Mechanical) within the jurisdiction 6.00
of Zone-D WSSP FY 2024-25.

5 | Annual Maintenance & Repair of Tube wells
(Electrical/Mechanical) within the jurisdiction 8.00
of Zone-E, WSSP FY 2024-25.

Terms & Condition:

1. The Bid Soliciting Documents along with BOQ based on MRS 2022-B for the work
“Annual Maintenance & Repair of Tube wells (Electrical/Mechanical) within the
jurisdiction of WSSP FY 2024-25” can be downloaded from WSSP website
(wsspeshawar.org.pk) immediately after publishing of advertisement in newspaper up
to Monday 15th July 2024. The fee slips of PKR: 3000/- (Non-Refundable) deposited in
WSSP Bank Account in the name of Chief Executive Officer WSSP, Bank of Khyber Phase—
Il Chowk Hayatabad (IBAN # PK49 KHYB 0083 0020 0915 2876) and must be attached with
the bidding documents.




2. The 2% bid security of total cost in the shape of call deposit in favor of Chief Executive
Officer; WSSP must be accompanied with the bid for each package separately.

3. The Prebid meeting is scheduled to be held on MONDAY 08th July 2023 at 3:00 pm at
WSSP Conference room as per below mentioned address.

4. The Sealed bids must be submitted till 2:30 pm (SHARP) on Monday 15th July 2024
preferably through Courier Service and will be opened by Bid preparation and evaluation
committee on the same day at 03:00 pm at the below mentioned address in the presence
of the bidders or their authorized representatives, who chooses to attend.

5. The bidders are required to submit their bids under Single Stage two envelop methods
based on least cost selection. Where the bidders are required to submit two separately
sealed envelopes clearly marked as technical and financial proposal, which are further
sealed in one large envelope. The technical

proposal shall be opened on Monday 15th July 2024 at 3:00 pm whereas the date for
financial bid opening will be communicated after technical evaluation of the submitted
proposals.

6. All federal and provincial duties, taxes, stamp duty including sales tax / KPRA taxes will
be recoverable as per directives of the government issued from time to time.

7. The Bidders must be a registered entity with KP Revenue Authority and having Active
Status on ATL for all applicable taxes.

8. The proposals must be stamped and sighed by an authorized person of the contractor/
firm. Any disfiguring / over writing, manipulation in the tender / BOQ shall be liable to
rejection. Incomplete, conditional, or late submitted bids shall not be acceptable.

9. The bidders are required to register them self on WSSP website vide URL address:
https://wsspeshawar.org.pk/serv/vendor-registration-from

10. The Competent Authority reserves the right to reject anyone or all the tenders, the reason
for rejection shall be communicated to the Contractor / firm upon request.

GENERAL MANANGER (HR/Admin/Procurement (WSSP),
Local Government Complex, Plot no 33, Street 13, Sector E-8, Phase-VIl, Hayatabad,
Peshawar.
Phone#: 091- 9219098 Ext:121


https://wsspeshawar.org.pk/serv/vendor-registration-from
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INSTRUCTIONS TO BIDDERS

A. GENERAL

IB.1 Scope of Bid and Source of Funds

1.1 Scope of Bid
Chief Executive Officer, Water Supply and Sanitation Services Peshawar
(hereinafter called “the Employer”) wishes to receive bids for the following scope of
work:

The works comprises maintenance, repair and replacement of damaged parts
(Electrical and Mechanical) during operation of the tube wells within Union
Councils’ No. 23, 24, 25, 26, 27 & 28 of ZONE-E WSSP for a period upto June
2025.

Bidders must quote cost for the complete scope of work any bid covering partial scope
of work will be rejected as non-responsive, pursuant to Clause 1B.24.

1.2 Source of Funds

The CHIEF EXECUTIVE OFFICER, WATER AND SANITATION SERVICES
PESHAWAR (the “Employer”) has taken over the charge of WSSP through
SAMA Agreement, wherein Solid Waste Management and Water Supply and
Drainage System has been transferred from Municipal Corporation Peshawar.
The operational and maintenance cost of the Tube wells will be financed by the
Chief Executive Officer WSSP Peshawar through Government of Khyber
Pakhtunkhwa.

IB.2 Eligible Bidders

2.1 Bidding is open to all firms and persons meeting the following requirements:

a) Duly valid licensed by the Pakistan Engineering Council (PEC) in the
specialized category of MEO6 & EEQ5 relevant to the value of the Works.

b) From eligible countries of listed in Appendix "A
(Name of Funding Agency) tO Instructions to Bidders.

c) Duly enlisted/prequalified with the any works departments of Khyber
Pakhtunkhwa.



IB.3

Eligible Goods and Services

3.1 All Goods and ancillary Services to be supplied under this Contract shall have their

origin in eligible countries listed in Appendix ‘A
to Instructions to Bidders and all expenditures made under the Contract will be
limited to such Goods and Services.

3.2 For purpose of this Clause, “origin” means the place where the Goods are mined,

3.3
IB.4

grown or produced or from where the ancillary services are supplied. Goods
are produced when, through manufacturing, processing or substantial and
major assembling of components, a commercially recognized product results
that is substantially different in basic characteristics or in purpose or utility from
its components.

The origin of Goods and Services is distinct from the nationality of the Bidder.

Cost of Bidding

4.1 The bidder shall bear all costs associated with the preparation and submission of

IB.5

its bid and the Employer will in no case be responsible or liable for those costs,
regardless of the conduct or outcome of the bidding process.

B. BIDDING DOCUMENTS

Contents of Bidding Documents

5.1 In addition to Invitations for Bids, the Bidding Documents are those stated below,

and should be read in conjunction with any Addendum issued in accordance
with Clause IB.7.

1. Instructions to Bidders with Appendices
2. Form of Bid & Schedules to Bid

Schedules to Bid are the following:

(i) Schedule A: Specific Works Data

(i) Schedule B: Work to be Performed by Subcontractors
(iii) Schedule C: Proposed Program of Works

(iv) Schedule D: Deviations from Technical Provisions

(V) Schedule E: Deviations from Contractual Conditions
(vi) Schedule F: Method of Performing Works

(vii) Schedule G: Proposed Organization

(viii) Schedule H: Integrity Pact

Schedule of Prices

Preamble to Conditions of Contract
General Conditions of Contract
Particular Conditions of Contract
Standard Forms

NOoOORW



Forms include the following:
(i) Form of Bid Security
(ii) Form of Contract Agreement
(i)  Form of Performance Security
(iv)  Form of Bank Guarantee/Bond for Advance Payment

8. Specifications - Special Provisions
9. Specifications - Technical Provisions
10.  Drawings

5.2 The bidders are expected to examine carefully the contents of all the above
documents. Failure to comply with the requirements of bid submission will be
at the bidder’s own risk. Pursuant to Clause 1B.24, bids which are not
substantially responsive to the requirements of the Bidding Documents will be
rejected.

IB.6 Clarification of Bidding Documents

6.1 A prospective bidder requiring any clarification(s) in respect of the Bidding
Documents may notify the Employer with a copy to the Engineer in writing or
by telex or fax at the address:

a) CHIEF EXECUTIVE OFFICER WSSP, PLOT NO. 33, STREET-13, SECTOR:
E-8, PHASE-7 HAYATABAD PESHAWAR.
# 0092-91-9217863

b) ZONAL MANAGER (ZONE-E) WSSP, Ring road Peshawar, WATER &
SANITATION SERVICES, PESHAWAR.

IB.7 Amendment of Bidding Documents

7.1 At any time prior to the deadline for submission of bids, the Employer may, for any
reason, whether at his own initiative or in response to a clarification requested
by a prospective bidder, modify the Bidding Documents by issuing addendum.

7.2 Any addendum thus issued shall be part of the Bidding Documents pursuant to
Sub-Clause 7.1 hereof, and shall be communicated in writing to all purchasers
of the Bidding Documents. Prospective bidders shall acknowledge receipt of
each addendum in writing to the Employer. The bidder shall also confirm in the
Form of Bid that the information contained in such addenda have been
considered in preparing his bid.

7.3 To afford prospective bidders reasonable time in which to take an addendum into

account in preparing their bids, the Employer may at its discretion extend the
deadline for submission of bids in accordance with Clause 1B.19.
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C. PREPARATION OF BIDS
IB.8 Language of Bid

8.1 The Bid prepared by the Bidder and all correspondence and documents relating
to the Bid, exchanged by the Bidder and the Engineer shall be written in the
English language, provided that any printed literature furnished by the Bidder
may be written in another language so long as accompanied by an English
translation of its pertinent passages in which case, for purposes of interpretation
of the Bid, the English translation shall govern.

IB.9 Documents Comprising the Bid

9.1 The bid prepared by the bidder shall comprise the following components:
(@)  Covering Letter

(b) Form of Bid duly filled, signed and sealed, in accordance with Clause IB.17.

(c) Schedules (A to H) to Bid duly filled and signed, in accordance with the instructions
contained therein.

(d)  Schedule of Prices completed in accordance with Clauses IB.11 and
12.

(e) Bid Security furnished in accordance with Clause 1B.15.
() Power of Attorney in accordance with Clause 1B 17.5.

? (9) Joint Venture Agreement (if applicable).

(h) Documentary evidence established in accordance with Clause 1B.13
that the bidder is eligible to bid and is qualified to perform the contract if its
bid is accepted.

(i) Documentary evidence established in accordance with Clause IB.14 that the
Goods and ancillary Services to be supplied by the bidder are eligible Goods and
Services and conform to the Bidding Documents.

U) Bidders applying for eligibility for domestic preference in bid evaluation shall supply
all information & evidence to establish the claim for domestic preference required
to satisfy the criteria for eligibility as described in Clause IB.27. The particulars for
domestic Goods prescribed in Appendix C to these Instructions shall also be filled
in to substantiate claim for domestic preference.

(k)  Any other documents prescribed in Particular Conditions of Contract or Technical
Provisions to be submitted with the bid.

IB.10 Form of Bid and Schedules
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10.1 The bidder shall complete, sign and seal the Form of Bid, Schedules (A to H, or

as modified) to Bid and Schedule of Prices furnished in the Bidding Documents
and shall also enclose other information as detailed in Clause IB.9.

10.2 For the purpose of granting a margin of domestic preference pursuant to Clause

(@)

(b)

(c)

IB.27, the Employer/Engineer will classify the bids, when submitted in one of
three groups as follows:

Group ‘A’ Bid. (i) For Goods for which labour, raw materials and components from
within Pakistan account for at least 20% of the exfactory bid price of the products
offered (ii) For Goods for which labour, raw materials and components from within
Pakistan account for over 20% and up to 30% of the ex-factory bid price of the
products offered (iii) For Goods for which labour, raw materials and components from
within Pakistan account for over 30% of the ex-factory bid price of the products offered.

Group ‘B’ Bid. For Goods manufactured in Pakistan for which the domestic value
added in the manufacturing cost is less than 20% of the ex-factory bid price; and

Group ‘C’ Bid. For Goods of foreign origin.

In preparing their bids, the bidders, whether local or foreign, shall enter in the

Schedule of Prices ex-factory price for indigenously manufactured
products and CIF price as well as customs duty and sales tax and other
import charges for products to be imported from outside Pakistan.

IB.11 Bid Prices

11.1 The bidder shall fill up the Schedule of Prices attached to these documents

indicating the unit rates and prices of the Works to be performed under the
Contract. Prices on the Schedule of Prices shall be entered keeping in view the
instructions contained in the Preamble to the Schedule of Prices.

11.2 The bidder shall fill in rates and prices for all items of the Works described in the

Schedule of Prices. Items against which no rate or price is entered by a bidder
will not be paid for by the Employer when executed and shall be deemed
covered by rates and prices for other items in the Schedule of Prices.

11.3 The bidder’s separation of price components in accordance with Sub-Clause 11.1

above will be solely for the purpose of facilitating the comparison of bids by the
Employer/Engineer and will not in any way limit its right to contract on any of
the terms offered.

11.4 Unless otherwise stipulated in the Conditions of Contract, prices quoted by the

bidder shall remain fixed during the bidder’s performance of the Contract and
not subject to variation on any account. When the bidders are required to quote
only fixed price(s) a bid submitted with an adjustable price quotation will be
treated as non-responsive and rejected, pursuant to Clause 1B.24.

11.5 Any discount offered shall be valid for at least the period of validity of the bid. A

discount valid for lesser period shall be considered null and void.
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IB.12 Currencies of Bid

12.1 Prices shall be quoted in the following currencies:

(a) For Goods and Services which the bidder will supply from within Pakistan, the
prices shall be quoted in the Pak. Rupees.

12.2 Further, a bidder expecting to incur a portion of its expenditure in the performance
of the Contract in more than one currency (but use no more than 3 foreign
currencies), and wishing to be paid accordingly, shall so indicate in its bid.

12.3 The currencies of payment shall be as stated in Particular Conditions of Contract.
However, provisions in Sub-Clauses 12.1 & 12.2 above, shall not in any way
constitute a contractual or legal binding on the Employer for the payment in the
currencies required by the Contractor.

IB.13 Documents Establishing Bidder’s Eligibility and Qualifications

13.1 Pursuant to Clause 1B.9, the bidder shall furnish, as part of its bid, documents
establishing the bidder’s eligibility to bid and its qualifications to perform the
Contract if its bid is accepted.

13.2 The documentary evidence of the bidder’s eligibility to bid shall establish to the
Employer’s satisfaction that the bidder, at the time of submission of its bid is
from an eligible source country as defined under Clause 1B.2.

13.3 The documentary evidence of the bidder’s qualification to perform the Contract if
its bid is accepted, shall establish to the Employer’s/Engineer’s satisfaction:

(a) that, in the case of a bidder offering to supply Goods under the Contract
which the bidder did not manufacture or otherwise produce, the bidder
has been duly authorized by the Goods manufacturer or producer to
supply the Goods to Pakistan;

(b)  that the Bidder/Manufacturer has the financial, technical and production
capability necessary to perform the Contract; and

(c) that, inthe case of a bidder not doing business within Pakistan the bidder
is or will be (if successful) represented by an agent in Pakistan equipped
and able to carry out the Supplier’'s maintenance, repair and spare parts
stocking obligations prescribed by the Conditions of Contract and/or
Technical Provisions.

13.4 (a) Bidder/Manufacturer must possess and provide evidence of the following
experience.
ME-06 & EE-05
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ME-06 (MISCELLANEOUS MECHANICAL EQUIPMENTS): Installation, testing
commission, maintenance and repair of mechanical based systems such as
pumping installation, sewerage treatment plant installation, water treatment plant
installation, rotary pumps, reciprocating pumps, centrifugal pumps and special
purpose pumps, etc.

EE-05 (HIGH VOLTAGE INSTALLATION): Installation and maintenance of high
voltage equipment and underground cabling, high-tension overhead line including
transmission tower exceeding 1kV. Also, includes installation and maintenance of generator
plant and equipment exceeding 1KV.

The Bidder shall certify the capacity and capability of the plant (from which Goods
are now offered) for manufacturing, quality assurance and testing facilities,
qualified man-power and production/delivery of quality materials according to bid
specifications and delivery requirements. Besides, such plant should have
produced same items for at least 10 years and such Goods shall have proven
successful in the field for at least 5 years and the bidder shall submit with the bid
all necessary documentation in this regard. The Employer/Engineer will have the
right to verify the particulars regarding the plant and other related information
furnished with the bid and the joint venture as well as the partners thereof shall be
liable for disqualification in the event of any mis-statement/misrepresentation on
their part.

The bidder shall furnish documentary evidence of qualification on the Form
“Evidence of Bidder’s Capability” (Appendix B to these Instructions)

(b) The bidder should have an average annual turnover in the last five years equal
to or more than the Total Bid Price. Alternately, the bidder should have
successfully completed in the last five years any specific project having value
equal to or higher than the total Bid Price.

13.5 Joint Venture
In order for a Joint Venture to qualify:

(@) At least one of the partners of joint venture shall satisfy the relevant
experience criteria specified in Sub-Clause 13.4(a) hereinabove.

(b)  Allfirms comprising the joint venture shall be legally constituted and shall
meet the eligibility requirement of Sub-Clause 2.1 hereof.

(c) Al partners of the joint venture shall at all times and under all
circumstances be liable jointly and severally to Employer for the
execution of the entire Contract in accordance with the Contract terms
and conditions and a statement to this effect shall be included in the
authorization mentioned under para (f) below as well as in the Form of
Bid and Form of Contract Agreement (in case of a successful bidder).
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(d) The Form of Bid, and in the case of successful bidder, the Form of
Contract Agreement, shall be signed so as to be legally binding on all
partners.

(e)  One of the joint venture partners shall be nominated as being in-charge
and this authorization shall be evidenced by submitting a power of
attorney signed by legally authorized signatories of all the joint venture
partners.

(f) The partner-in-charge shall be authorized to incur liabilities, receive
payments and receive instructions for and on behalf of any or all partners
of the joint venture.

(g0 A copy of the agreement entered into by the joint venture partners shall
be submitted with the bid stating the conditions under which it will
function, its period of duration, the persons authorized to represent and
obligate it and which persons will be directly responsible for due
performance of the Contract and can give valid receipts on behalf of the
joint venture, the proportionate participation of the several firms forming
the joint venture, and any other information necessary to permit a full
appraisal of its functioning. No amendments / modifications whatsoever
in the joint venture agreement shall be agreed to between the joint
venture partner without prior written consent of the Employer.

13.6 The Bidder shall propose, in order of his priority; plant, equipment or goods of not
more than three Manufacturers. Employer at his own jurisdiction will evaluate
the plant, equipment or goods of only one of such Manufacturers.

IB.14 Documents Establishing Goods’ Eligibility and Conformity to Bidding
Documents

14.1 Pursuant to Clause IB.9, the bidder shall furnish, as part of its bid, documents
establishing the eligibility and conformity to the Bidding Documents of all Goods
and Services which the bidder proposes to perform under the Contract.

14.2 The documentary evidence of the Goods and Services eligibility shall establish
to the Employer’s satisfaction that they will have their origin in an eligible source
country as defined under Clause IB.3. A certificate of origin issued at the time
of shipment will satisfy the requirements of the said Clause.

14.3 The documentary evidence of the Goods and Services’ conformity to the Bidding
Documents may be in the form of literature, drawings and data and shall furnish:

(@)  Adetailed description of the Goods, essential technical and performance
characteristics.

(b)  Complete set of technical information, description data, literature and
drawings as required in accordance with Schedule A to Bid, Specific
Works Data. This will include but not be limited to the following:
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(i) A sufficient number of drawings, photographs, catalogues,
illustrations and such other information as is necessary to
illustrate clearly the significant characteristics such as general
construction dimensions and other relevant information about the
Goods to be furnished.

(i) Details of equipment and machinery with capacity.

(i)  Any other information which is required for evaluation purposes.

(c) A clause-by-clause commentary on Technical Provisions, provided with
the Bidding Documents, demonstrating the Goods’ and Services’
substantial responsiveness to those Specifications or a statement of
deviations and exceptions to the provisions of the Technical Provisions
as required in Schedule D to Bid.

14.4 For purpose of the commentary to be furnished pursuant to Sub-Clause 14.3(c)
above, the Bidder shall note that standards for workmanship, material and
equipment, and references to brand names or catalogue numbers, designated
by the Engineer in the Technical Provisions are intended to be descriptive only
and not restrictive. The bidder may substitute alternative standards, brand
names and/or catalogue numbers in its bid, provided that it demonstrates to the
Engineer’s satisfaction that the substitutions are substantially equivalent or
superior to those designated in the Technical Provisions. Copies of the
standards proposed by the bidder other than those specified in the Bidding
Documents shall be furnished.

IB.15 Bid Security
15.1 Each bidder shall furnish, as part of his bid, a Bid Security as per NIT condition.

15.2 The Bid Security shall be, at the option of the bidder, in the form of Deposit at Call
or a Bank Guarantee issued by a Scheduled Bank in Pakistan or from a foreign
bank duly counter-guaranteed by a Scheduled Bank in Pakistan or an insurance
company having at least AA rating from PACRA/JCR in favour of the Employer
valid for a period twenty-eight (28) days beyond the bid validity date.

15.3 The Bid Security is required to protect the Employer against the risk of bidder’s
conduct which would warrant the security’s forfeiture, pursuant to Sub-Clause
15.7 hereof.

15.4 Any bid not accompanied by an acceptable Bid Security shall be rejected by the
Employer as non-responsive, pursuant to Clause 1B.24.

15.5 The bid securities of unsuccessful bidders will be returned upon award of contract
to the successful bidder or on the expiry of validity of Bid Security whichever is
earlier.

15.6 The Bid Security of the successful bidder will be returned when the bidder has
furnished the required Performance Security, pursuant to Clause 1B.34 and
signed the Contract Agreement, pursuant to Clause 1B.35.
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15.7 The Bid Security may be forfeited:
(@)  if a bidder withdraws his bid during the period of bid validity; or

(b) if a bidder does not accept the correction of his Bid Price, pursuant to Sub-
Clause 24.2 hereof; or

(c) in the case of a successful bidder, if he fails to:
(i) furnish the required Performance Security in accordance with
Clause 1B.34, or
(i) sign the Contract Agreement, in accordance with Clause 1B.35.

IB.16 Validity of Bids

16.1 Bids shall remain valid for 90 (Ninety) days after the date of bid opening as prescribed
in Clause IB.19.

16.2 In exceptional circumstances prior to expiry of original bid validity period, the
Employer may request the bidders to extend the period of validity for a specified
additional period which shall in no case be more than the original bid validity
period. The request and the responses thereto shall be made in writing. A bidder
may refuse the request without forfeiture of his Bid Security. A bidder agreeing
to the request will be required to extend the validity of his Bid Security for the
period of the extension, and in compliance with Clause IB.15 in all respects in
which case, the Employer will be obligated to compensate the bidders, upon
substantiation for their increase in costs (if it is a fixed price bid).

IB.17 Format and Signing of Bid

17.1 Bidders are particularly directed that the amount entered on the Form of Bid shall
be for performing the Contract strictly in accordance with the Bidding
Documents.

17.2 All Schedules to Bid are to be properly completed and signed.

17.3 No alteration is to be made in the Form of Bid nor in the Schedules thereto except
in filling up the blanks as directed. If any alteration be made or if these
instructions be not fully complied with, the bid may be rejected.

17.4 Each bidder shall prepare one (1) Original and 1 duplicate Copy, of the
documents comprising the bid as described in Clause IB.9 and clearly mark
them “ORIGINAL” and ‘COPY” as appropriate. In the event of discrepancy
between them, the original shall prevail.

17.5 The original and all copies of the bid shall be typed or written in indelible ink and
shall be signed by a person or persons duly authorized to sign (in the case of
copies, Photostats are also acceptable). This shall be indicated by submitting a
written Power of Attorney authorizing the signatory of the bidder to act for and
on behalf of the bidder. All pages of the bid shall be initialed and stamped by
the person or persons signing the bid.
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17.6 The bid shall contain no alterations, omissions or additions, except to comply with
instructions issued by the Employer, or as are necessary to correct errors made
by the bidder, in which case such corrections shall be initialed by the person or
persons signing the bid.

17.7 Bidders shall indicate in the space provided in the Form of Bid their full and proper
addresses at which notices may be legally served on them and to
which all correspondence in connection with their bids and the Contract is to be
sent.

17.8 Bidders should retain a copy of the Bidding Documents as their file copy.
D. SUBMISSION OF BIDS

IB.18 Sealing and Marking of Bids

18.1 Each bidder shall submit his bid as under:

(@) ORIGINAL and each COPY of the Bid shall be separately sealed and put
in separate envelopes and marked as such.

(b)  The envelopes containing the ORIGINAL and COPIES will be put in one
sealed envelope and addressed / identified as given in Sub- Clause 18.2
hereof.

18.2 The inner and outer envelopes shall;

(@) be addressed to the Employer at the address given in Sub-Clause 6.1
heretofore.

(b)  bear the Project name, Loan No., Bid No. and Date of opening of Bid.

(c) provide a warning not to open before the time and date for bid opening.

18.3 The Bid shall be delivered in person or sent by registered mail at the address
to Employer as given in Sub-Clause 6.1 heretofore.

18.4 In addition to the identification required in Sub-Clause 18.2 hereof, the inner
envelope shall indicate the name and address of the bidder to enable the bid to
be returned unopened in case it is declared “late” pursuant to Clause IB.20.

18.5 If the outer envelope is not sealed and marked as above, the Employer will
assume no responsibility for the misplacement or premature opening of the bid.

IB.19 Deadline for Submission of Bids
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19.1 (a) Bids must be received by the Employer at the address specified in Sub-
Clause 6.1 hereof not later than the time and date stipulated in the
Invitation for Bids.

(b) Bids with charges payable will not be accepted, nor will arrangements
be undertaken to collect the bids from any delivery point other than that
specified above. Bidders shall bear all expenses incurred in the
preparation and delivery of bids.

(c)  Where delivery of a bid is by mail and the bidder wishes to receive an
acknowledgment of receipt of such bid, he shall make a request for such
acknowledgment in a separate letter attached to but not included
in the sealed bid package.

(d) Upon request, acknowledgment of receipt of bids will be provided to
those making delivery in person or by messenger.

19.2 Bids submitted through telegraph, telex, fax or e-mail shall not be considered.

19.3 The Employer may, at his discretion, extend the deadline for submission of bids by
issuing an addendum in accordance with Clause IB.7, in which case all rights and
obligations of the Employer and the bidders previously subject to the original
deadline will thereafter be subject to the deadline as extended.

IB.20 Late Bids

20.1 (a) Any bid received by the Employer after the deadline for submission of bids
prescribed in Clause IB.19 will be returned unopened to such bidder.

(b) Delays in the mail, delays of person in transit, or delivery of a bid to the
wrong office shall not be accepted as an excuse for failure to deliver a
bid at the proper place and time. It shall be the bidder’s responsibility to
determine the manner in which timely delivery of his bid will be
accomplished either in person, by messenger or by mail.

IB.21 Modification, Substitution and Withdrawal of Bids

21.1 Any bidder may modify, substitute or withdraw his bid after bid submission
provided that modification, substitution or written notice of the withdrawal is
received by the Employer prior to the deadline for submission of bids.

21.2 The modification, substitution or notice for withdrawal of any bid shall be
prepared, sealed, marked and delivered in accordance with the provisions of
Clause 1B.18 with the outer and inner envelopes additionally marked
‘MODIFICATION”, “SUBSTITUTION” or “WITHDRAWAL”, as appropriate.

21.3 Withdrawal of a bid during the interval between the deadline for submission of
bids and the expiration of the period of bid validity specified in the Form of Bid
may result in forfeiture of the Bid Security pursuant to Clause 1B.15.
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E. BID OPENING AND EVALUATION IB.22 Bid Opening

22.1 A committee consisting of nominated members by the Employer and by the
Engineer will open the bids, including withdrawals, substitution and
modifications made pursuant to Clause 1B.21, in the presence of bidders’
representatives who choose to attend, at the time, date and location stipulated
in the Invitation for Bids.

The bidders’ representatives who are present shall sign in a register evidencing their
attendance.

22.2 Envelopes marked “MODIFICATION”, “SUBSTITUTION” or “WITHDRAWAL”
shall be opened and read out first and the name of the Bidder shall be read out.
Bids for which an acceptable notice of withdrawal has been submitted pursuant
to Clause IB.21 shall not be opened.

22.3 The bidder’s name, Bid Prices, unit rates, any discount and price of any Alternate
Proposal(s), bid modifications, substitutions and withdrawals, the presence or
absence of Bid Security, and such other details as the Employer at its discretion
may consider appropriate, will be announced by the Employer at the bid
opening. The Employer will record minutes of bid opening.

Any Bid Price or discount which is not read out and recorded at bid opening will not be
taken into account in the evaluation of bid.

22.4 Discounts offered for lesser period than the bid validity shall not be considered in
evaluation.

IB.23 Clarification of Bids

23.1 To assist in the examination, evaluation and comparison of Bids the Engineer
may, at its discretion, ask the Bidder for a clarification of its Bid. The request for
clarification and the response shall be in writing and no change in the price or
substance of the Bid shall be sought, offered or permitted.

IB.24 Preliminary Examination & Determination of Responsiveness of Bids

24 .1 Prior to the detailed evaluation of bids, pursuant to Clause 1B.26,
(a) the Engineer will examine the Bids to determine whether;

(i) the Bid is complete and does not deviate from the scope,
(i) any computational errors have been made,

(i)  Required sureties have been furnished,

(iv)  the documents have been properly signed,

(v)  the Bid is valid till required period,
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(vi)  the Bid prices are firm during currency of contract if it is a fixed price bid,

(vi)  Completion period offered is within specified limits,

(viii) the Bidder/Manufacturer is eligible to Bid and possesses the requisite
experience,

(ix) the Bid does not deviate from basic technical requirements and (x) the
Bids are generally in order.

(b) A bid is likely not to be considered, if;

(i) it is unsigned,

(i) its validity is less than specified,

(iii)  itis submitted for incomplete scope of work,

(iv) itindicates completion period later than specified,

(v) itindicates that Works and materials to be supplied do not meet
eligibility requirements,

(vi) itindicates that Bid prices do not include the amount of income tax,

(c) A bid will not be considered, if;

(i) it is not accompanied with bid security,

(i) it is submitted by a bidder who has participated in more than one bid,

(iii)  itis received after the deadline for submission of bids,

(iv)  itis submitted through fax, telex, telegram or email,

(V) it indicates that prices quoted are not firm during currency of the contract
whereas the bidders are required to quote fixed price(s),

(vi)  the bidder refuses to accept arithmetic correction,

(vii) it is materially and substantially different from the
Conditions/Specifications of the Bidding Documents.

24.2 Arithmetical errors will be rectified on the following basis:

If there is a discrepancy between the unit price and total price that is obtained by
multiplying the unit price and quantity, the unit price shall prevail and the total
price shall be corrected. If there is a discrepancy between the words and figures
the amount in words shall prevail. If there is a discrepancy between the total
Bid price entered in Form of Bid and the total shown in Schedule of Prices
Summary, the amount stated in the Form of Bid will be corrected by the
Employer/Engineer in accordance with the Corrected Schedule of Prices.

If the Bidder does not accept the corrected amount of Bid, his Bid will be rejected and his
Bid Security forfeited.

24.3 Perior to the detailed evaluation, pursuant to Clause IB.26 the Employer/Engineer
will determine the substantial responsiveness of each Bid to the Bidding
Documents. For purpose of these Clauses, a substantially responsive Bid is one
which conforms to all the terms and conditions of the Bidding Documents without
material deviations.

A material deviation or reservation is one
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(i) which affects in any substantial way the scope, quality or performance of
the Works.

(i) which limits in any substantial way, inconsistent with the Bidding
Documents, the Employer’s rights or the bidder’s obligations under the
Contract; or

(i)  whose rectification/adoption would affect unfairly the competitive position
of other bidders presenting substantially responsive bids.

The Employer’s/Engineer’s determination of a Bid’s responsiveness will be based on the
contents of the Bid itself without recourse to extrinsic evidence.

24.4 A Bid determined as substantially non-responsive will be rejected and will not
subsequently be made responsive by the Bidder by correction of the
nonconformity.

24.5 Any minor informality or non-conformity or irregularity in a Bid which does not
constitute a material deviation may be waived by Employer, provided such waiver
does not prejudice or affect the relative ranking of any Bidder.

IB.25 Conversion to Single Currency

25.1 To facilitate evaluation and comparison, the Employer/Engineer will convert, all
Bid Prices expressed in the amount in various currencies in which Bid Price is
payable, to Pak. Rupees at the Telegraphic Transfer and Over Draft
(TT&OD) composite (selling) exchange rates published/authorized by State
Bank of Pakistan and applicable to similar transactions, on the date of the
opening of Bids.

IB.26 Detailed Evaluation of Bids

26.1 The Employer/Engineer will evaluate and compare only the bids previously
determined to be substantially responsive pursuant to Clause IB.24 as per
requirements given here under.

26.2 Evaluation and Comparison of Bids
(a) Bids will be evaluated for each item and/or complete scope of work.

(b) Basis of Price Comparison
The prices will be compared on the basis of the Evaluated Bid Price pursuant to Para (e)
herein below.

(c)  Technical Evaluation
It will be examined in detail whether the Goods offered by the bidder comply with the
Technical Provisions of the Bidding Documents. For this purpose, the
bidder’s data submitted with the bid will be compared with the specific
work data prescribed by the Employer and technical features/criteria of
the Goods detailed in the Technical Provisions. Other technical
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information submitted with the bid regarding the Scope of Work will also
be reviewed.

(d)  Commercial Evaluation
It will be examined in detail whether the bids comply with the commercial/contractual
conditions of the Bidding Documents. It is expected that no major
deviation/stipulation shall be taken by the bidders.

(e) Evaluated Bid Price
In evaluating the bids, the Employer will determine for each bid in addition to
the Bid Price, the following factors (adjustments) in the manner and to
the extent indicated below to determine the Evaluated Bid Price:

(i) making any correction for errors pursuant to Sub-Clause 24.2 hereof.

(i) excluding Provisional Sums, if any, but including priced Day work.

(i)  making an appropriate adjustment for any other acceptable variation or
deviation.

26.3 Evaluation Methods

Pursuant to Sub-Clause 26.2, Para (e)(iii) following evaluation methods for price
adjustments will be followed:

(a) Price Adjustment for Completeness in Scope of Work
(b) Price Adjustment for Technical Compliance

(c) Price Adjustment for Commercial Compliance

(d) Price Adjustment for Deviations in Terms of Payment
(e) Price Adjustment for completion Schedule

(i) Price Adjustment for Completeness in Scope of Work

In case of omission in the scope of work of a quoted item no price adjustment for the
omitted item(s) shall be applied provided that the Bidder has mentioned
in his bid that the same is covered in any other item.

The price adjustment shall not justify any additional payment by the Employer. The
price(s) of omitted item(s) shall be deemed covered by other prices of
the Schedule of Prices.

(i) Price Adjustment for Technical Compliance

The cost of making good any deficiency resulting from technical noncompliance will
be added to the Corrected Total Bid Price for comparison purposes only.
The adjustments will be applied taking the highest price quoted by other
Bidders being evaluated in detail in their original Bids for corresponding
item. In case of non-availability of price from other Bidders, the price will
be estimated by the Engineer.
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(i)  Price Adjustment for Commercial Compliance

The cost of making good any deficiency resulting from any quantifiable
variations and deviations from the Bid Schedules and Conditions of Contract, as
determined by the Engineer will be added to the Corrected Total Bid Price for
comparison purpose only. Adjustment for commercial compliance will be based
on Corrected Total Bid Prices.

(iv)  Price Adjustment for Deviation in Terms of Payment

If a bid deviates from the terms of payment/payment conditions as specified in the
Conditions of Contract. There are 72-Nos of functional tube wells within
the jurisdiction of ZONE-E, however the numbers of tube wells may be
increased or decreased, the cost variation will be
adjusted proportionately as per actual number of tube wells and the cost shall
be added to the Corrected Total Bid Price.

(V) Price Adjustment for Completion Schedule (N.A.)

Bids indicating completion in advance of the dates stated in Preamble to Conditions of
Contract, no credit will be given in this evaluation.

Bids indicating completion period later than the period set out in Preamble to
Conditions of Contract shall be adjusted in the evaluation by adding a
factor of 0.05% of the Corrected Total Bid Price for each calendar day of
completion later than specified period of the completion.

26.4 If the bid of the successful bidder is seriously unbalanced in relation to the
Employer’s estimate of the cost of work to be performed under the Contract,
the Employer may require the bidder to produce detailed price analyses for any
or all items of the Schedule of Prices to demonstrate the internal consistency
of those prices with the construction methods and schedule proposed. After
evaluation of the price analyses, the Employer may require that the amount of
the Performance Security set forth in Clause IB.34 be increased at the expense
of the successful bidder to a level sufficient to protect the Employer against
financial loss in the event of default of the successful bidder under the Contract.

IB.27. Domestic Preference (N.A.)

27.1 In the comparison of evaluated Bids, the Goods manufactured in Pakistan, will
be granted a margin of preference in accordance with the following procedures,
provided the bidder shall have established to the satisfaction of Employer that
the manufacturing cost of such Goods includes a domestic value addition equal
to at least 20% of the ex-factory Bid price of such Goods. Bidders applying for
domestic preference shall fill in Appendix C to these Instructions to substantiate
their claim.
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27.2 The Employer/Engineer will first review the Bids to determine, the Bid group
classification in accordance with Sub-Clause 10.2 hereof.

27.3 The comparison shall be Ex-factory price of the Goods to be offered from within
Pakistan (such prices to include all costs as well as custom duties and taxes
paid or payable on raw materials and components incorporated or to be
incorporated in the Goods) and the DDP (CIF + Customs duty, sales tax and
other import charges) Pakistan seaport price of the Goods to be offered from
outside Pakistan.

27.4 The lowest evaluated bid of each Group shall first be determined by comparing
all evaluated bids in each Group among themselves taking into account:

(a) In the case of Goods manufactured in Pakistan, sales tax, local body
charges and other similar taxes which will be payable on the furnished
Goods in Pakistan.

(b) In the case of Goods of foreign origin offered from abroad, customs
duties, sales tax and other import charges which will be payable on
furnished Goods in Pakistan.

(c) In the case of Goods of foreign origin already located in Pakistan,
customs duty, sales tax and import charges on CIF price as applicable
for Sub-Clause 27.4(b) here above.

27.5 The price preference to Group A bids will be:

(i) 15% of the ex-factory bid price, if the value addition through indigenous
manufacturing is at least 20%;

(i) 20% of the ex-factory bid price, if the value addition through indigenous
manufacturing is over 20% and up to 30%; and

(i)  25% of the ex-factory bid price, if the value addition through indigenous
manufacturing is over 30%.

27.6 The applicable price preference i.e., as per Sub-Clause 27.5 here above will be
applied to Group A Bid by reducing the ex-factory bid price.

IB.28 Process to be Confidential

28. 1 Subject to Clause 23 heretofore, no Bidder shall contact Employer and/or
Engineer on any matter relating to its Bid from the time of the Bid opening to the
time the bid evaluation result is announced by the Employer. The evaluation result
shall be announced at least ten (10) days prior to award of Contract. The
announcement to all bidders will include table(s) comprising read out prices,
discounted prices, price adjustments made, final evaluated prices and
recommendations against all the bids evaluated.
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28.2 Any effort by a Bidder to influence Employer and/or Engineer in the Bid
evaluation, bid comparison or Contract Award decisions may result in the
rejection of his Bid. Whereas any bidder feeling aggrieved may lodge a written
complaint not later than fifteen (15) days after the announcement of the bid
evaluation result; however, mere fact of lodging a complaint shall not warrant
suspension of the procurement process.

F. AWARD OF CONTRACT
IB.29. Post-Qualification

29.1 The Employer, at any stage of the bid evaluation, having credible reasons for or
prima facie evidence of any defect in supplier’s or contractor’s capacities, may
require the suppliers or contractor’s o provide information concerning their
professional, technical, financial, legal or managerial competence whether
already pre-qualified or not:

Provided that such qualification shall only be laid down after recording reasons
therefore in writing. They shall form part of the records of that bid evaluation
report.

29.2 The determination will take into account the bidder’s financial, technical and
production capabilities. It will be based upon an examination of the
documentary evidence of the bidder’s qualification submitted under Appendix
B to Instructions to Bidders "Evidence of Bidder’s Capability" by the bidder
pursuant to Clause IB.13, as well as such other information as required under
the Bidding Documents.

29.3 An affirmative determination will be a pre-requisite for award of the Contract to
the lowest evaluated bidder. A negative determination will result in rejection of
that bidder’s bid in which event, Employer will proceed to undertake a similar
determination of the next lowest evaluated bidder's capabilities to perform the
Contract satisfactorily.

IB.30 Award Criteria

30.1 Subject to Clause 1B.32, the Employer will award the Contract to the bidder whose
bid has been determined to be substantially responsive to the Bidding
Documents and who has offered the lowest evaluated Bid Price, provided that
such bidder has been determined to be qualified to satisfactorily perform the
Contract in accordance with the provisions of Clause IB.29.

IB.31 Employer’s Right to Vary Quantities
31.1 Employer reserves the right at the time of award of Contract to increase or
decrease by upto 15% the quantity of goods and services specified in the

Schedule of Prices without any change in the unit price or other terms and
conditions.
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IB.32 Employer’s Right to Accept any Bid and to Reject any or all Bids

32.1 Notwithstanding Clause 1B.30, the Employer reserves the right to accept or reject
any bid, and to annul the bidding process and reject all bids, at any time prior
to award of Contract, without thereby incurring any liability to the affected
bidders or any obligation to inform the affected bidders of the grounds for the
Employer’s action except that the grounds for its rejection shall upon request
be communicated, to any bidder who submitted a bid, without justification of
grounds. Rejection of all bids shall be notified to all bidders promptly.

32.2 No negotiations with the bidder having been evaluated as lowest responsive or
any other bidder shall be permitted. However, the Employer may have
clarification meeting(s) to get clarify any item(s) in the bid evaluation report.

IB.33 Notification of Award

33.1 Prior to expiration of the period of bid validity prescribed by the Employer, the
Employer will notify the successful bidder in writing (“Letter of Acceptance”) that
his bid has been accepted. This letter shall name the sum which the Employer
will pay the Contractor in consideration of the execution and completion of the
Works by the Contractor as prescribed by the Contract (hereinafter and in the
Conditions of Contract called the “Contract Price”).

33.2 The Letter of Acceptance and its acceptance by the bidder will constitute the
formation of the Contract, binding the Employer and the Bidder till signing of
the formal Contract Agreement.

33.3 Upon furnishing by the successful bidder of a Performance Security, the
Employer will promptly notify the other bidders that their bids have been
unsuccessful and return their bid securities.

IB.34 Performance Security

34.1 The successful bidder shall furnish to the Employer a Performance Security in
the form and the amount stipulated in the Conditions of Contract within a period
of four (4) days after the receipt of Letter of Acceptance.

34.2 Failure of the successful bidder to comply with the requirements of SubClause
IB.34.1 or Clause 1B.35 or Clause IB.43shall constitute sufficient grounds for
the annulment of the award and forfeiture of the Bid Security.

IB.35 Signing of Contract Agreement

35.1 Within three (3) days from the date of furnishing of acceptable Performance
Security under the Conditions of Contract, the Employer will send to the
successful bidder the Form of Contract Agreement provided in the Bidding
Documents, duly filled in and_incorporating all agreements between the parties
for signing and return it to the Employer.
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35.2 The formal Agreement between the Employer and the successful bidder shall be
executed within three (3) days of the receipt of such Form of Contract
Agreement by the successful bidder from the Employer.

G. ADDITIONAL INSTRUCTIONS
IB.36 Instructions not Part of Contract

36.1 Bids shall be prepared and submitted in accordance with these Instructions which
are provided to assist bidders in preparing their bids, and do not constitute part
of the Bid or the Contract Documents.

IB.37 Contract Documents

37.1 The Documents which will be included in the Contract are listed in the Form of Contract
Agreement set out in these Bidding Documents.

IB.38 Sufficiency of Bid

38.1 Each bidder shall satisfy himself before Bidding as to the correctness and
sufficiency of his Bid and of the rates and prices entered in the Schedule of
Prices. Except insofar as it is otherwise expressly provided in the Contract, the
rates and prices entered in the Schedule of Prices shall cover all his obligations
under the Contract and all matters and things necessary for the proper
completion of the Works.

IB.39 One Bid per Bidder (N.A.)

39.1 Each bidder shall submit only one bid either by himself, or as a partner in a joint
venture. A bidder who submits or participates in more than one bid (other than
alternatives pursuant to Clause 1B.41) will be disqualified and bids submitted
by him shall not be considered for evaluation and award.

IB.40 Bidder to Inform Himself

40.1 The bidder is advised to obtain for himself at his own cost and responsibility all
information that may be necessary for preparing the bid and entering into a
Contract for execution of the Works. This shall include but not be limited to the

following:

(@)  inquiries on Pakistani Income Tax/Sales Tax to the Commissioner of the
Income Tax and Sales Tax, Peshawar Pakistan.

(b)  inquiries on customs duties and other import taxes, to the concerned
authorities of Customs and Excise Department.
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(c) information regarding port clearance facilities, loading and unloading
facilities, storage facilities, transportation facilities and congestion at
Pakistan seaports.

(d) investigations regarding transport conditions and the probable conditions
which will exist at the time the Goods will be actually transported.

IB.41 Alternate Proposals by Bidder

41.1 Should any bidder consider that he can offer any advantage to the Employer by
a modification to the designs, specifications or other conditions, he may, in
addition to his bid to be submitted in strict compliance with the Bidding
Documents, submit any Alternate Proposal(s) containing (a) relevant design
calculations; (b) technical specifications; (c) proposed construction
methodology; and (d) any other relevant details / conditions, provided always
that the total sum entered on the Form of Bid shall be that which represents
complete compliance with the Bidding Documents.

41.2 Alternate Proposal(s), if any, of the lowest evaluated responsive bidder only may
be considered by the Employer as the basis for the award of Contract to such
bidder.

IB.42 Local Conditions

42.1 Bidder must verify and supplement by his own investigations the information
about site and local conditions. However, Employer will assist the Bidder
wherever practicable and possible.

IB.43 Integrity Pact
The Bidder shall sign and stamp the Integrity Pact provided at Schedule-H to Bid in
the Bidding Document for all Federal Government procurement contracts

exceeding Rupees ten million. Failure to provide such Integrity Pact shall make
the bid non-responsive.
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Appendix A to
Instructions to Bidders

NAME OF ELIGIBLE COUNTRIES

[User to list down the Name of eligible countries as per Clause 2 of Instructions to
Bidders]
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Appendix B to
Instructions to Bidders

EVIDENCE OF BIDDER’S CAPABILITY

[Note: Bidders to provide the following information with the bid separately and indicate herein
its references where this information is available.]

Sr.No. Information to be Supplied Bid References

Name of bidder, business address and country of
incorporation.

Type of firm whether individually owned,
partnership, corporation or joint venture and
the names of its owners or partners.

3. The annual reports or qualification
statements giving general description of the
firm, sort of business carried out, balance

sheets, profit and loss
statements, turn over and business done by
the firm, duly authenticated, for the last
three (3) years. Audited Balance Sheets for
the preceding 3 years and projected assets
and liabilities for the next 2 years shall be
provided.

Location and address of manufacturing facilities.

5. Full description of factories owned and
the annual manufacturing capacities of
various items made therein.

Details of the factory or factories where
the offered equipment is proposed to be
manufactured. This description should
include the facilities and capacities of the
particular factories including testing
facilities and the processes used in
manufacturing and testing. Where parts or
components are purchased from outside,

the details of

equipment purchased and
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the names and experience
record of the suppliers.

Sr.No.

Information to be Supplied

Bid References

7.

10.

11.

Detailed description of the quality
control testing and research facilities. If
the equipment is manufactured under
license, the name of the licenser and
details of the licensing arrangements,
such as the duration of the license, the
facilities provided to the bidder by the
licenser and whether future
improvements are available or not etc. A
copy of the license agreement may be
attached.

Names, qualifications and experience of the
key technical personnel.

The time since the manufacturer has been in
this business and the time since he has been
doing work of similar nature.

The time since the particular equipment
offered has been manufactured and the time
for which it has been in service. The

manufacturer shall have the
following experience.

(List the equipment and experience required)

Reference lists of similar works done by the
bidder in its country and abroad indicating
the name of customer,
description and quantity of product, year of

supply and the approximate value.
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12.

13.

14.

Details of projects under execution and
future contractual commitments (for each
partner, in case of a joint venture).

Banking reference, names of banks and
addresses may be given to whom reference
regarding financial capability of the bidder
may be made, with authority to make
inquiries from the bidder’'s bankers and
clients regarding any financial and technical
aspects (for each partner, in case of a joint
venture).

Information on any litigation or arbitration
resulting from contracts completed or under
execution by the bidder over the last ten (10)
years. The information shall indicate the
parties concerned, the matter of dispute, the
disputed amounts and the result thereof (for
each partner, in case of a joint venture).
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Domestic Goods (Value added in Pakistan)

Append

ix C to

Instructions to Bidders

[Bidders claiming eligibility for domestic preference should fill in for supply items only,
all columns hereunder and provide necessary documentation to substantiate their

claim]
Sr. No. Description of Unit Qty Total Price of | Domestic value| Amount of
Indigenous Goods Goods Ex- added in the value
Factory (Pak | manufacturing | addition (Pak
Rs.) cost as Rs.)
percentage of
Ex-Factory
Price
1 2 3 4 5 6 7
Total in columns 5 & 7
Computations:
A. Total amount of Value Addition (from Col.7) Rs
B. Total Ex-Factory Price of Indigenous Goods (from Col.5) Rs

C. Total DDP Price of imported supply items Eqv.Rs
D. Total Price of supply items [B+C] Eqv.Rs
E. % of value addition = [(A/D) x100] %
F. Domestic Preference = (15,20 or 25)% of B Rs
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FORM OF BID AND SCHEDULES TO BID

FORM OF BID
(LETTER OF OFFER)

Bid Reference No.

(Name of Works) To:

Gentlemen,

1. Having examined the Bidding Documents including Instructions to Bidders,
Conditions of Contract, Specifications, Drawings, Schedule of Prices and

Addenda Nos. for the execution of the
abovenamed Works, we, the undersigned, being a company doing business
under the name of and address
“and being duly incorporated under the laws of

hereby offer to execute and complete such
Works and remedy any defects therein in conformity with the said

Documents including Addenda there to for the Total Bid Price comprising
Foreign Currency Component of
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10.

( ) and Local Currency Component of

Rs.
(Rupees ) or
such other sum as may be ascertained in accordance with the said Documents.

We understand that all the Schedules attached hereto form part of this Bid.

As security for due performance of the undertakings and obligations of this Bid,
we submit herewith a Bid Security in the amount of
drawn in your favour or made payable to you and
valid for a period twenty-eight (28) days beyond the period of validity of Bid.

We undertake, if our Bid is accepted, to commence the Works and to deliver
and complete the whole of the Works comprised in the Contract within the
time(s) stated in Preamble to the Conditions of Contract.

We agree to abide by this Bid for the period of days from the date fixed
for receiving the same and it shall remain binding upon us and may be accepted
at any time before the expiration of that period.

Unless and until a formal Agreement is prepared and executed, this Bid,
together with your written acceptance thereof, shall constitute a binding contract
between us.

We undertake, if our Bid is accepted, to execute the Performance Security
referred to in Clause 10 of Conditions of Contract for the due performance of
the Contract.

We understand that you are not bound to accept the lowest or any Bid you may
receive.

We do hereby declare that the Bid is made without any collusion, comparison
of figures or arrangement with any other person or persons making a Bid for
the Works.

We confirm, if our Bid is accepted, that all partners of the joint venture shall be
liable jointly and severally for the execution of the Contract and the composition
or the constitution of the joint venture shall not be altered without the prior
consent of the Employer. (Please delete in case of Bid from a single firm).

Dated this day of 20

Signature in the capacity of duly

authorized to sign bids for and on behalf of

(Name of Bidder in Block Capitals)
(Seal)

Address
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Witness:

(Signature)

(Name)

Address:

Occupation

SCHEDULES TO BID INCLUDE THE FOLLOWING:

» Schedule A to Bid: Specific Works Data

« Schedule B to Bid: Work to be Performed by Subcontractors
« Schedule C to Bid: Proposed Programme of Works

» Schedule D to Bid: Deviations from Technical Provisions

» Schedule E to Bid: Deviations from Contractual Conditions

* Schedule F to Bid: Method of Performing Works

» Schedule G to Bid: Proposed Organization

» Schedule H to Bid: Integrity Pact
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Technical Evaluation Criteria Format.

Bidder / Contractors will be required to fulfill all the below mentioned Mandatory

Requirements. The bidder / Contractor who do not comply with any one of the mandatory
requirements will not be considered for Financial Opening and will be declared as Non-
Responsive Bidder.

The Bidders / Contractors are also required to Score Minimum 65% Marks in Technical

Evaluation to be declared as Technically Qualified Bidder.

Mechanical and Electrical Workshop, to undertake all repairing services of the
Contract as per Standards within the vicinity of Urban Peshawar.

(The Electrical / Mechanical workshop shall physically be verified by the
WSSP Evaluation Committee along with Zonal Engineering Staff) Where
required / deemed Necessary.

S. Description Status
No
MANDATORY REQUIREMENT (Y/N)

1 Income Tax registration / KPRA Registration (Active Status)

2 Legal Status (Non-Blacklisting Certificate) on Stamp paper.

3 Registration with PEC in relevant category & Code ME.06 & EE-05

(Valid PEC Registration Required).
4 The Contractor must have experienced technical staff and Fully Equipped

Note: Bidder who do not comply the mandatory requirements will not be
considered for further evaluation and will be declared as non-Responsive
and his financial proposal will be returned un-opened to the bidder.

TECHNICAL EVALUATION CRITERIA

Equipment & Machinery (25 Marks)

(The store/workshop shall be visited by the WSSP Evaluation committee members along with Zonal Management

staff/Evaluation Committee). Availability of spare parts as per requirements mentioned in bidding documents.

Sr.No Equipment / Machinery Max. Explanation for Marks
Marks
Assigned
e 3 marks for upto 3 No. of pumping
Functional Submersible Pumping machinery ) )
1 Machinery (20-30 Hp) 10 e 6 marks for 4-7 No. of pumpmg_ machinery
e 10 marks for 8 and above pumping
machinery
Functional Pole Mounted electric e 3 marks for upto 3 No. of transformers
2 transformers (50 K'VA or higher) 10 e 6 marks for 4-7 No. of transformers
e 10 marks for 8 & above No. of transformers
3 Functional Lathe Machine 2.5 * 1 markfor 1 no. of lathe machine
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2.5 marks for 2 and above no. of lathe
machines

1 mark for 1 no. of load test machine

Functional Zero Load Test
4 . 2.5 2.5 marks for 2 and above no. of load test
Machine (for transformer) .
machines
Project Experiences (40 Marks)
Max.
Sr.No Description Marks Explanation for Marks
Assigned
Project of similar nature &
complexity completed in last 5
years. Min. 2 contracts of 3.0 ) ]
o 15 03 marks to be given for each project of
1 million or above. o
similar nature.
Supported by Purchase order,
contract agreement, completion
report.
Project of similar nature &
complexity in hand. Min. 2 jobs 02 marks to be given for each project of
2 with contract amount not less 05 similar nature.
than 3.0 million duly supported Full marks to be given for 3 or above project.
by the contract agreement.
Performance or productivity of 5 marks for each satisfactory performance
the contract certificate.
At least 3 user certificates for In case of penalty imposed on contractor due
satisfactory performance of the to delays during contract period, the points
similar like contracts shall be deducted as per below criteria: -
0.5 mark to be deducted if penalty of
3 15 Rs.100,000 to 200,000/- is imposed during
each contractual period.
1 mark to be deducted if penalty of
Rs.200,001/- to Rs.300,000/- is imposed
during each contractual period.
1.5 marks to be deducted if penalty of
Rs.300,001 and above is imposed during
each contractual period.
Approach & Methodology for the Ma_rks shall be given to the contractor after
4 i 05 review of the methodology
execution of contract
Human Resource & Tools (25 Marks)
Max.
Sr.No Description Marks Explanation for Marks
Assigned
{ Associate  Engineer  (DAE) 05

Electrical or Mechanical with
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minimum 1 year experience in e 05 marks for Associate Engineer for

similar like projects. deployment in Zonal Offices
One technical team equipped
with following staff & tools: - 05 marks per team total up to 04 teams.
1 No. of Mechanical Technician
2 2 No. of Electrical Technicians 20

2 No. of Helpers/Labor
(Documentary evidence of staff
is mandatory)

Financial Soundness (10 Marks)

Max.
Sr.No Description Marks Explanation for Marks
Assigned
Latest Bank certificate on bank
{ credit line showing capability to 05 B
execute contracts minimum up to * 05 marks for the certificate
5 million (Financial worth)
Audited financial statements for
2 the last 5 years for verification of 05 e 05 marks for the audit report
the financial status
Total Marks 100
Minimum Passing Criteria 65%

All those Contractor / Bidder who obtained Minimum Score of 65% in the technical evaluation
shall be declared as Responsive bidder. The Financial Bids of the only technically qualified
contractor / Bidder shall be opened by the Bid Preparation and Evaluation Committee on the
given date and time.

The Bidder who quoted lowest rate in the financial bid among the technically qualified bidders
shall be declared as successful Bidder to award Contract for that zone / Package.

If any firm wins two (M&R) works in any of the five zones. He should separately provide double human
resources, machinery and other operational capabilities related to Tube well (M&R) Electrical/
Mechanical work in written form before award of contract. In case of failure the contract for only one Zone
will be awarded whereas the contract from another applied Zone shall be awarded to 2nd lowest,
according to the participated and qualified bids.

Therefore, it is suggested that bidders shall only participate maximum up to two Zones. So that the

performance of the work should remain efficient and prompt, subjected to operational capabilities and
abilities for smooth operational activities during period of contract.
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SCHEDULE -ATO BID

SPECIAL STIPULATIONS CLAUSE Conditions Of Contract

Time for Furnishing Program

IB-33

Within 7 days from the date of receipt
of Letter of Acceptance.

Minimum amount of Third Party
Insurance

Not Applicable.

Time for Commencement

Immediately from the date of receipt of
Engineer’s Notice to Commence which
shall be issued after signing of Contract
Agreement.

Time for Completion

1.1.35

365 Days from the award of contract
and as per work order

a) Amount of Liquidated Damages

27.1

At Rs.1,500/- for each hour of delay of
electrical items after 12 hours of
complaint registration.

At Rs.2,000/- for each hour of delay of
mechanical items after 24 hours
complaint registration. The penalty
shall be imposed on specific work
activity within the identified works as
stated by the engineer In Charge.

Variation

31.1

15% of the contract price stated in the
Letter of Acceptance

b) Amount of Bonus

473

Not Applicable

Defects Liability Period

Schedule
C

03 Months to 12 Months after repair
works

Percentage of Retention Money

33.1.1

2% CD attached to Bid & 8% from
Running Bills till over of defect
liability period. Additional
performance security in case of
unbalanced rates shall be released after
obtaining 75% physical progress for
protection of Employer in case of
default.

Minimum amount of Interim
Payment Certificates (Running
Bills)

33.1

Monthly as per actual work done.

10

Time of Payment from delivery of
Engineer’s Interim Payment
Certificate to the Employer.

33.5

Within 120 days
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BILL OF QUNATITIES

Name of Work: ANNUAL MAINTENANCE & REPAIR OF TUBE WELLS
(ELECTRICAL/MECHANICAL) WITHIN THE JURISDICTION

OF ZONE-E WSSP PESHAWAR FOR THE YEAR (2024-25).

and Testing complete. 50-KVA Transformer

S.No Item Code Description No. Unit Rate (Rs) AT;sl;nt
Electrical Items
Schedule Items MRS-2022 (B)
Wiring of 2/3-pin 5-Amp. plug point in 3/0.029"
1 15-51 PVC insulated bare cable in PVC pipe 1.00 Each 593.75 593.75
recessed
Supply and fixing of 0.5 HP Monoblock water
2 14-79-a pump 1.25"x1" single phase upto 72 ft head Each
(Type SE) i/c all accessories (For filter plant) 1.00 18,337.91 18,337.91
Supply and Erection single core PVC insulated
3 15-05-a copper conductor 250/440 V grade cable : M
3/0.029" 1/2" i/d 1.00 73.22 73.22
Supply and Erection single core PVC insulated
4 15-05-c copper conductor 250/440 V grade cable : M
7/0.029" 1.00 135.21 135.21
5 15-117 Supply & erection of Magnetic contactor 25,00 Each 5 396.67 134.916.75
Supply and Erection switches 10/15 Amp :
6 15-18-b recessed type 1.00 Each 122.04 122.04
7 15-192 Supply & Erection brass bulb holder Each
pply 1.00 134.55 134.55
8 15-199 Supply & Erection of Starter for Motor pum Each
PPl pump 1.00 7,319.88 7,319.88
Supply & installation of DOL Starter for 21 to
9 152010 | 30 1P 100 | EN | 489735 | 489735
Supply & installation of DOL Starter for 31 to
10 15201 | 4oHp 100 | E%N | 611235 | 611235
S/Fixing 4-core flexible Aluminium cable for
" 15-202-c | service of transformer to main board (19/64) 1.00 M 2,977.65 2,977.65
12 15-203 S/Fixing protector magnet coil in starter 3.00 Each 2 459.88 7.379.64
13 15-204-b Supply & fixing of Overload relay 31-60 Am Each
PPl 9 y P 200 7,319.88 | 14,639.76
14 15-204-c Supply & fixing of Overload relay 61-100 Am Each
PPl 9 y P 20.00 10,964.88 | 219,297.60
Repair of Transformer' HT leg (2 steps) i/c of
oNA. carriage from site to workshop & back i/c
15 15-206-2 | i/ stallation and Testing complete. 50-KVA 300 | F2" | 1121400 | 33,642.00
Transformer
Repair of Transformer' LT coil i/c of carriage
16 15-206-b from site to workshop & back i/c installation Each
and Testing complete. 50-KVA Transformer 3.00 10,606.50 31,819.50
Repair of Transformer' HT bush i/c of carriage
17 15-206-c from site to workshop & back i/c installation 8.00 Each 9.391.50 75.132.00
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18

15-206-d

Repair of Transformer' LT bush i/c of carriage
from site to workshop & back i/c installation
and Testing complete. 50-KVA Transformer

8.00

Each

8,784.00

70,272.00

19

15-206-e

Repair of Transformer body i/c of carriage from
site to workshop & back i/c installation and

5.00

Each

7,569.00

37,845.00

Testing complete. 50-KVA Transformer

20

15-207-a

Repair of Transformer' HT leg (two -step) i/c of
carriage from site to workshop & back i/c
installation and Testing complete. 25-KVA
Trasformer

1.00

Each

9,999.00

9,999.00

21

15-207-b

Repair of Transformer' LT Coil i/c of carriage
from site to workshop & back i/c installation and
Testing complete. 25-KVA Transformer

1.00

Each

9,756.00

9,756.00

22

15-207-c

Repair of Transformer' HT bush i/c of carriage
from site to workshop & back i/c installation and
Testing complete. 25-KVA Transformer

1.00

Each

9,391.50

9,391.50

23

15-207-d

Repair of Transformer' LT bush i/c of carriage
from site to workshop & back i/c installation and
Testing complete. 25-KVA Transformer

1.00

Each

8,784.00

8,784.00

24

15-207-e

Repair of Transformer body i/c of carriage from
site to workshop & back i/c installation and
Testing complete. 25-KVA Transformer

1.00

Each

7,569.00

7,569.00

25

15-209

Rewinding of voltage regulator stabilizer coil

1.00

Each

2,934.00

2,934.00

26

15-20-a

Supply & Replacement of 3 pin switch & plug - 5
Amp Recessed type

2.00

Each

586.53

1,173.06

27

15-210

Furnish & Install of Volt: meter upt to 500 volt.

7.00

Each

1,004.63

7,032.41

28

15-211

Furnish & Install of AMP meter up to 100 Amps

7.00

Each

1,004.63

7,032.41

29

15-214-b

Furnish & install of taper bearing for 30 to 50 HP
motor (V.H.S)

1.00

Each

2,569.50

2,569.50

30

15-215-a

Furnish & install of Ball bearing for 10-25 Hp
Motor (V.H.S)

1.00

Each

1,5688.50

1,588.50

31

15-215-b

Furnish & install of Ball bearing for 30-50 Hp
Motor (V.H.S)

1.00

Each

2,569.50

2,569.50

32

15-24-b

Supply & Erection tube light including rod, chowk
Complete single rod (40 watt) with starter

1.00

Each

1,497.15

1,497.15

33

15-50

\Wiring of light/fan/call-bell point in 3/0.029" PVC
insulated bare cable in PVC pipe recessed

2.00

Each

1,575.83

3,151.66

34

15-68-a

Supply and Erection best quality AC ceiling fan

complete with Gl rod, canopy, blades & regulator :

36" sweep

5.00

Each

5,046.75

25,233.75

35

15-70-c

Supply and Erection transpower auto circuit
breaker 3-phase, 400V fungus moisture proofing
: 100 Amp.

20.00

Each

3,747.15

74,943.00

36

15-71-c

Supply and Erection single phase imported auto
circuit breaker 20 Amp.

1.00

Each

950.40

950.40
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Supply and Fixing of 18" dia Direct axial Wall
Bracket fan,1450Rpm, Max 50db sound level Fan

37 15-78 shall be made with 99% purity Copper windings 20.00 Fach 6,168.38 123,367.60
38 15-80 Supply and Fixing dimmer switch complete 1.00 Each 242.01 242 01
Supply and fitting of capacitor 2.2 uf for ceiling
39 1584 s 100 | FEN | 14274 142.74
Logging of bore hole with electrical equipment
40 24-42 land furnishing reports. 100 | JoP  |23643.00 | 23,643.00
Supply and Erection of AC ENERGY
4“1 26-01-c-07  [EFFICIENT LED LIGHT BULBS (21-30 W) 100 | Each | 1,362.58 1,362.58
Rewinding of Submersible electric motor i/c
42 27-15-a carriage from site of work and back i/c testing HP
installation complete with all respects: From 190.00 ' 1,719.60 326,724.00
0.75t0 20 H.P
Rewinding of Submersible electric motor i/c
43 27-15-b carriage from site of work and back i/c testing H.P
installation complete with all respects: Above 580.00 ' 2,026.35 | 1,175,283.00
20H.P
44 2717 Supply and fixing of C.T Coil for Ampere meter 100 Each 724.65 724.65
Rewinding of Voltage regulator complete in all
45 27-24-a | respect - 3 coi 100 | 9O | 2161440 | 21,614.40
Repair of Voltage regulator point control
46 2725 | machine 100 | P | 553167 | 553167
47 27-32 Replacement of wearing ring 70.00 Each 904.50 63,315.00
Replacement of insulator (H.T) bush from 25 to
54 27-43 1 50 KVA 500 | F2M | 200827 | 1049135
Replacement of transformer (L.T) Bush from
55 27-44-a | 2510 50 KVA 500 | FPM | 281286 | 14,064.30
56 07440 Replacement of transfomer link of different Each
-44- ac
KVS 200 2,252.48 4,504.96
57 27-45 Replacement of S-Y-II unit for 25 to 100 KVA 10.00 Each 2.302.20 23,022.00
58 27-46 Replacement of transformer oil 350.00 Liter 341.91 119,668.50
Loading unloading of Transformer as per
59 27-47 wapda specification & installation with cariage Job
complete for 25 to 100 KVA 37.00 7,034.40 | 260,272.80
60 27-50 Replacement of kit kat grips , 60-200 Amp 100 Each 1.644.75 1,644.75
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61

27-57-a

Replacing of 3 core submersible cable (copper)
of the following gauge. 14/16mm.

30.00

739.85

22,195.50

62

27-58-a

Replacing of 4 core cable of the following
gauge
PVC Cable 19/083

65.00

1,481.24

96,280.60

63

27-58-b

Replacing of 4 core cable of the following
gauge
PVC Cable 19/064

5.00

1,232.10

6,160.50

64

27-59

Test & develop tubewell of size 6" & above
continously up to 1.5 cusecs (Air compressor)

20.00

Hour

838.47

16,769.40

Electrical Works Schedule Items ()

4,499,128.13

Mechanical Items

Schedule Items - MRS 2022

14-39-b

Providing and Fixing brass stop/bib cock of
approved quality: 3/4" (20 mm) dia

1.00

Each

520.11

520.11

24-21-a

Providing and fixing sluice valve of BSS quality
(BS 5163) and weight Class 'B' for Cast Iron &
AC pipe line (including cost of jointing material):-
a) 3" (75 mm) dia of Valve

2.00

Each

26,600.92

53,201.84

24-21-b

Providing and fixing of sluice valve of BSS
quality (BS 5163) and weight Class 'B' for Cast
Iron & AC pipe line (including cost of jointing
material):- b) 4" (100 mm) dia of Valve

2.00

Each

32,534.39

65,068.78

24-44

P&L Reflux valves (C.1) of BSS quality/weight
including jointing material 3" i/d-6" i/d.

1.00

Each

5,827.98

5,827.98

24-51-a

Repair of C.I sluice valve/ reflux valve i/c
packing sheet, nuts, bolts, spindle etc:
complete of the following size. a) 3" (75 mm)
dia of Valve

5.00

Each

1,008.45

5,042.25

24-51-b

Repair of C.I sluice valve/ reflux valve i/c
packing sheet, nuts, bolts, spindle etc:
complete of the following size. a) 4" (100 mm)
dia of Valve

20.00

Each

1,176.53

23,530.60

24-56-a

Supply and Fixing MS Column pipe with flanges
for submersible pump : 4" ( 100 mm) Nominal
Pipe Size (NPS), 3/16" thick, 10' length

10.00

4,317.49

43,174.90

24-56-b

Supply and Fixing MS Column pipe with flanges
for submersible pump : 3" ( 75 mm) Nominal
Pipe Size (NPS), 3/16" thick, 10' length

10.00

3,428.06

34,280.60

24-61-b

Providing and fixing of packing sheet for valves
i/c nuts, bolts as required at site complete. c)
4" (100 mm) dia of Valve

1.00

Each

491.52

491.52

10

24-66

Supply & Fixing Guide bearing for electrical
motor

5.00

Each

1,256.63

6,283.15

11

24-67

Supply and Fixing of Stainless steel Top rod for
Electric motors.

5.00

Each

2,380.50

11,902.50

12

24-68

Supply and fixing Carbon bush (Submersible)

80.00

Each

1,013.63

81,090.40

13

24-69-b

Supply and Fixing Rubber Bearing for Column
shaft 4"

3.00

Each

1,681.88

5,045.64
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Furnish and install of column pipe socket 4" 1,294.90
14 24-70-a dia Each 1.294.90
: 1.00 S
Extraction of Turbine/Submersible Pump &
15 27-18-a lowering/installation of the same after necessary Job 8,435.40
repair (0 ft to 200 ft) 82.00 691,702.80
Extraction of Turbine/Submersible Pump
16 27-18-b &blowering/installation of the same after Job
necessary repair (Above 200 ft) 20.00 13,586.25 271,725.00
. . 345.29
17 27-19 S/Fixing of Top nut any size 2.00 Each 690.58
Supply & fixing of top shaft - any size 6,822.00
18 2720 | (subermisble/Turbine) 100 | B3P 6,822.00
19 27-21 S/Fixing of staffing box gland Set 548550
- ixing of staffing box glan e
g g g 100 5,485.50
. i 601.38
20 27-22 S/Fixing of threaded coupling 35.00 Set 21.048.30
. 6,723.54
21 27-27 Replacement of pump shaft stainless steel 20.00 Each 134.470.80
22 27-28 Repl t of Impell Each 287085
- eplacement of Impellar ac
p p 40.00 115,074.00
Supply and Fixing of Column shaft Sleeve 20 1,012.64
23 2729 | t0.30 mm s0.00 | E2°" 30,379.20
) ) 2,219.67
24 27-30 Replacement of column pipe socket 3" to 6" i/d 1.00 Each 221967
. 2,282.58
25 27-31 Replacement of column shaft - any size 1.00 Each 228258
26 27-33 Replacement of studs for intermediate bowl Each
200.00 58.53 11,706.00
27 27-34 Repl t of nut, bolts of i Each 1297
- eplacement of nut, bolts of any size ac
) o . 510.26
28 27-35 Repair/re-conditioning of impellars 5.00 Each 2551.30
o9 97.36 Replacing the Submersible motor thrust Each
- bearing and disc 2500 | 2" | 14.400.38 | 360,009.50
Replacing the carbon bushes / steel bushes for 5,329.62
30 27-37 submersible motor complete 25.00 Each 133,240.50
31 27-38 Replacing of brass bush i Job 1.04169
- eplacing of brass bush - any size o
p 9 Yy 50.00 52,084.50
32 27-39 Repl t of bearing bush/housi Job 1,043.:53
- eplacement of bearing bush/housin o
p 9 g 80.00 83,482.40
33 27-40 Replaci f rubb king 3" to 6"i/d Pai 18345
- eplacing of rubber packin 0 6"i air
placing packing 300.00 55,035.00
250.11
34 27-49 Replacement of gland dori 20.00 M 5002.20
: . 539.87
35 27-51 Replacing of pressure gauge (0 to 500 psi) 1.00 Each 539.87
1,183.70
36 27-53 Replacing of clamps 3" to 6" size 1.00 Each 1.183.70
. 2,187.46
37 27-54 Submersible plate 1.00 Each 2187.46
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38

27-55

Cutting & threading MS column pipe of various
size

1.00

Job

1,323.15

1,323.15

Mechanical Works Schedule Items (B)

2,530,347.18

Non Schedule Items (C)

N.S.I

Supply, fixing & Testing of Dry Run protection
device including wiring in MCU, cable upto
submersible motor, imported (schneider,
metasol, philips, siemens or equivalent )
complete in all respect

1.00

Each

6,181.00

6,181.00

N.S.I

Supply, installation & testing of phase failure
device (over/under voltage control relay)
including wiring & connecting with motor,
imported (schneider, metasol, philips, siemens
or equivalent ) complete in all respect

15.00

Each

5,791.20

86,868.00

N.S.

Supply and fixing of Main distribution board
(MCU) of stainless steel 18" x 30" including
phase indicators, start stop button,nuts, screws
door with lock complete in all respect, heavy
gauge

1.00

Each

11,952.70

11,952.70

N.S.

Repair / refixing of loose connections at MCU,
Transformer, link, Energy Meters, pumping
machinery including replacement of wires,
jointing with thimble, insulation, complete in all
respect.

300.00

Job

1,315.50

394,650.00

N.S.I

Providing & installation of PVC duct
rectangular 50 mm wide inlcuding cover,
complete in all respect.

5.00

440.20

2,201.00

N.S.I

Supply & installation of Gl wire Guaze around
inlet of pumping machinery 22 SWG with 60
mesh per square foot complete in all respect

2.00

M2

1,404.90

2,809.80

N.S.

Supply & fixing of steel stage for submersible
pump with dia 3" - 6" including nuts & bolts,
complete in all respect

6.00

Each

4,040.60

24,243.60

N.S.I

Providing & Fixing Timer relay device for star
delta type of starter, complete in all respect

5.00

Each

4,326.40

21,632.00

N.S.I

Supply & fixing of Filter cartridges for the water|
filtration plant

1.00

Each

4,742.10

4,742.10

10

N.S.

Replacement of Filter media in water filtration
plant - silica sand & carbon, complete in all
respect

1.00

Each

53,098.40

53,098.40

11

N.S.I

Replacement of ultra filtration membrane in
water filtration plant complete in all respect

1.00

Each

65,889.00

65,889.00

12

N.S.I

Providing & Fixing S.S riser clamp for Column
pipe (3" - 4" dia)

1.00

Each

4,216.00

4,216.00

13

N.S.

Submersible Pump repair including disc polish,
reshaping & fixing, complete

30.00

Each

1,270.00

38,100.00

14

N.S.

Supply & Fixing the inlet suction case ring (4" -
6") of stainless steel with wearing ring, strainer
along with studs, nuts & bolts, complete in all
respect

2.00

Each

6,833.80

13,667.60
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15

N.S.

Installation of Girill for Protection of Filtration
plant Taps:- Supplying and fixing of G.I grill for
protection of water of square pipe 1/2"x1/2", 18

SWG in shape of mesh having size of 2"x2" 10.00 Sq.Ft 869.90 8,699.00
complete with holdfast, painting, welding and
locking arrangements etc.

16

N.S.

Replacing the Rubber bushes for submersible
motor & Bowl Assembly, complete 4000 | E3N | 44830 17,932.00

17

N.S.I

Repair of Rotor shaft including replacement of
rubber gate bush with steel sleeve for Job
submersible motor rotor, including removal of old 10.00 1,883.90 18,839.00
and fixing new, complete in all respect.

18

N.S.I

Supply & fixing of auto switch for the water
filtration plant including wiring complete 100 | E&h | 974400 9,744.00

19

N.S.I

Repair of bulk Water flow meter mechanical

type for tube we!l and installation of 6.00 Job 3,767.70 22.606.20
same,complete in all respect

20

N.S.

Supply & installation of bulk Water flow meter
mechanical type for tube well including flanges, Each
packing sheets, nuts & bolts, complete in all 5.00 32,798.40 163,992.00
respect (Best Quality)

Non-Schedule Items (C) 972.063.40

TOTAL AMOUNT RS (A+B+C)

8,001,538.71

% Above / Below on quoted rates -MRS %;

non-MRS

Total Quoted Bid Amount (Rs) -

(In Words

Note: -

%

Signature with Seal

The cost will vary depending upon the complaints and work required as per site.
The contractor will also be responsible for replacement of any damaged parts,
cables e.t.c related to the operation of tube wells even if not covered in the
bidding documents. The enhancement to capacity of pumping machinery like
motor & pumps, MCUSs, and transformers if deem necessary during operation of
tube well will be responsibility of bidder.
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SCHEDULE -B TO BID

WORK TO BE PERFORMED BY SUBCONTRACTORS

Subletting the awarded work by the contractor is strictly prohibited. The contractor is
liable to utilize his own workshops, resources & manpower as stated in the bidding
documents
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SCHEDULE - C TO BID

PROPOSED PROGRAMME OF WORKS

Item e .
S.No Code Description Warranty time

Electrical Iltems

Supply and fixing of 0.5 HP Monoblock water
1 14-79-a pump 1.25"x1" single phase upto 72 ft head 12 Months
(Type SE) i/c all accessories (For filter plant)

Supply and Erection single core PVC insulated
2 15-05-a copper conductor 250/440 V grade cable : 08 Months
3/0.029" 1/2" i/d

Supply and Erection single core PVC insulated

3 15-05-c copper conductor 250/440 V grade cable : 08 Months
7/0.029"

4 15-18-b Supply and Erection switches 10/15 Amp : 6 Months
recessed type
Supply & Replacement of 3 pin switch & plug -

5 15-20-a 5 Amp Recessed type 6 Months
Supply & Erection tube light including rod,

6 15-24-b chowk Complete single rod (40 watt) with 6 Months
starter
Wiring of light/fan/call-bell point in 3/0.029" PVC

7 15-50 insulated bare cable in PVC pipe recessed 6 Months
Wiring of 2/3-pin 5-Amp. plug point in 3/0.029"

8 15-51 PVC insulated bare cable in PVC pipe recessed 6 Months

Supply and Erection best quality AC ceiling fan
9 15-68-a | complete with Gl rod, canopy, blades & 12 Months
regulator : 36" sweep

Supply and Fixing of 18" dia Direct axial Wall
Bracket fan,1450Rpm, Max 50db sound level

10 15-78 Fan shall be made with 99% purity Copper 12 Months
windings
Supply and Erection transpower auto circuit

11 15-70-c | breaker 3-phase, 400V fungus moisture 8 Months
proofing : 100 Amp.

12 15-71-c Suppl)_/ an.d Erection single phase imported 6 Months
auto circuit breaker 20 Amp.

13 15-80 Supply and Fixing dimmer switch complete 6 Months
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Supply and fitting of capacitor 2.2 uf for ceiling

14 15-84 6 Months
fans
Supply & erection of 50 KVA, 11/0.4 KV
15 15-100-b | Transformer 12 Months
16 15-117 Supply & erection of Magnetic contactor 6 Months
17 15-192 Supply & Erection brass bulb holder 06 Months
18 15-199 Supply & Erection of Starter for Motor pump 3 Months
Supply & installation of DOL Starter for 21 to
19 15-201-b | 30 HP 06 Months
Supply & installation of DOL Starter for 31 to
20 15-201-c | 40 HP 06 Months
S/Fixing 4-core flexible Aluminium cable for
21 15-202¢ | oorvice of transformer to main board (19/64) 08 Months
22 15-203 S/Fixing protector magnet coil in starter 3 Months
23 15-204-b | Supply & fixing of Overload relay 31-60 Amp 6 Months
24 15-204-c | Supply & fixing of Overload relay 61-100 Amp 6 Months
Repair of Transformer' HT coil leg (two -step)
i/c of carriage from site to workshop & back i/c
25 15-205-a |4 stallation and Testing complete. 100-KVA 6 Months
Transformer
Repair of Transformer' LT coil i/c of carriage
26 15-205-b | from site to workshop & back i/c installation 6 Months
and Testing complete. 100-KVA Transformer
Repair of Transformer' HT bush i/c of carriage
27 15-205-¢c | from site to workshop & back i/c installation 6 Months
and Testing complete. 100-KVA Transformer
Repair of Transformer' LT bush i/c of carriage
28 15-205-d | from site to workshop & back i/c installation 6 Months
and Testing complete. 100-KVA Transformer
Repair of Transformer' HT leg (2 steps) i/c of
9 15-206-a carriage from site to workshop & back i/c 6 Months

installation and Testing complete. 50-KVA
Transformer
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30

15-206-b

Repair of Transformer' LT coil i/c of carriage
from site to workshop & back i/c installation
and Testing complete. 50-KVA Transformer

6 Months

31

15-206-c

Repair of Transformer' HT bush i/c of carriage
from site to workshop & back i/c installation and
Testing complete. 50-KVA Transformer

6 Months

32

15-206-d

Repair of Transformer' LT bush i/c of carriage
from site to workshop & back i/c installation and
Testing complete. 50-KVA Transformer

6 Months

33

15-206-e

Repair of Transformer body i/c of carriage from
site to workshop & back i/c installation and
Testing complete. 50-KVA Transformer

6 Months

34

15-207-a

Repair of Transformer' HT leg (two -step) i/c of
carriage from site to workshop & back i/c
installation and Testing complete. 25-KVA
Trasformer

6 Months

35

15-207-b

Repair of Transformer' LT Coil i/c of carriage
from site to workshop & back i/c installation and
Testing complete. 25-KVA Transformer

6 Months

36

15-207-c

Repair of Transformer' HT bush i/c of carriage
from site to workshop & back i/c installation and
Testing complete. 25-KVA Transformer

6 Months

37

15-207-d

Repair of Transformer' LT bush i/c of carriage
from site to workshop & back i/c installation and
Testing complete. 25-KVA Transformer

6 Months

38

15-207-e

Repair of Transformer body i/c of carriage from
site to workshop & back i/c installation and
Testing complete. 25-KVA Transformer

6 Months

39

15-209

Rewinding of voltage regulator stabilizer coil

3 Months

40

15-210

Furnish & Install of Volt: meter upt to 500 volt.

6 Months

41

15-211

Furnish & Install of AMP meter up to 100 Amps

6 Months

42

15-214-b

Furnish & install of taper bearing for 30 to 50
HP motor (V.H.S)

3 Months

43

15-215-a

Furnish & install of Ball bearing for 10-25 Hp
Motor (V.H.S)

3 Months

44

15-215-b

Furnish & install of Ball bearing for 30-50 Hp
Motor (V.H.S)

3 Months
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Logging of bore hole with electrical equipment

45 24-42 and furnishing reports.
Supply and Erection of AC ENERGY
46| 26:01-¢-07 | Eepi0IENT LED LIGHT BULBS (21-30 W) 12 Months
Rewinding of Submersible electric motor i/c
carriage from site of work and back i/c testing
47 27-15-a . i . 8 Months
installation complete with all respects: From
0.75to 20 H.P
Rewinding of Submersible electric motor i/c
48 27-15-b carriage from site of work and back i/c testing 8 Months
installation complete with all respects: Above 20
H.P
49 27-17 Supply and fixing of C.T Coil for Ampere meter 3 Months
50 27-24-3 Rewinding of .Voltage regulator complete in all 3 Months
respect - 3 coil
Repair of Voltage regulator point control
52 27-32 Replacement of wearing ring 3 Months
53 27-41-a Rewinding of H.T Coil 25 KVA 8 Months
54 27-41-b | Rewinding of H.T Coil 50 KVA 8 Months
55 27-41-c Rewinding of H.T Coil 100 KVA 8 Months
56 27-42-a Rewinding of L.T Coil 25 KVA 8 Months
57 27-42-b | Rewinding of L.T Coil 50KVA 8 Months
58 27-42-c Rewinding of L.T Coil 100 KVA 8 Months
Replacement of insulator (H.T) bush from 25 to
59 27-43 50 KVA 5 Months
Replacement of transformer (L.T) Bush from 25
60 27-44-a t0 50 KVA 5 Months
Replacement of transfomer link of different
61 27-44-b | ys 6 Month
62 27-45 Replacement of S-Y-II unit for 25 to 100 KVA 6 Months
63 27-46 Replacement of transformer oil 3 Months
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64

27-47

Loading unloading of Transformer as per wapda
specification & installation with cariage
complete for 25 to 100 KVA

65

27-50

Replacement of kit kat grips , 60-200 Amp

6 Months

66

27-57-a

Replacing of 3 core submersible cable (copper)
of the following gauge. 14/16mm.

08 Months

67

27-59

Test & develop tubewell of size 6" & above
continously up to 1.5 cusecs (Air compressor)

1 Month

Electrical Works Schedule Iltems (A)

Mechanical Items

(B)

14-39-b

Providing and Fixing brass stop/bib cock of
approved quality: 3/4" (20 mm) dia

6 Months

24-21-a

Providing and fixing sluice valve of BSS quality
(BS 5163) and weight Class 'B' for Cast Iron &
AC pipe line (including cost of jointing
material):- a) 3" (75 mm) dia of Valve

6 Months

24-21-b

Providing and fixing of sluice valve of BSS
quality (BS 5163) and weight Class 'B' for Cast
Iron & AC pipe line (including cost of jointing
material):- b) 4" (100 mm) dia of Valve

6 Months

24-21-c

Providing and fixing sluice valve of BSS quality
(BS 5163) and weight Class 'B' for Cast Iron &
AC pipe line (including cost of jointing
material):- ¢) 6" (150 mm) dia of Valve

6 Months

24-44

P&L Reflux valves (C.l) of BSS quality/weight
including jointing material 3" i/d-6" i/d.

6 Months

24-91-h

Supply & Installation, testing and
commissioning of Submersible Pump (ISO -
9906 Certified) coupled with Submersible
rewind-able Electric Motor with AC winding and
all accessories like Motor Control Unit
(equipped with UV/QV, dryrun protection
device, surge protection, phase reverse
indicator) Complete in all accessories including
NRV, Pressure Gauge, Sluice valve except
column pipe and power cable for discharge
greater than 3000 iGPH and output capacity
greater than 30 WHP (As per Approved
Technical Specifications)

12 Months
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24-51-a

Repair of C.I sluice valve/ reflux valve i/c packing
sheet, nuts, bolts, spindle etc:

complete of the following size. a) 3" (75 mm) dia
of Valve

1 Month

24-51-b

Repair of C.I sluice valve/ reflux valve i/c packing
sheet, nuts, bolts, spindle etc:

complete of the following size. a) 4" (100 mm)
dia of Valve

1 Month

24-51-c

Repair of C.I sluice valve/ reflux valve i/c
packing sheet, nuts, bolts, spindle etc: complete
of the following size. a) 6" (150 mm) dia of
Valve

1 Month

10

24-56-a

Supply and Fixing MS Column pipe with
flanges for submersible pump : 4" ( 100 mm)
Nominal Pipe Size (NPS), 3/16" thick, 10'
length

6 Months

11

24-56-b

Supply and Fixing MS Column pipe with
flanges for submersible pump : 3" ( 75 mm)
Nominal Pipe Size (NPS), 3/16" thick, 10'
length

6 Months

12

24-61-a

Providing and fixing of packing sheet for valves
i/c nuts, bolts as required at site complete. c) 6"
(150 mm) dia of Valve

3 Months

13

24-61-b

Providing and fixing of packing sheet for valves
i/c nuts, bolts as required at site complete. c) 4"
(100 mm) dia of Valve

3 Months

14

24-66

Supply & Fixing Guide bearing for electrical
motor

6 Months

15

24-67

Supply and Fixing of Stainless steel Top rod for
Electric motors.

6 Months

16

24-68

Supply and fixing Carbon bush (Submersible)

1 Month

17

24-69-b

Supply and Fixing Rubber Bearing for Column
shaft 4"

3 Months

18

24-70-a

Furnish and install of column pipe socket 4" dia.

6 Months

19

27-18-a

Extraction of Turbine/Submersible Pump &
lowering/installation of the same after
necessary repair (0 ft to 200 ft)
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Extraction of Turbine/Submersible Pump

20 27-18-b | &blowering/installation of the same after
necessary repair (Above 200 ft)
21 27-19 S/Fixing of Top nut any size 3 Months
Supply & fixing of top shaft - any size
22 27-20 | subermisble/Turbine) 6 Months
23 27-21 S/Fixing of staffing box gland 3 Months
24 27-22 S/Fixing of threaded coupling 6 Months
25 27-27 Replacement of pump shaft stainless steel 6 Months
26 27-28 Replacement of Impellar 4 Months
Supply and Fixing of Column shaft Sleeve 20 to
27 27-29 30 mm 3 Months
28 27-30 Replacement of column pipe socket 3" to 6" i/d 6 Months
29 27-31 Replacement of column shaft - any size 6 Months
30 27-33 Replacement of studs for intermediate bowl 1 Month
31 27-34 Replacement of nut, bolts of any size 1 Month
32 27-35 Repair/re-conditioning of impellars 6 Months
33 27.36 Replgcmg the.SubmerS|bIe motor thrust 8 Months
bearing and disc
34 27-38 Replacing of brass bush - any size 3 Months
35 27-39 Replacement of bearing bush/housing 3 Months
36 27-40 Replacing of rubber packing 3" to 6"i/d 3 Months
37 27-49 Replacement of gland dori 1 Month
38 27-51 Replacing of pressure gauge (0 to 500 psi) 6 Months
39 27-53 Replacing of clamps 3" to 6" size 6 Months
40 27-54 Submersible plate 6 Months
41 27.55 Cutting & threading MS column pipe of various 6 Months

size
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Non Schedule Items ( C )

N.S.|

Supply, fixing & Testing of Dry Run protection
device including wiring in MCU, cable upto
submersible motor, imported (schneider,
metasol, philips, siemens or equivalent )
complete in all respect

4 Months

N.S.I

Supply, installation & testing of phase failure
device (over/under voltage control relay)
including wiring & connecting with motor,
imported (schneider, metasol, philips, siemens
or equivalent ) complete in all respect

4 Months

N.S.I

Supply and fixing of Main distribution board
(MCU) of stainless steel 18" x 30" including
phase indicators, start stop button,nuts, screws
door with lock complete in all respect, heavy
gauge

12 Months

N.S.|

Repair / refixing of loose connections at MCU,
Transformer, link, Energy Meters, pumping
machinery including replacement of wires,
jointing with thimble, insulation, complete in all
respect.

2 Weeks

N.S.I

Providing & installation of PVC duct rectangular
50 mm wide inlcuding cover, complete in all
respect.

08 Months

N.S.I

Supply & installation of Gl wire Guaze around
inlet of pumping machinery 22 SWG with 60
mesh per square foot complete in all respect

1 Month

N.S.I

Supply & fixing of steel stage for submersible
pump with dia 3" - 6" including nuts & bolts,
complete in all respect

6 Months

N.S.I

Providing & Fixing Timer relay device for star
delta type of starter, complete in all respect

6 Months

N.S.I

Supply & fixing of Filter cartridges for the water
filtration plant

6 Months

10

N.S.I

Replacement of Filter media in water filtration
plant - silica sand & carbon, complete in all
respect

12 Months

11

N.S.I

Replacement of ultra filtration membrane in
water filtration plant complete in all respect

6 Months

12

N.S.I

Providing & Fixing S.S riser clamp for Column
pipe (3" - 4" dia)

12 Months

13

N.S.I

Submersible Pump repair including disc polish,
reshaping & fixing, complete

3 Months
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14

N.S.I

Supply & Fixing the inlet suction case ring (4" -
6") of stainless steel with wearing ring, strainer
along with studs, nuts & bolts, complete in all
respect

6 Months

15

N.S.|

Installation of Grill for Protection of Filtration
plant Taps:- Supplying and fixing of G.I grill for
protection of water of square pipe 1/2"x1/2", 18
SWG in shape of mesh having size of 2"x2"
complete with holdfast, painting, welding and
locking arrangements etc.

12 Months

16

N.S.I

Replacing the Rubber bushes for submersible
motor & Bowl Assembly, complete

3 Months

17

N.S.|

Repair of Rotor shaft including replacement of
rubber gate bush with steel sleeve for
submersible motor rotor, including removal of
old and fixing new, complete in all respect.

4 Months

18

N.S.|

Supply & fixing of auto switch for the water
filtration plant including wiring complete

12 Months

19

N.S.1

Repair of bulk Water flow meter mechanical
type for tube well and installation of
same,complete in all respect

4 Months

20

N.S.1

Supply & installation of bulk Water flow meter
mechanical type for tube well including flanges,
packing sheets, nuts & bolts, complete in all
respect (Best Quality)

12 Months
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SCHEDULE - D TO BID

DEVIATIONS FROM TECHNICAL PROVISIONS

It is presumed that the bidder shall not take any deviation. However, if he intends to
take deviations to the specified terms, those must be listed in the space provided

below:

Sr. No. Clause No. / Section No.
Deviations/Clarifications

[Note: Attach additional sheets, if necessary]
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SCHEDULE -
E TO BID

DEVIATIONS FROM CONTRACTUAL CONDITIONS
It is presumed that the bidder shall not take any deviation. However, if he intends to

take deviations to the specified Contractual/Commercial Conditions, those must be
listed in the space provided below:

Sr. No. Clause No. / Section No.
Deviations/Clarifications
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SCHEDULE -

[Note: Attach additional sheets, if necessary]

F TO BID

METHOD OF PERFORMING WORKS

The bidder is required to submit a narrative outlining the method of performing the
Works. The narrative should indicate in detail and include but not be limited to:

The sequence and methods in which he proposes to carry out the Works, including
the number of shifts per day and hours per shift, he expects to work.

A list of all major items of constructional and erection plant, tools and vehicles
proposed to be used in carrying out the Works at Site, including number of each
kind, make, type, capacity of all equipment, working condition, which shall be
deployed by him for Civil Work and Erection, Testing and Commissioning of the
Works, in sufficient detail to demonstrate fully that the equipment will meet all the
requirements of the Technical Provisions.

The procedure for installation of equipment and transportation of equipment and
materials to the site.

Details regarding mobilization in Pakistan, the type of facilities including personnel
accommodation, office accommodation, provision for maintenance and for
storage, communications, security and other services to be used.

Organization chart indicating head office & field office personnel involved in

management, supervision and engineering of the Works to be done under the
Contract.

G TO BID

PROPOSED ORGANIZATION

The bidder shall list in this Schedule the key personnel he will employ from Head office
and from Site office to direct and execute the Works, together with their names,
qualifications, experience, positions held and their nationalities.

Summary of Qualifications
Designation Name of Experience, Present

Position and

Nationality
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SCHEDULE -

Head Office:

Site Office:

Contractor’s Representative
Site Superintendent
Supervising Engineer

Plant Erectors

Construction Supervisors
Other Key Staff

H TO BID

(INTEGRITY PACT)
DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC.
PAYABLE BY THE SUPPLIERS OF GOODS, SERVICES & WORKS IN
CONTRACTS WORTH RS. 10.00 MILLION OR MORE

Contract No. Dated
Contract Value:

Contract Title:

....................................... [name of Supplier] hereby declares that it has not
obtained or induced the procurement of any contract, right, interest, privilege or other
obligation or benefit from Government of Pakistan (GoP) or any administrative
subdivision or agency thereof or any other entity owned or controlled by GoP through
any corrupt business practice.

Without limiting the generality of the foregoing, [name of Supplier] represents and
warrants that it has fully declared the brokerage, commission, fees etc. paid or payable
to anyone and not given or agreed to give and shall not give or agree to give to anyone
within or outside Pakistan either directly or indirectly through any natural or juridical
person, including its affiliate, agent, associate, broker, consultant, director, promoter,
shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder’s fee or
kickback, whether described as consultation fee or otherwise, with the object of
obtaining or inducing the procurement of a contract, right, interest, privilege or other
obligation or benefit in whatsoever form from GoP, except that which has been
expressly declared pursuant hereto.

[name of Supplier] certifies that it has made and will make full disclosure of all agreements

and arrangements with all persons in respect of or related to the transaction with GoP
and has not taken any action or will not take any action to circumvent the above
declaration, representation or warranty.
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SCHEDULE -

[name of Supplier] accepts full responsibility and strict liability for making any false declaration,
not making full disclosure, misrepresenting facts or taking any action likely to defeat
the purpose of this declaration, representation and warranty. It agrees that any
contract, right, interest, privilege or other obligation or benefit obtained or procured as
aforesaid shall, without prejudice to any other rights and remedies available to GoP
under any law, contract or other instrument, be voidable at the option of GoP.

Notwithstanding any rights and remedies exercised by GoP in this regard, [name of Supplier]
agrees to indemnify GoP for any loss or damage incurred by it on account of its corrupt
business practices and further pay compensation to GoP in an amount equivalent to
ten time the sum of any commission, gratification, bribe, finder’s fee or kickback given
by [name of Supplier] as aforesaid for the purpose of obtaining or inducing the
procurement of any contract, right, interest, privilege or other obligation or benefit in
whatsoever form from GoP.

Name of Buyer: ............ccoooiiiiiiiin,
Name of Seller/Supplier: ......................
Signature: ...
Signature: ...
[Seal] [Seal]
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SCHEDULE OF PRICES

Description
Preamble to Schedule of Prices 53
Schedule of Prices

2. (a) Summary of Bid Prices

2. (b) Equipment, Erection, Testing &
Commissioning

2. (c) Daywork Schedule

2. (d) Additional Recommended Erection and
Testing Equipment & Maintenance Tools

2. (e) Additional Recommended Spare Parts
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1. PREAMBLE TO SCHEDULE OF PRICES
General

1.1 The Schedule of Prices shall be read in conjunction with the Conditions
of Contract together with the Specifications and Drawings.

1.2 The Contract shall be for the whole of the Works as described in these
Bidding Documents. Bids must be for the complete scope of Work.

Description

2.1 The general directions and descriptions of work and materials are not
necessarily repeated nor summarized in the Schedule of Prices.
References to the relevant sections of the Bidding Documents shall be
made before entering prices against each item in the Schedule of Prices.

2.2 The quantities shown in the Schedule of Prices are estimated quantities
only as an indication of the Scope of Work to enable the bidder to bid for
different items of the Works for his estimate of costs. The estimated
quantities shall be used for comparing the bids. It is, however, to be
noted that in the event of any increase or decrease in the quantity of any
item of Works and subject to provisions of the Conditions of Contract
herein, the actual quantities executed will be paid.

Units & Abbreviations

3.1 Units of measurement, symbols and abbreviations expressed in the Bidding
Documents shall comply with the System International d’ Unites (Sl
Units).

The following abbreviations shall be used in the Schedule of Prices:

Abbreviation

Foreign Currency Component FCC
Local Currency Component LCC
United States Dollars US$
Pakistani Rupees PKR/Rs
Number No.
Kilometer km
Kilogram Kg
Cubic Meter  Cu.m Provisional Sum PS
Percent %

Rates and Prices
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4.1 Except as otherwise expressly provided under the Conditions of Contract,
the rates and amounts entered in the Schedule of Prices shall be the
rates at which the Contractor shall be paid and shall be the full inclusive
value of the work set forth or implied in the Contract; except for the
amounts reimbursable to the Contractor under the Contract.

4.2 Unless otherwise stipulated in the Conditions of Contract, the rates and
prices entered by the bidder shall not be subject to adjustment during the
performance of the Contract.

4.3 All duties, taxes and other levies payable by the Contractor under the
Contract, or for any other cause, as on the date twenty eight (28) days
prior to the deadline for submission of bids shall be included in the rates
and prices and the total Bid Price submitted by a bidder.

Additional/reduced duties, taxes and levies due to subsequent additions or
changes in legislation shall be reimbursed/deducted as per provisions of
the Conditions of Contract.

4.4 The whole cost of complying with the provisions of the Contract shall be
included in the items provided in the priced Schedule of Prices, and
where no items are provided, the cost shall be deemed to be distributed
among the rates and prices entered for the related items of the Works
and no separate payment will be made for those items.

The rates, prices and amounts shall be entered against each item in the
Schedule of Prices. Any item against which no rate or price is entered by
the bidder will not be paid for by the Employer when executed and shall
be deemed covered by the rates and prices for other items in the
Schedule of Prices.

4.5 The bidder shall be deemed to have obtained all information as to port
clearance facilities and charges, loading and unloading facilities and
charges, storage facilities and charges, transportation facilities and
charges, congestion and/or other conditions to be expected at Karachi
Port and or any other seaport of Pakistan and all requirements related
thereto.

The Contractor shall be responsible to make complete arrangements for the
transportation of the Plant to the Site.

The bidder shall be deemed to have included all clearing, forwarding and other
incidental costs in this regard in his bid. The Contractor will have the
option to use either Karachi Port or any other seaport of Pakistan.

4.6 The Contractor shall provide for all parts of the Works to be completed in
every respect for commercial operation. Notwithstanding that any
details, accessories, etc. required for the complete installation and
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satisfactory operation of the Plant, are not specifically mentioned in the
Specifications, such details shall be considered as included in the
Contract Price.

5. Schedule of Bid Prices

5.1 Break-up of Bid Prices

The various elements of Bid Prices shall be quoted as detailed below:
a) FOB Port of Shipment

The bidder shall quote prices for FOB Port of Shipment for all individual items and for
each sub-total of Plant, Erection
Equipment and Spare Parts to be supplied from outside Pakistan
on FOB (Port of Shipment) basis. The FOB Port of Shipment price
shall include the cost of the following:

i)Design, manufacture, finishing, factory testing, packing for
transport and all transportation costs incurred in placing the
Plant, Erection Equipment and Spare Parts and other
materials on board the vessel.

i)  Provision of clean on-board bills of lading.

iii) Export taxes, fees or charges levied on exporting Plant,
Erection Equipment and Spare Parts and other materials in
the country of origin, in the case of Plant imported to
Pakistan.

iv) Provision of certificates of origin, consular invoices (if
required) or any other documents issued in the country of
origin.

b) Insurance & Shipping
i)  Insurance

The bidder shall quote prices for insurance cover from ex-
factory/ ex-works to the Site for the sub-totals of the Plant,
Erection Equipment, Spare Parts and other materials to be
imported for the Contract. Such prices shall include all
insurance costs covering the responsibility for all loss or
damages while loading, unloading, storing and trimming on
board or on inland carrier and transportation to Site.

The prices for transportation/marine insurance cover shall
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be quoted on the basis of insurance through insurers from
any country (ies) of the world acceptable to the Employer.

i)  Shipping

The bidder shall quote prices for shipping from port of shipment to the port of entry
in Pakistan for the sub-totals of the Plant, Erection
Equipment, Spare Parts and other materials to be imported
for the Contract in Pakistan. Such prices shall include all
marine transportation costs including ocean freight and
other charges, etc.

The prices for shipping/marine transportation shall be quoted for shipment through
reputed shipping lines including Pakistan National Shipping
Corporation (PNSC).

Cost of shipment(s) effected by the Contractor at his option
by aircraft shall be deemed to be included in the Total Bid
Price.

c) CIF (Pakistan Seaport) Price

CIF (Pakistan Seaports) price will be the total of FOB price, insurance and shipping
prices, described here above.

d) Customs Duties
Customs duty for Plant, Erection Equipment, Spare Parts and
other materials, if any, offered from outside Pakistan shall also
include sales tax, import duty and other import charges.

e) DDP (Pakistan Seaport) Price

DDP (Pakistan Seaport) price will be the total of CIF price and customs duties,
described here above.

f) Ex-factory Price for Local Goods

The bidder shall quote prices for Local Goods, materials (other than
materials required for civil works such as concrete and
reinforcement etc. Cost of which will be included in the price of
civil works) and equipment in the relevant column of Ex-Factory
(Pakistan) of “Schedule of Prices”. Such prices shall include:
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i) Design documentation, drawings, drafting, planning services,
manufacturing, testing and packing of finished goods ready for
delivery to Site.

i)  All custom duties, sales tax and other taxes already paid or payable
on the components and raw materials used in the manufacture or
assembly of Local Goods, materials and equipments.

g) Insurance of Local Goods

Insurance of Local Goods and other materials from factory to
Site shall include all insurance costs covering the responsibility of
all losses or damages, while loading, unloading, storing, trimming
on the carrier and transporting to Site. Checking and verifying of
consignments, issuance of receiving reports and damage reports
(when applicable) shall be the Contractor’s responsibility. The
cost of insurance shall be quoted on the basis of insurance
through National Insurance Company (NIC) of Pakistan or any
other insurance company operating in Pakistan and acceptable
to the Employer.

h) Local Transport

Inland transportation for the Plant, Erection Equipment and
Spare Parts shall be the Contractor’s responsibility in respect of:

i) the Plant, Erection Equipment, Spare Parts and other
materials offered from outside Pakistan; from the port of
entry in Pakistan to the storage area at the Site, and

ii) indigenous Plant, Erection Equipment, Spare Parts and
other materials if any, offered from within Pakistan; from the
factory in Pakistan to the storage area at the Site, and

all charges occurring there from including octroi, zila tax, fees etc. and charges for
loading, forwarding and unloading expenses shall be borne
by the Contractor. Unloading at the Site, handling of the
Plant, Erection Equipment, Spare Parts and other materials
to the designated point of Site storage, checking and
verifying all shipments received against shipping
documents, issue of all receiving reports and issues of
damage reports (when applicable) shall be the Contractor’s
responsibility.

The bidder shall recognize such elements of the costs which he expects to incur in
the performance of the Works and shall include all such
costs in the rates and amounts entered in the Schedule of
Prices.
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i) Erection & Other Work

The bidder shall quote prices for Erection & Other Work (foreign and local currency
portion) for the sub-totals of the Plant at the Site. Such prices shall
include the costs of handling of the Plant and other materials from
Site storage to point of final installation, erection, installation,
testing, commissioning including all inspection, reliability tests,
the cost of foreign and local erection staff and labour, tools and
equipment, etc. It shall also cover the services of qualified
representative(s) of the supplier(s) of Plant
or adviser(s) to assure proper erection and commissioning of the
Plant. The price shall also include cost of arranging insurances in
respect of Contractor’s operations in Pakistan which insurances
shall be effected by the Contractor with the National Insurance
Company (NIC) of Pakistan or any other insurance company
operating in Pakistan and acceptable to the Employer.

52 Total Bid Price

The total of bid prices under foreign currency and local currency columns
in the Schedule of Prices shall be entered in the Summary of Bid Prices.
The unit rates and prices amount entered in the Schedule of Prices will
be the rates at which the Contractor will be paid, and shall be deemed
to be the full inclusive value of the work including all costs of performing
the Works such as overheads, income tax, super tax, profits, costs of
accepting the general risks, liabilities and obligations set forth or implied
in the Contract except for the amounts reimbursable, if any, to the
Contractor under the Contract. The rates shall also include Contractor’s
cost for providing Performance Security and other Bank Guarantees
required for performance of the Contract.

6. Erection and Testing Equipment and Maintenance Tools

6.1 In the Schedule of Prices, under Erection and Testing Equipment &
maintenance tools the Employer has drawn up a list of Erection and
Testing Equipment and Maintenance Tools along with estimated
quantities. The bidder shall enter the price only in FOB price column for
all individual items and shall give the break-up of the prices into FOB
Port of Shipment, Shipping to wharf at the port of entry in Pakistan,
Insurance to Site and Local Transport in Pakistan against each subtotal.
These Erection and Testing Equipment and Maintenance Tools shall be
furnished and the cost included in the Bid Price.

The Employer shall have the option of ordering additional quantities of these
essential Erection and Testing Equipment and Maintenance Tools, at the
unit rates entered in the Schedule of Prices no later than one year after
the Commencement Date.
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The unit rate for any item shall be computed by dividing the total amount by the

quantity of that item.

6.2 The bidder shall also list, in the space provided in the Schedule of Prices,

The

Additional Recommended Erection and Testing Equipment and
Maintenance Tools, any Erection and Testing Equipment and
Maintenance Tools which he recommends be provided for the Works, in
addition to those already specified by the Employer in the Schedule of
Prices. The bidder shall enter against each such item, its recommended
quantity, and price. The cost of such Additional Recommended Erection
and Testing Equipment and Maintenance

Tools will not be taken into account in the evaluation of bids.

Additional Recommended Erection and Testing Equipment and
Maintenance Tools may be selected by the Engineer/Employer and the
Contract Price will be adjusted in accordance with the prices set against
those items in the Schedule of Prices.

Spare Parts

7.1 In the Schedule of Prices, under Spare Parts, the Employer has drawn up

a list of spare parts along with estimated quantities. The bidder shall
enter the price only in FOB price column for all individual items and shall
indicate the break-up of price into FOB Port of Shipment, Shipping to
wharf at the port of entry in Pakistan, Insurance to Site and Local
Transport in Pakistan against each sub-total. These spare parts shall be
furnished and the cost included in the Bid Price.

The successful Bidder shall prepare and at the time of preparation of Letter of

Acceptance submit to the Employer the unit rates of all individual items
of the spare parts. The unit rates of the spare parts for the required
quantities shall give a total cost equal to the amount entered in the
Schedule of Price for spare parts.

The Employer shall have the option of ordering additional quantities of these

essential spare parts, at the unit rates entered in the Schedule of Prices,
no later than one year after the Commencement Date.

The unit rate for any item shall be computed by dividing the total amount by the

quantity of that item.

7.2 The Bidder shall also list in the space provided in the Schedule of Prices

any Spare Parts which he recommends be provided for the Works, in
addition to those specified by the Employer in the Schedule of Prices.
The Bidder shall enter against each such item, its recommended
quantity, rate and price. The cost of such Additional Recommended
Spare Parts will not be considered in the evaluation of bids.
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The Additional Recommended Spare Parts may be selected by the Engineer/
Employer and the Contract Price will be adjusted in accordance with the
prices set against those items in the Schedule of Prices.

Reimbursable Costs

8.1 If provided in the Particular Conditions of Contract, the Contractor shall be
reimbursed the actual amounts (without any overhead charges and
profits) disbursed by him in respect of non-exempt Pakistani customs,
import duties, and taxes, levied upon Plant, Erection Equipment and
Spare Parts imported directly by him or his subcontractors into Pakistan
for the purpose of this Contract for incorporation in the Works.

8.2 The bidder shall recognize such elements of the costs which he expects to
incur in the performance of the Works and which are reimbursable, and
he shall not include any such costs in the rates and amounts entered in
the Schedule of Prices.

Provisional Sums

9.1 Provisional Sums included and so designated in the Schedule of Prices if
any, shall be expended in whole or in part at the direction and discretion
of the Employer/ Engineer. The Contractor will only receive payment in
respect of Provisional Sums if he has been instructed by the
Employer/Engineer to utilize such sums.
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b)

DAYWORK SCHEDULE

General

1.1 Work shall not be executed on a Daywork basis except by written Order of
the Engineer. The rates for Daywork items entered in the Schedule of
Prices shall apply to any quantity of Daywork ordered by the Engineer.
Nominal quantities have been indicated against each item of Daywork,
and the extended total for Daywork shall be carried forward as a
provisional sum to the Summary of Bid Prices.

Daywork - Labour

2.1 In calculating payments due to the Contractor for the execution of Daywork,
the hours for labour shall be reckoned from the time of arrival of the
labour at the job Site to execute the particular item of Daywork to the
time of departure, but excluding meal breaks and rest periods. Only the
times of classes of labour directly doing work ordered by the Engineer
and for which they are competent to perform shall be measured.

The time of Plant Erectors or other expatriate supervisory personnel shall not
be measured unless their time on Site is extended by Variation Order.
The rates entered by the Bidder for these categories shall be daily rates
inclusive of all allowances and overheads.

2.2 For labour other than Plant Erectors or other expatriate supervisory
personnel, the Contractor shall be entitled to payment in respect of the
total time that labour is employed on Daywork, calculated at the basic
rates entered by him in the Schedule of “Daywork Rates — Labour”
together with an additional percentage payments on basic rates
representing the Contractor's profit, overheads, etc., as described below:

The basic rates for labour shall cover all direct costs to the Contractor, including
(but not limited to) the amount of wages paid to such labour, transportation time,
overtime, subsistence allowances and any sums paid to or on behalf of such
labour for social benefits in accordance with Pakistan Labour laws. The basic
rates will be payable in Pak. Rupees only, and

The additional percentage payment to be quoted by the Bidder and applied to
costs shall be deemed to cover the Contractor's overheads, profits,
superintendence, liabilities and insurances and allowances to labour,
timekeeping and clerical and office work, the use of consumable stores, water,
lighting and power; the use and repair of staging, scaffolding, workshops and
stores, portable power tools, manual plant and tools; supervision by the
Contractor's staff, foremen and other supervisory personnel; and charges
incidental to the foregoing. Payments under this item shall be made in foreign
currency and local currency at the percentages entered in the
Daywork Schedule.
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2.3 Rates entered in the Daywork Schedule shall apply to labour of trade and
qualification as described and to labour of other trades with similar skill
and qualification.

Daywork - Contractor's Equipment

3.1 The Contractor shall be entitled to payments in respect of Contractor's
Equipment already on Site and employed on Daywork at the basic rental
rates entered by him in the "Schedule of Daywork Rate - Contractor's
Equipment". The said rates shall be deemed to include complete
allowance. for depreciation, interest, indemnity and insurance, repairs,
maintenance, supplies, fuel, lubricants and other consumables and all
overheads, profit and administrative costs related to the use of such
equipment.

3.2 In calculating the payment due to the Contractor for Contractor's Equipment
employed on Daywork, only the actual number of working hours will be
eligible for payment, except that, where applicable and agreed with the
Engineer, the travelling time from the part of the Site where the
Contractor's Equipment was located when ordered by the Engineer to
be employed on Daywork and the time for the return journey thereto shall
be included for payment.

3.3 The rental rates for Contractor's Equipment employed on Daywork shall be
stated in Pakistani Rupees but payments to the Contractor will be made
in local and foreign currencies according to the rates entered in the
Schedule.

Daywork-Materials

4.1 The Contractor shall be entitled to the following payments in respect of
materials used for Daywork (except for materials for which the cost is
included in the percentage addition to labour costs) which are actually
incorporated into the Works:

a) The net cost of such materials delivered to warehouse or work yard
area or storage area at the Site. Such cost shall be calculated by the
Contractor on the basis of the invoiced price and freight and
insurance as certified by the Engineer on the basis of invoices
produced.

b) Percentage addition, in local and/or foreign currency, of such net cost
of materials to cover the Contractor's handling charges, overheads
and profits.

4.2 Payment of the net cost to the Contractor of Daywork materials shall be
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made in the same currency as the invoice. Payment of the addition for
handling charges, overheads and profit shall be in local and/or foreign
currency as entered in the Schedule of Daywork - Materials.
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2. (e) SCHEDULE OF PRICES - ADDITIONAL (N.A.) RECOMMENDED
ERECTION AND TESTING EQUIPMENT & MAINTENANCE TOOLS

The bidder shall propose in the space provided, a detailed list of Erection and
Testing Equipment & Maintenance Tools which are recommended by him in
addition to those specified by the Employer under Schedule 2(b) above.

The purchase of additional recommended Erection and Testing Equipment &
Maintenance Tools would be at the discretion of the Employer and the cost of
such equipment will not be taken into consideration in the evaluation of bids.
However, the Contract Price will be adjusted to include the cost of additional
Erection and Testing Equipment & Maintenance Tools which are selected by
the Employer.

The list of Erection and Testing Equipment & Maintenance Tools shall include
description as well as quantity of each item and the unit rate and prices for the
total quantity proposed for each item of Erection and Testing Equipment &
Maintenance Tools.

Item | Description Unit|Qty| Unit Rate Total Price
No.
Foreign Currency Component Local Currency Component Foreign Local
Currency | Currency
[Componen{Componen

t t

FOB [Shippin|insurance| CIF [Total [Customs|ExFactory| Local

Price g Pak Duty for | Pakistan [Trans-
Sea Col No.8| (For port | Total
Port Local
Goods)
1 2 3 4 5 6 7 8 9 10 11 12 13 14 15

1. | Erection
Equipment

Testing
Equipment

Maintenance
3. | Tools

Total (not to be carried to Summary of Bid Price)

2. (f) SCHEDULE OF PRICES — ADDITIONAL (N.A.) RECOMMENDED
SPARE PARTS
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The bidder shall propose in the space provided, a detailed list of Spare Parts
which are recommended by him in addition to those specified by the Employer
under Schedule 2(b) above.

The purchase of additional recommended Spare Parts would be at the
discretion of the Employer and the cost of such equipment will not be taken into
consideration in the evaluation of bids. However, the Contract Price will be
adjusted to include the cost of additional Spare Parts which are selected by the
Employer.

The list of Spare Parts shall include description as well as quantity of each item
and the unit rate and prices for the total quantity proposed for each item of
Spare Parts.

Item Description Unit|Qty| Unit Rate Total Price
No.

Foreign Currency Component Local Currency Component Foreign Local
Currency | Currency
Componen|{Componen,
t t

FOB [Shipping|insurance|CIF Total | Customs [ExFactory| Local

Price Pak Duty for | Pakistan |Trans-
Sea Col No.8 |(For Local| port | Total
Port Goods)
1 2 3 4 5 6 7 8 9 10 1 12 13 14 15

Total (not to be carried to Summary of Bid Price)
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TO
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PREAMBLE TO CONDITIONS OF CONTRACT

Commencement
Date

Sub-Clause 1.1.1.(i)
The date for commencement of the Works is the date As per
work order / NIT

Defect Liability
Period

Sub-Clause 1.1.11
The Defect Liability Period is 365 days after the completion of
contract.

The Employer

Sub-Clause 1.1.12.

The Employer is Chief Executive Officer, Water and
Sanitation Services Peshawar, Plot No. 33, street-13, Sector
E-8, Phase-7 Hayatabad.

The Engineer

Sub-Clause 1.1.15.

The Engineer is ZONAL MANAGER (ZONE-E) WSSP, RING
ROAD PESHAWAR, WATER & SANITATION SERVICES,
PESHAWAR.

Time for | Sub-Clause 1.1.35.
Completion | The Time for Completion as per NIT from the Commencement
Date.
Warranty | Sub-Clause 1.1.40.
Period

The Warranty Period as per BOQ / Estimate for (goods/
equipment)

Engineer’s Duties
& Authorities

Sub-Clause 2.1

Amount of Variation Order in emergency is up to 15% of the
Contract Cost.

Note:- The cost will vary proportionately on pro-ratio basis
during the month, if the number of tube wells increase or
decrease due to some reasons, which shall be properly notified
by employer. The contractor will also be responsible for
replacement of any damaged parts, cables etc related to the
operation of tube wells even if not covered in the annexed format
as A-1 & A-2. The enhancement to capacity of pumping
machinery like motor & pumps, MCUs, and transformers if deem
necessary during operation of tube well will be responsibility of
bidder.

Confirmation in
Writing

Sub-Clause 2.6

(i) If the Contractor shall require the confirmation it shall be
notified to the Engineer within 14 days.

(i) Engineer shall confirm the decision/instruction within 14
days.
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Ruling Language

Sub-Clause 5.1.
The version in English language (ruling language) shall prevail.

Day to Day
Communications

Sub-Clause 5.2.
The language for day to day communications is English and

Urdu.
As-Built | Sub-Clause 6.10
Drawings | As-Built drawings shall be provided to the Engineer within 30
days from the date of issue of Taking Over Certificate if
required.
General | Sub-Clause 8.1
Obligations | Detail of Erection and Testing Equipment and Maintenance Tools

is given herein below: N.A.

Programme to be
Furnished

Sub-Clause 12.1.
The Programme must be submitted in the form of as per NIT.

Electricity Water,
Gas and Other

Sub-Clause 14.3.
Supplies on the Site are:

Services | 5 Electricity: Available

b. Water: Available

C. Gas: N.A.

d. Other Services
Employer’s | Sub-Clause 14 .4.

Equipment

The following Employer’s equipment is available for use by the
Contractor under the Employer’s operation: N.A.

Working Hours

Sub-Clause 18.3.
The normal working hours are 24/7

Time for
Completion

Sub-Clause 25.1
(i) Place of the Project Peshawar
(i) Period As per NIT

Earlier
Completion

Sub-Clause 26.3
(i) Amount of Bonus per day: N.A.
(i) Max. Amount of Bonus N.A.
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Delay in
Completion

Sub-Clause 27.1.

Failure to meet the Time for Completion entitles the Employer to
reduction in Contract Price as follows: As per NIT

Percentage per day %

Maximum %

Prolonged Delay

Sub-Clause 27.2.
Maximum amount recoverable from the Contractor by the

Employer As per NIT

Terms of
Payment

Sub-Clause 33.1.
In addition to the provisions under Clause 33, the terms of
payment shall be as stated in Particular Conditions of Contract.

Payment

Sub-Clause 33.5
(i) Period of Payment by Employer to Contractor 120 days
(i) Period of Final Certificate of Payment 120 days

Payment in
Foreign
Currencies

Sub-Clause 35.1.
Payment in foreign currencies shall be arranged as follows:
N.A.

Insurance of
Works

Sub-Clause 43.1. as per NIT.

The deductible limits in the insurance cover of the Works shall
not exceed

Sub-Clause 43.1.(a)

The additional risks to be insured are:

Third Party
Liability

Sub-Clause 43.3. N.A.
The amount of insurance against third party liability taken out by
the Contractor shall not be less than:

Payment on
Termination for
Employer’s
Default

Sub-Clause 46.3.
The additional amount payable by the Employer on termination
shall not exceed: As per NIT

Labour, Materials
and Transport

Sub-Clause 47.1. N.A.

The method of calculating adjustments for changes in costs shall
be:

(The user may extract the formula from Clause 70.1 PCC of the
PEC Civil Works documents and with reference to PEC
documents “Standard Guidelines and Formula for Price
Adjustment”)
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Notices to
Employer and
Engineer

Sub-Clause 49.2.
The address of the Employer for notices is:
AS PER NIT

The address of the Engineer for notices is:
AS PER NIT

Disputes &
Arbitration

Sub-Clause 50.4
Venue of Arbitration WSSP HAYATABAD PESHAWAR
Pakistan.

Applicable Law

Sub-Clause 51.1.
The applicable law is OF ISLAMIC REPUBLIC OF PAKISTAN
law.

Procedural Law
for Arbitration

Sub-Clause 51.2.
The procedural law for arbitration is as adopted in such
matters.

Language and
Place of
Arbitration

Sub-Clause 51.3.
The language of arbitration is ENGLISH language.
The place of arbitration is WSSP HAYATABAD PESHAWAR.
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GENERAL CONDITIONS OF CONTRACT

[Notes on the Conditions of Contract ]

The Conditions of Contract comprise two parts:
(@) General Conditions of Contract (b) Particular Conditions of Contract

Over the years, a number of “model” General Conditions of Contract have evolved.
The one used in these Standard Bidding Documents was prepared by the
International Federation of Consulting Engineers (Federation International des
Ingenious -Conseils, or FIDIC), and is commonly known as the FIDIC Conditions of
Contract. (The used version is the 1987 edition, reprinted in 1988 with editorial
amendments.)

The FIDIC Conditions of Contract have been prepared for an ad measurement (unit
price or unit rate) type of contract, and cannot be used without major modifications for
other types of contract, such as lump sum, turnkey, or target cost contracts.

The standard text of the General Conditions of Contract chosen must be retained intact
to facilitate its reading and interpretation by bidders and its review by the Employer.
Any amendments and additions to the General Conditions, specific to the contract in
hand, should be introduced in the Particular Conditions of Contract.

The use of standard conditions of contract for all electrical/mechanical Works will
ensure comprehensiveness of coverage, better balance of rights or obligations
between Employer and Contractor, general acceptability of its provisions, and savings
in time and cost for bid preparation and review, leading to more economic prices.

The FIDIC Conditions of Contract are copyrighted and may not be copied, faxed, or
reproduced. Without taking any responsibility of its being accurate, Pakistan
Engineering Council with prior consent of FIDIC Secretariat, has reproduced herein
the FIDIC General Conditions of Contract for reference purpose only which cannot be
used by the users for preparing their bidding documents. The bidding document may
include a purchased copy, the cost of which can be retrieved as part of the selling price
of the bidding document. Alternatively, the FIDIC Conditions of Contract can be
referred to in the bidding documents, and the bidders are advised to obtain copies
directly from FIDIC.*

* Add the following text if the bidding documents, as issued, do not include a copy:
“Copies of the FIDIC Conditions of Contract can be obtained from:
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FIDIC Secretariat

P.O. Box 86

1000 Lausanne 12

Switzerland
fidic.pub@fidic.org — FIDIC.org/bookshop]
The “CONDITIONS OF CONTRACT FOR ELECTRICAL AND MECHANICAL
WORKS” section from page 71-141 has been removed as FIDIC doesn’t allow it to
be copied. Download the PDF version of this document from PICC website to view it
completely OR Copies of the FIDIC Conditions of Contract can be obtained from:

FIDIC Secretariat

P.O. Box 86

1000 Lausanne 12

Switzerland

e-mail: fidic.pub@fidic.org — FIDIC.org/bookshop]
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PART-lI: PARTICULAR CONDITIONS OF CONTRACT
(Mandatory Provisions- not to be amended/substituted except where indicated
by PEC
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PART-II: PARTICULAR CONDITIONS OF PART-II:
PARTICULAR CONDITIONS OF CONTRACT

Contents Page No.
1.1 Definitions 87
1.6  Cost, Overhead Charges and Profit 87
2.1 Engineer’s Duties 87
2.6  Confirmation in Writing 88
2.7 Disputing Engineer’s Decisions and Instructions 88
2.8 Replacement of Engineer 88
2.9 Engineer Not Liable 89

4.2  No Contractual Relation between Sub contractor and the Employer 89

5.3 Priority of Contract Documents 89 5.4 Documents Mutually Explanatory
89

6.2 Consequences of Dis-approval of Contractor’s Drawings 89
6.6  Operation and Maintenance Manuals 89
6.9 Manufacturing Drawings 90
6.10 “As Built” Drawings 90
8.1  General Obligations 91
10.1 Performance Security 91
10.3 Claims under Performance Security 91
10.4 Performance Security Binding on Variations and Changes 91
12.1 Programme to be Furnished 91
12.4 Monthly Progress Report 92
12.5 Daily Job Record 92
13.1 Contractor’s Representative 92
13.3 Language Ability of Superintending Staff of Contractor 92
13.4 Employment of Local Personnel 92
14.1 Contractor’s Equipment 92
14.2 Safety Precautions 92
14.3 Electricity, Water and Gas 93
14.4 Employer’s Equipment 93
14.8 Information for Import Permits and Licences 93
15.2 Compliance with Laws 93
16.4 Photographs of Works and Advertisement Prohibited 93
16.5 Training of Employer’s Staff 93
17.4 Consents and Way Leaves 94
17.5 Import Permits and Licences 94
18.1 Engagement of Labour 94
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18.5 Employment of Persons in the Service of Others
18.6 Alcoholic Liquor or Drugs

18.7 Arms and Ammunition
18.8 Festivals and Religious Customs
18.9 Disorderly Conduct
18.10 Records of Safety and Health
18.11 Reporting of Accidents
18.12 Compliance by Sub-Contractors
19.1 Manner of Execution
19.3 Uncovering Work
19.4 Use of Pakistani Materials
24 .1 Cost of Suspension 95 24.4 Resumption of Work 95
25.1 Time for Completion
26.1 Extension of Time for Completion
26.3 Earlier Completion 95 26.4 Rate of Progress 96
27.1 Delay in Completion
28.7 Consequences of Failure to pass the Tests on Completion
30.4 Extension of Defects Liability Period
30.5 Failure to Remedy Defects
30.13 Unfulfilled Obligations
31.1 Engineer’s Right to Vary
31.5 Record of Costs
31.6 Daywork under Variation Order
31.7 Value Engineering
33.1 Terms of Payment
33.1.1 Retention of Payment

33.1.2 Payment Where Taking Over Certificate Issued
for Section or Portion of Works

33.3 Method of Application

33.5 Payment

33.6 Delayed Payment

33.8 Payment by Measurement

33.12 Withholding of Payment

35.1 Payment in Foreign Currencies
35.2 Currency Restrictions

35.3 Rates of Exchange

36.4 Payment Against Provisional Sums
37.2 Employer’s Risks

39.2 Loss or Damage Before Risk Transfer Date
39.4 Duty to Minimize Delay

40.2 Employer’s Liability
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42.2 Maximum Liability 100

42.6 Foreseen Damage 100
43.1 The Works (Insurance) 100
43.2 Contractor’s Equipment 100
43.3 Third Party Liability (Insurance) 101
43.7 Remedies on the Contractor’s Failure to Insure 101
43.9 Currency of Insurance 101 43.10 Contractor to Notify 101
43.11 Procurement of Insurance Policies 101
44.6 Damage Caused by Force Majeure 101
44.8 Payment on Termination for Force Majeure 101
44 .10 Force Majeure Affecting Engineer’s Duties 101
45.2 Contractor’s Default 101
45.6 Integrity Pact 101
46.1 Employer’s Default 102
46.3 Payment on Termination for Employer’s Default 102
47 .1 Labour, Materials and Transport 102
48.1 Customs and Import Duties 102
48.3 Port Charges and Port Congestion 102
49.1 Notice to Contractor 102
50. Disputes & Arbitration 102

PART-Il: PARTICULAR CONDITIONS OF CONTRACT

1.1 Definitions

The text of Sub-Clause 1.1.1 is deleted and substituted by the following:
“Commencement Date” means the date specified in the Preamble to
Conditions of Contract.
The text of Sub-Clause 1.1.2 is deleted and substituted by the following:
“Conditions” means the Preamble to Conditions of Contract, General
Conditions of Contract and Particular Conditions of Contract.
Sub-Clause 1.1.3
At the end of Sub-Clause the following is added:
“Any subsequent document mutually agreed and signed by the Employer and
the Contractor, shall be the part of the Contract.”
The text of Sub-Clause 1.1.5 is deleted and substituted by the following:
“Contract Price” means the sum stated in the Letter of Acceptance as payable to the
Contractor for the execution and completion of the Works subject to such
additions thereto or deductions there from as may be made under the
provisions hereinafter contained and remedying of any defects therein in
accordance with the provisions of the Contract.”
Sub-Clause 1.1.11
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The Defects Liability Period is the period mentioned in the Preamble to Conditions of
Contract.
Sub-Clause 1.1.15
The following is added at the end of Sub-Clause:
“or any other competent person appointed by the Employer as his

replacement.”

Sub-Clause 1.1.23
The following paragraph is added:
The word “Goods” is synonymous with “Plant.”
The text of Sub-Clause 1.1.27 is deleted and substituted by the following:

“Schedule of Prices” means the completed and priced Schedule of Prices, or any part
or individual schedule thereof, submitted by the Contractor with his Bid or
revised and mutually agreed and forming a part of the Contract documents.

Sub-Clause 1.1.33
The word “Tender” is synonymous with the word “Bid” and the word “Tender
Documents” with the word “Bidding Documents”. The
following Sub-Clauses are added:
“1.1.38 “Month” means calendar month according to Gregorian calendar.

1.1.39 “Operation_and Maintenance Manuals” has the meaning described in Sub-
Clause 6.6.
1.1.40 “Warranty Certificate” means the certificate against specified
goods/equipment, for the period mentioned in the Preamble to Conditions of
Contract, to be issued by the Contractor that the goods/equipment supplied
under the Contract are new, unused and incorporate all recent improvements
in design and materials unless provided otherwise in the Contract and that the
Contractor will be responsible for making good or replacing any defective
goods/equipment during the Warranty Period specified in the Preamble to
Conditions of Contract which should commence after expiry of Defect Liability
Period.

Sub-Clause 1.1.41
The word “Part II” stated in FIDIC Conditions of Contract is synonymous with
the word “Particular Conditions of Contract”.

Sub-Clause 1.6 Cost, Overhead Charges and Profit
The last sentence “Any profit stated in the Preamble” is deleted and
substituted by the following:

“‘Any profit entitlement shall be added to cost at the percentage stated in the Bid and
agreed in the Contract Agreement.”

Sub-Clause 2.1 Engineer’s Duties
The text of Sub-Clause 2.1 is deleted and substituted by the following:

“The Engineer shall carry out the duties specified in the Contract.

The Engineer may exercise the authority attributable to the Engineer as specified in
or necessarily to be implied from the Contract. The Engineer is required to
obtain the specific approval of the Employer before carrying out his duties in
accordance with the following Clauses of General Conditions of Contract:

(@) approval of Subcontractor under Sub-Clause 4.1,

(b)  certifying additional sums under Sub-Clause 5.4,

(c) certifying additional costs under Sub-Clauses 11.3 & 12.3,
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(d)  certifying any cost under Sub-Clause 14.6,

(e)  approval of extension of time under Clause 26,

() issuing a Taking—Over Certificate under Sub-Clause 29,

(g) issuing a Defects Liability Certificate under Sub-Clause 30.11,

(h)  issuing a Variation Order under Clause 31,

(i) fixing rates or prices under Clauses 31 and 34,

U) certifying additional costs under Sub-Clause 44.5 and

(k) certifying additional costs under Sub-Clause 47.2;

Except for such variations pursuant to Sub-Clause 31.1 of the GCC which may be
necessary in an emergency affecting safety of life, the works or of adjoining
property.”

Except as expressly stated in the Contract the Engineer shall have no authority to
relieve the Contractor of any of his obligations under this
Contract.”

Sub-Clause 2.6 Confirmation in Writing (i) In line 3 after the words
“‘undue delay” the following is added:

‘but not after the number of days mentioned in the Preamble to
Conditions of Contract from the instruction or decision.” (ii) At the end of Sub-
Clause 2.6, the following is added:

"The Engineer shall confirm or otherwise within the period mentioned in the
Preamble to Conditions of Contract from the receipt of requirement(s)
from the Contractor.”

Sub-Clause 2.7 Disputing Engineer’s Decisions and Instructions
The following text is deleted:

“If either party ................ in accordance with the Contract.”
Sub-Clause 2.8 Replacement of Engineer

The text of Sub-Clause 2.8 is deleted and substituted by the following:

“If the Employer intends to replace the Engineer, the Employer shall, not less than 14
days before the intended date of replacement, give notice to the Contractor, of
the name, address and relevant experience of the intended replacement
Engineer. The Employer shall not replace the Engineer with a person against
whom the Contractor raises reasonable objection by notice to the Employer,
with supporting particulars.” Sub-Clause 2.9 Engineer Not Liable Sub-Clause
2.9 is added as follows:

“‘Approval, reviews and inspection by the Engineer of any part of the Works
does not relieve the Contractor from his sole responsibility and liability for the
supply of remaining materials and equipment for the Works and parts thereof
and complete the remaining erection works and testing and commissioning in
accordance with the Contract and neither the Engineer's authority to act nor
any decision made by him in good faith as provided for under this Contract
whether to exercise or not to exercise such authority shall give rise to any duty
or responsibility of the Engineer to the Contractor, any Subcontractor, any of
their representatives or employees or any other person performing any of the
works. However, the Contractor shall be compensated if any loss/damage is
occurred due to the decision of the Engineer.”

Sub-Clause 4.2 No Contractual Relation between Subcontractor and the Employer

Sub-Clause 4.2 is added as follows:
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Nothing contained in the Contract Documents shall create any contractual
relation between any Subcontractor and the Employer.
Sub-Clause 5.3 Priority of Contract Documents
Sub-Clause 5.3 is deleted and substituted by the following:
“Unless otherwise provided in the Contract the priority of the Contract Documents
shall be as follows:

The Contract Agreement (if completed)
The Letter of Acceptance

The completed Form of Bid

Preamble to Conditions of Contract
The Particular Conditions of Contract
The General Conditions of Contract
The priced Schedule of Prices

The completed Schedules to Bid

) The Specifications

10.  The Drawings

11, (Any other document)

In case of discrepancies between drawings, those of larger scale shall govern unless
they are superseded by drawing(s) of a later date regardless of scale. All
drawings and specifications shall be interpreted in conformity with the
Contract Agreement and these conditions.”

Sub-Clause 5.4 Documents Mutually Explanatory
The text appearing in the last line after the words “the Contract Price” is deleted.
Sub-Clause 6.2 Consequences of Disapproval of Contractor's Drawings
Full stop is deleted and the following words are added at the end of SubClause:
“for the approval of the Engineer. However, the Contractor shall not be entitled
for time extension on this account.”
Sub-Clause 6.6. Operation and Maintenance Manuals
Paras 2&3 are deleted and the following text is added at the end of Para 1 of
Sub-Clause:

COoNOOR~WON =

“The Operation and Maintenance Manuals shall include full instructions for the
operation, servicing and maintenance of the Plant, not only during the period of
the Contractor's liability but more particularly during its operating life.

The directions shall be set out simply, clearly and systematically. This may be divided
into two volumes if desirable, one for operation and the second for servicing
and maintenance (in sub—volumes for major items of Plant).

The operational data shall include a complete physical and functional description of
the Plant (in sub—volumes for major items of Plant) and step— by-step
procedures for inspection, checking and adjustments for proper operation of the
Plant.
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The maintenance data shall include complete instructions for routine checks,
servicing, maintenance and repair of all parts and for dismantling, handling and
re—assembly of all equipment, sub—assemblies and all separate components.
The maintenance data shall also include where possible parts catalogues The
lists shall provide all necessary information for identifying the parts and for re—
ordering the parts including name of part, part number and catalogue
references where applicable, name of manufacturer, size, capacity and other
characteristics.

General arrangements, single line diagrams and detailed drawings shall be provided
for ready reference in the operation and maintenance instructions.

The manuals shall be printed on ISO paper size A4 (210x297 mm) with offset or
equivalent printing strongly bound in a durable stiff cover bearing the title in
approved legend. Drawings shall be folded or reduced to 297 mm height. All
volumes shall bear on the spine an approved shortened version of the title.

The Contractor shall submit three draft copies for approval of the Engineer prior to
producing finished volumes.

The Contractor shall provide ten (10) copies of the approved Operation and
Maintenance Manuals prior to Taking Over by the Employer. Supplementary
Operation and Maintenance Manual shall be provided by the Contractor, if
required, to incorporate changes resulting from experience during the operation
and maintenance period. The work shall not be considered to be completed for
the purpose of taking over until such manual and drawings have been supplied
to the Employer.”

Sub-Clause 6.9 Manufacturing Drawings
The words “Unless otherwise specified in Part-1I” are deleted and the following
is added at the end of Sub-Clause:

“‘However, the Contractor is required to disclose to the Engineer or the Employer any
confidential information necessary to justify the reliability, the efficiency and the
operation and maintenance of the Plant supplied by him.”

Sub-Clause 6.10 “As—Built” Drawings
The following new Sub-Clause is added:

The Contractor shall furnish to the Engineer six (6) copies and one (1) reproducible
of approved quality of all “As—Built” drawings within the period mentioned in the
Preamble to Conditions of Contract.

Sub-Clause 8.1 General Obligations
The text of Sub-Clause 8.1 is deleted and substituted by the following:

“(a) The Contractor shall commence the work on the date specified in the Preamble
to Conditions of Contract and shall proceed with the same with due
expedition and without delay.

(b) The Contractor shall, in accordance with the Contract, with due care and diligence,
complete the Works and test and commission the Plant and carry out the
Works within the Time for Completion. The Contractor shall also provide
all necessary Contractor's Equipment, superintendence, labour and
except as stated herein below, all necessary facilities therefore.
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The Employer will permit use of the Erection, Testing Equipment and Maintenance
Tools as stated in the Preamble to Conditions of Contract.

The above facilities shall be provided at no cost to the Contractor but he shall procure
at his cost all required consumable materials and any other items necessary for
the proper execution of the Works. These shall be properly used and
maintained by the Contractor and returned to the Employer upon handing over
of the Works in good condition, fair wear and tear excepted. In case of any
damage, loss or theft, the items shall be replaced by the
Contractor at his own cost.”

Sub-Clause 10.1 Performance Security
Sub-Clause 10.1 is deleted and substituted by the following:

“The Contractor shall provide a Performance Security in the prescribed Form annexed
to these Documents. The said Security shall be furnished by the Contractor
within 28 days after the receipt of Letter of Acceptance. The Performance
Security shall be of an amount equal to 10 percent of the Contract Price in the
currency (ies) of the Contract at the option of the bidder, in the form of Bank
Guarantee from any Scheduled Bank in Pakistan or from a bank located outside
Pakistan duly counter-guaranteed by a Scheduled Bank in Pakistan or an
insurance company having alteast AA rating from
PACRA/JCR.”

The cost of complying with the requirements of this Sub-Clause shall be borne
by the Contractor.”

Sub-Clause 10.3 Claims under Performance Security Sub-

Clause 10.3 is deleted in its entirety.
The following Sub Clause is added:

Sub-Clause 10.4 Performance Security Binding on Variations and Changes

“The Performance Security shall be binding irrespective of variations and changes in
the quantities of the Works or extensions in completion time of the Works, which
are granted or agreed upon under the provisions of the
Contract.”

Sub-Clause 12.1 Programme to be Furnished
Sub-Clause 12.1(a) is deleted and substituted by the following:

“(a) the order in which the Contractor proposes to carry out the Works (including
preliminaries, required material ordering, delivery to Site, erection and
rectifications work, testing, commissioning and taking—over by the Employer).
The programme shall also include the following:

(i) Employment of local and expatriate labour of various categories, (ii) Local

material procurement,

(i)  Material imports, if any.”
In Sub-Clause 12.1(c)(iv) the words “any import licenses” are

deleted. Sub-Clause 12.4 Monthly Progress Report The following Sub-

Clause 12.4 is added:

“During the period of the Contract, the Contractor shall submit six sets of report to the
Engineer not later than the 8th day of each month, including:

(1) a construction schedule indicating the progress achieved during the preceding
month;
(i) description of all work carried out since the last report;
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(i)  description of the work planned for the next forty two days sufficiently
detailed to enable the Engineer to determine his programme of
inspection and testing;

(iv)  summary of daily job record for the preceding month; and  (v) colour
photographs to illustrate progress.

Sub-Clause 12.5 Daily Job Record
The following Sub Clause 12.5 is added:

“During the period of the Contract, the Contractor shall keep a daily record of the work
progress, which shall be made available to the Engineer as and when
requested.

The daily record shall include particulars of weather conditions, number of men
working, in different categories, deliveries of materials, quantity, location and
assignment of equipment.”

Sub-Clause 13.1 Contractor's Representative
At the end of the Sub-Clause the following is added:

“The Contractor's Representative shall be a competent and skilled person approved
by the Engineer (which approval may at any time be withdrawn) and who shall
be present on the Site during all working hours. He shall be fluent in the English
language. He shall not be transferred from the Site without the consent of the
Engineer. The Contractor's Representative shall be a Registered/Professional
engineer as defined in the Pakistan Engineering
Council Act 1975 (V of 1976).”

Sub-Clause 13.3 Language Ability of Superintending Staff of Contractor
The following Sub-Clause 13.3 is added:

“A reasonable proportion of the Contractor's superintending staff shall have a working

knowledge of the English language.” Sub-Clause 13.4 Employment of Local Personnel

The following Sub-Clause 13.4 is added:

“The Contractor shall, to the extent practicable and reasonable, employ staff and
labour from sources within Pakistan.”

Sub-Clause 14.1 Contractor's Equipment

Replace the word “or” at the end of Sub-paragraph (a) by the word “and” and insert
the following at the end of Sub-paragraph(b):
“‘which shall not be unreasonably withheld.”

Sub-Clause 14.2 Safety Precautions
At the end of the Sub-Clause the following is added:

“In order to provide for the safety, health and welfare of persons, and for prevention
of damage of any kind, all operations for the purposes of or in connection with
the Contract shall be carried out in compliance with the safety requirements of
the Government of Pakistan with such modifications thereto as the Engineer
may authorise or direct and the Contractor shall take or
cause to be taken such further measures and comply with such further
requirements as the Engineer may determine to be reasonably necessary for
such purpose.

The Contractor shall make, maintain, and submit reports to the Engineer concerning
safety, health and welfare of persons and damage to property as the Engineer
may from time to time prescribe.”

Sub-Clause 14.3 Electricity Water and Gas
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The text of Sub-Clause 14.3 is deleted and substituted by the following:

“The Contractor shall be responsible for making his own arrangements for the
adequate supply of electricity, water and gas required for the effective
performance of his obligations under the Contract. Subject to the aforesaid, the
Contractor shall be entitled to use for the purposes of the Works such supplies
and services as may be available on the Site. The Contractor shall, before the
commencement of the work at Site, seek the approval of the Engineer as to his
detailed requirements of electricity, water and gas for the entire Contract period.
The Contractor shall pay the Employer at the rates/cost incurred by the
Employer. The Contractor shall at his own cost
provide any apparatus necessary for such use.”

Sub-Clause 14.4 Employer’s Equipment
The text of Sub-Clause 14.4 is deleted and substituted by the following:

“The Employer shall, if the Contractor so requests for the execution of the works,
operate any available equipment of which details are given in the Preamble to
Conditions of Contract. The Contractor shall pay the Employer a mutually
agreed price for such use.

The Employer shall during such operation retain control of and be responsible for the
safe working of the equipment.

Sub-Clause 14.8 Information for Import Permits & Licences
The text of Sub-Clause 14.8 is deleted and substituted by the following:

“The Contractor shall submit to the Employer in good time such details of all Plant
and Contractor's Equipment as is to be imported into Pakistan and identify as
to what assistance of the Employer is required for obtaining by the
Contractor of all necessary import permits or licences.”

Sub-Clause 15.2 Compliance with Laws
The Sub-Clause 15.2 is deleted and substituted by the following:
“The Contractor shall comply with the Laws of country of manufacture and the
Laws of Pakistan where the Plant is to be erected.”

Sub-Clause 16.4 Photographs of Works and Advertisement Prohibited Sub-
Clause 16.4 is added:

“Except with the prior written authorization of the Employer the Contractor shall not
exhibit or permit to be exhibited any photographs or advertisement on the
Works. Any authorized exhibition shall be immediately removed if the
Employer so requires.”

Sub-Clause 16.5 Training of Employer's Staff Sub-Clause

16.5 is added:

“The Contractor shall provide such facilities for the training of such numbers of
Pakistani engineers, engineering students, apprentices and trade apprentices
on such sections of the Works at the Site or on the Contractor’s premises or
Contractor selected plant manufacturer's premises and factories, or wherever
else work is in hand, as specified or directed by the Engineer. The Employer
shall direct what sums by way of wages and allowances are to be paid by the
Contractor to such persons and shall reimburse the Contractor for such sums
as are so directed to be paid and are paid. The Contractor shall also provide
medical expenses or medical insurance and travelling expenses for trainees if
required by the Employer which shall be reimbursed by the Employer.
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The language of training at the above stated premises shall be English and
Urdu.”

Sub-Clause 17.4 Consents and Way Leaves
The Sub-Clause 17.4 is deleted and substituted by the following:

The Employer shall issue permissions, letters, certificates and provide such other assistance
to the Contractor for his obtaining permits-to-work, way leaves and approvals
from any other department/authority and right of way from private owners, if
required. The Contractor will bear the cost of logistics, fees, etc. for such
activities. The Employer, will reimburse the Contractor only the payments made
by him in respect of any land compensation for obtaining such way leaves,
required for the Works.

Sub-Clause 17.5 — Import Permits and Licenses
The word “Employer” is deleted and substituted by the word “Contractor” and the
following is added at the end of Sub-Clause 17.5:
“the Employer will provide assistance for this purpose.”
Sub-Clause 18.1 — Engagement of Labour
At the end of the Clause the following is added:
“‘in accordance with the regulations, orders and requirements of the Govt. of
Pakistan.”
Sub-Clauses 18.5 to 18.12 are added:
“Sub-Clause 18.5 Employment of Persons in the Service of Others
The Contractor shall not recruit or attempt to recruit staff and labour from amongst
the persons in the service of the Employer or the Engineer and vice— versa,
unless mutually agreed between the Employer/Engineer and the Contractor
Sub-Clause 18.6 Alcoholic Liquor or Drugs
The Contractor shall not, otherwise than in accordance with the Statutes,
Ordinances and Government Regulations or Orders for the time being in force,
import, sell, give, barter or otherwise dispose of any alcoholic liquor or drugs,
or permit or suffer any such importation, sale, gift, barter or disposal by his
Subcontractors, agents, employees or labour.
Sub-Clause 18.7 Arms and Ammunition
The Contractor shall not give, barter or otherwise dispose of to any person or
persons, any arms or ammunition of any kind or permit or suffer the same as
aforesaid.
Sub-Clause 18.8 Festivals and Religious Customs
The Contractor shall in all dealings with his staff and labour have due regard to all
recognized festivals, days of rest and religious or other customs.
Sub-Clause 18.9 Disorderly Conduct
The Contractor shall at all times take all reasonable precautions to prevent any
unlawful riotous or disorderly conduct by or amongst his staff and labour and
for the preservation of peace and protection of persons and property in the
neighborhood of the Works.
Sub-Clause 18.10 Records of Safety and Health
The Contractor shall maintain such records and make such reports concerning
safety, health and welfare of persons and damage to property as
the Engineer may from time to time prescribe.
Sub-Clause 18.11 Reporting of Accidents
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The Contractor shall report to the Engineer details of any accident as soon as
possible after its occurrence. In the case of any fatality or serious accident, the
Contractor shall, in addition to appropriate action required under the law, notify
the Engineer immediately by the quickest available means.

Sub-Clause 18.12 Compliance by Subcontractors

The Contractor shall be responsible for compliance by his Subcontractors of the
foregoing provisions.”

Sub-Clause 19.1 Manner of Execution
The following is added at the end of Sub-Clause:

“The Contractor shall submit for approval of the Engineer, his detailed method
statement(s) for the execution of such items of work as may be desired by the
Engineer. Approval of such method statement(s) shall neither relieve the
Contractor of his responsibilities under the Contract nor form any basis for
claiming additional costs.”

Sub-Clause 19.3 Uncovering Work
The following is added at the end of second paragraph of Sub-Clause 19.3:
“In any other case, all costs shall be borne by the Contractor.”

Sub-Clause 19.4 Use of Pakistani Materials  The following Sub-

Clause 19.4 is added:

“The Contractor shall so far as may be consistent with the Contract make the
maximum use of materials, supplies and equipment indigenous to or produced
in Pakistan and services available in Pakistan or operated in Pakistan provided
such materials, supplies, equipment and services shall be of required
standard.”

Sub-Clause 24.1 Cost of Suspension
At the end of the second paragraph after the word “Contractor” the following is
added:

“or for the proper execution or for the safety of the Works or Plant unless such
necessity results from any act or default of the Engineer or the Employer or in
consequence of any of the Employer's Risks under Sub-Clause 37.2.”

Sub-Clause 24.4 Resumption of Work
First paragraph of Sub-Clause 24 .4 is deleted and substituted by the following:

“If the Contractor chooses not to treat prolonged suspension as an omission or
termination under Sub-Clause 24.3, the Employer shall, upon the request of the
Contractor, take over the responsibility for protection, storage, security and
insurance of the suspended Works and of the Plant which has been delivered
to the Site and which is affected by suspension and the risk of loss
or damage thereto shall thereupon pass to the Employer.”

Sub-Clause 25.1 Time for Completion

The text of Sub-Clause 25.1 is deleted and substituted by the following:

“The Works at the place of the project mentioned in the Preamble to Conditions of
Contract shall be completed tested and commissioned within the period mentioned in
the Preamble to Conditions of Contract.” Sub-Clause 26.1 Extension of Time for
Completion Sub-Clause 26.1(h) is deleted.
Sub-Clause 26.3 Earlier Completion

(i) At the end of Sub-Clause 26.3(a) the following text is added and

Clause is re-designated as 26.3.

97



“The extra sum to be paid to the Contractor for Completion of Works prior to the date
of Completion established under Sub-Clause 25.1 shall be computed on
the basis of the sums mentioned in the Preamble to Conditions of
Contract.”

(i) Sub-Clause 26.3 (b) is deleted.

“Sub-Clause 26.4 Rate of Progress Sub-Clause
26.4 is added:

“If for any reason, which does not entitle the Contractor to an extension of time, the
rate of progress of the Works or any Section is at any time, in the opinion of the
Engineer, too slow to comply with the Time for Completion, the Engineer shall
so notify the Contractor who shall thereupon take such steps as are necessary,
subject to the consent of the Engineer, to expedite progress so as to comply
with the Time for Completion. The Contractor shall not be entitled to any
additional payment for taking such steps. If, as a result of any notice given by
the Engineer under this Clause, the Contractor considers that it is necessary to
do any work at night or on locally recognized days of rest, he shall be entitled
to seek the consent of the Engineer so to do. Provided that if any steps, taken
by the Contractor in meeting his obligations under this SubClause, involve the
Employer in additional supervision costs, such costs shall, after due
consultation with the Employer and the Contractor, be determined by the
Engineer and shall be recoverable from the Contractor by the Employer, and
may be deducted by the Employer from any moneys due or to become due to
the Contractor and the Engineer shall notify the Contractor accordingly, with a
copy to the Employer.”

Sub-Clause 27.1 Delay in Completion
Sub-Clause 27.1 is deleted and substituted by the following:

“If the Contractor fails to deliver the Works, or any part thereof, within the time stated
in Sub-Clause 25.1, or fails to complete the whole of the Work, or, if applicable,
any Section within the relevant time prescribed by Sub-Clause 25.1, then the
Contractor shall pay to the Employer the relevant sum stated herein below as
liquidated damages for such default (which sum shall be the only moneys due
from the Contractor for such default) for every day or part of a day which shall
elapse between the relevant time for Delivery or Time for Completion and the
actual date of delivery at site or the date stated in a Taking—Over Certificate of
the whole of the Works or the relevant Section, as the case may be, subject to
the applicable limit stated herein below.

The contractor is bound to address & rectify the complaint regarding bore
pump, motor or any other under surface of partially surface tube well
mechanical component within 24 hours of complaint, failure to comply, an
amount of Rs 2,000/- shall be deducted for each hour till rectification of the
issue or as stated in the “technical provisions”.

The contractor is bound to address & rectify the complaint regarding MCCU,
transformer, cables or any other electrical issues within the chamber or outside
tube well chamber which probably delay or interrupt the operation of tube well
within 12 hours of complaint, failure to comply, an amount of Rs 1500/- shall
be deducted for each hour till rectification of the issue or as stated in the
“Technical Provisions”.
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The Employer may deduct the amount of such damages from any monies due or to
become due to the Contractor. The payment or deduction of such damages
shall not relieve the Contractor from his obligation to complete the
Works, or from any other of his obligations & liabilities under the Contract.”

The liquidated damages for each day of delay and the maximum amount of liquidated
damages shall be the amounts mentioned in the Preamble to Conditions of
Contract.

Sub-Clause 28.7 Consequences of Failure to Pass Tests on Completion
The words “by arbitration” appearing at the end of the Sub-Clause 28.7(c) are deleted
and substituted by the words “by the Engineer”.

Sub-Clause 30.4 Extension of Defects Liability Period
At the end of 4th paragraph of Sub-Clause the following is added:
“or a mutually agreed period.”

Sub-Clause 30.5 Failure to Remedy Defects

The contractor if fail to deliver or comply the sub clause 27.1 or 28.7 within 48 hours

of issuance of complaint, the employer may address the defect through running AM&R

contract of other Zones (A, B, C, D or E) of WSSP after approval of the concerned

Zonal Manager and the expenditure incurred shall be claimed by the executing

contractor through the running bill. Sub-Clause 30.13 Unfulfilled Obligations
New Sub-Clause 30.13 is added as herein below:

“‘After the Defects Liability Certificate, has been issued, the Contractor and the
Employer shall remain liable for the fulfillment of any obligation which remains
unperformed at that time. For the purposes of determining the nature and extent
of any such obligation, the Contract shall be deemed to remain in force.”

Sub-Clause 31.1 Engineer's Right to Vary (Variation)
The following is added at the end of second paragraph:
A total variation of upto 15 % of the total contract amount as stated in Letter of
Acceptance is permissible upon approval by the competent authority.
Sub-Clause 31.5 Record of Costs
The word “Engineer” in 4th line of Sub-Clause is deleted and substituted by
“‘Engineer/Employer”.
Sub-Clause 31.6 Daywork under Variation Order
New Sub-Clause 31.6 is added as given below:

“A Variation Order may provide that work done pursuant thereto shall be executed as
Daywork. In such case the Contractor shall be paid for such work under the
conditions and the rates and prices set out in the Day Work
Schedule.”

Sub-Clause 31.7 Value Engineering
New Sub-Clause 31.7 is added as given below:

The Contractor may, at any time, submit to the Engineer a written proposal which in the
Contractor’s opinion will reduce the cost of constructing, maintaining or
operating the works, or improve the efficiency or value to the Employer of the
completed Works or otherwise be of benefit to the Employer. Any such proposal
shall be prepared at the cost of the Contractor. However, Employer is not bound
to accept such proposal.

Sub-Clause 33.1 Terms of Payment
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Payment to the firm will be made on item wise as per the quoted items
after deduction of all taxes as per government rates and after successful
completion of Job.

The item wise payment of the replaced parts of tube wells or any other
equipment (stated in the quoted items) shall be made after the return of
unserviceable, damaged or replaced part to the employer (WSSP Zonal
staff) . In case of non-compliance deductions equal to prevailing Scrap
market rates shall be imposed on the contractor which will be deducted
from the running bills.

The contractor shall submit the Interim payment certificate (IPC) to the
employer on monthly basis or up to a minimum of Rs. 2.00 Million for
verification & subsequent submission for payment. The employer shall be
not responsible for any delays in submission or subsequent
payment/clearance of IPC.
The following Sub-Clauses are added:
Sub-Clause 33.1.1 Retention of Payment
If at any time any payment would fall due for Works or part of Works and, if there shall be
any defect in part of such Works in respect of which such payment is proposed, the

Employer may retain the whole or any part of such payment. Any sum retained by the

Employer pursuant to the provisions of this Clause shall be paid to the Contractor after

the said defect is removed. Sub-Clause 33.1.2 Payment Where Taking-Over

Certificate Issued for Section or part of Works

If any section or part of the Works shall be taken-over separately under Clause 29
(Taking-Over) hereof, the payments herein provided for on or after Taking-Over
shall be made in respect of the section or part taken-over and reference to the
price shall mean such part of the price as shall, in the absence of agreement,
be apportioned thereto by the Engineer.

Sub-Clause 33.2 Method of Application
(Employer may vary this Sub-Clause)
Sub-Clause 33.5 Payment
Sub-Clause 33.5 is deleted and substituted by the following:

The amount due to the Contractor under any Interim Payment Certificate issued by
the Engineer pursuant to this Clause, or to any other term of the Contract, shall,
subject to Clause 27, be paid by the Employer to the Contractor within 60 days
after such Interim Payment Certificate has been jointly verified by Employer and
Contractor, or, in the case of the Final Certificate referred to in Sub-Clause
33.10 within 90 days after such Final Payment Certificate has been jointly
verified by Employer and Contractor; Provided that the Interim Payment shall
be caused in 42 days and Final Payment in 60 days in case of foreign funded
project.

Deduction shall be made from the net amounts payable to the Contractor of any
sum(s) in accordance with the prevalent Federal and/or Provincial laws,
provided that no such deduction shall be made from those payments in respect
of which the Contractor has obtained exemption under the Law.”

Sub-Clause 33.6 Delayed Payment
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The text of Sub-Clause 33.6 is deleted:

Sub-Clause 33.8 Payment by Measurement

The work shall be measured for the units mentioned in the Schedule of Prices
according to the Contract as determined by the Engineer from approved
drawings, Specifications and Contract Documents.

Sub-Clause 33.12 With holding of Payment
New Sub-Clause 33.12 is added as given below:
If the Works or any part thereof are not being carried out to the Engineer's

satisfaction and in order to protect the Employer from loss on account of:

(@)  defective work not rectified.

(b)  guarantees not met.

(c) claims filed against the Contractor.

(d)  failure of the Contractor to make payments due for Plant procured or labour
employed by him.

(e) damage to any other contractor employed by the Employer.

() Contractor's non—compliance with the Contract as stated in Clause27.1 &
clause 30.5.

(9) Failure to return the unserviceable, damaged & replaced parts of tube wells
against which the made is claimed or as stated in Technical Provision.

(h)  Any Government dues recoverable from the Contractor if notified by the
Government

The Engineer may notify withholding of such payments or part thereof as may, in his
opinion, be related to the aforesaid reasons/grounds. When the
reasons/grounds for withholding, the payment are removed by the Contractor,
the Engineer shall upon being satisfied to that effect issue Certificate of
Payment in respect of withheld amounts.

Sub-Clause 35.1 Payment in Foreign Currencies
N.A.

(Employer may vary this Sub-Clause)
Sub-Clause 35.2 Currency Restrictions
The text of Sub-Clause 35.2 is deleted and substituted by the following:
“Any required foreign currency transactions shall be met by the
Employer/Contractor at his cost from his own resources.”
Sub-Clause 35.3 Rates of Exchange

The words “as stated in the Preamble” appearing in 3rd line of Sub-Clause are deleted
and substituted by the words “as published or authorized by State
Bank of Pakistan”.

Sub-Clause 36.4 Payment against Provisional Sums
Sub-Clause 36.4 is deleted and substituted by the following:

“Provisional Sum if any will be expended on the direction of the Engineer through
Variation Orders which would be valued in accordance with the provisions of
Clause 31 Conditions of Contract.”

Sub-Clause 37.2 Employer's Risks
The text of Sub-Clause 37.2 is deleted and substituted by the following:
“The Employer's Risks are:
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()
(9)

(h)

(k)

(Insofar as they relate to Pakistan) war and hostilities (whether war be declared
or not), invasion, act of foreign enemies
(Insofar as they relate to Pakistan) rebellion, revolution, insurrection, military or
usurped power or civil war
ionizing radiation or contamination by radioactivity from any nuclear fuel, radio-
active toxic explosives or other hazardous properties of any explosive nuclear
assembly or nuclear components thereof
pressure waves caused by aircraft travelling at sonic or supersonic speed
(Insofar as they relate to Pakistan) riot, commotion or disorder,
unless solely restricted to the employees of the Contractor or of
his Subcontractors
use or occupation of the Work or any part thereof by the Employer
fault, error, defect or omission in the design of any part of the Works by the
Engineer, Employer or those for whom the Employer is responsible for which
the Contractor has disclaimed responsibility in writing within a reasonable time
after the receipt of such design
the use or occupation of the Site by the Works or any part thereof, or for the
purposes of the Contract: or interference, whether temporary or permanent with
any right of way, light, air or water or with any easement, way leaves or right of
a similar nature which is the inevitable result of the construction of the Works in
accordance with the Contract
the right of the Employer to construct the Works or any part thereof on, over,
under, in or through any land
damage (other than that resulting from the Contractor's method of construction)
which is the inevitable result of the construction of the Works in accordance
with the Contract
the act, neglect or omission or breach of contract or of statutory
duty of the Engineer, the Employer or other contractors engaged
by the Employer or of their respective employees or agents.”

Sub-Clause 39.2 Loss or Damage Before Risk Transfer Date

The words “by arbitration under Clause 50” are deleted and substituted by the words

“by the Engineer”

Sub-Clause 39.4 Duty to Minimize Delay

New Sub-Clause 39.4 is added as given below:

Each Party shall at all times use all reasonable endeavours to minimize any delay in the

Performance of the Contract as a result of Risks.

The Contractor shall give notice to the Employer and vice versa the Employer shall give

notice to the Contractor in case of foreseeable delay by the Risks.

Sub-Clause 40.2 Emplovyer's Liability

The text of Sub-Clause 40.2 from the words “or of death or personal injury” to the end

of the Sub-Clause, is deleted and substituted by the following:
(other than the Works) or of death or personal injury to the extent caused by

any of the Employer's Risks listed in paragraphs (f), (g), (h), (i), (j), and (k) of Sub-
Clause 37.2 but not otherwise.” Sub-Clause 42.2 Maximum Liability the words “the
sum stated in the Preamble to Conditions of Contract or if no such sum is stated”
appearing in 2nd line of Sub-Clause are deleted.

Sub-Clause 42.6 Foreseen Damage
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Sub-Clause 42.6 is deleted in its entirety.
Sub-Clause 43.1 The Works (Insurance)
(Employer may vary this Sub-Clause)
Sub-Clause 43.2 Contractor's Equipment
Sub-Clause 43.2 is deleted and substituted by the following:

“The Contractor shall insure the Contractor's Equipment for its full replacement value
while on the Site against all loss or damage caused by any of the Contractor's
Risks.”

Sub-Clause 43.3 Third Party Liability (Insurance)
(Employer may vary this Sub-Clause)
Sub-Clause 43.7 Remedies on the Contractor’s Failure to Insure

In 3rd line after the word, “purpose”, the expressions- “and reasonable costs including
the man-hours costs of Employer’s Personnel” are added.

Sub-Clause 43.9 Currency of Insurance
New Sub-Clause 43.9 is added as given below:

“All policies of Insurance of the Plant shall provide for payment of indemnity to be

made in such amounts as will allow making good of loss of or damage to the whole or

any part of the Works.” Sub-Clause 43.10 Contractor to Notify
New Sub-Clause 43.10 is added as given below:

“It shall be the responsibility of the Contractor to notify the insurance company of any
changes in nature and extent of the Works and to ensure the adequacy of the
insurance coverage at all times in accordance with the provisions of the
Contract.”

Sub-Clause 43.11 Procurement of Insurance Policies
New Sub-Clause 43.11 is added as given below:
“The Contractor shall procure and submit the insurance cover under this Clause within
a period of 28 days from the date of receipt of Letter of
Acceptance from the Employer.”
Sub-Clause 44.6 Damage Caused by Force Majeure

At the end of the Sub-Clause 44.6 the following is added:

The Contractor in any case is not liable to put up his claim to the Employer.
Sub-Clause 44.8 Payment on Termination for Force Majeure
Text in sub-para (c) is deleted and para (d) and (e) are re-numbered as (c) and (d).
Sub-Clause 44.10 Force Majeure Affecting Engineer’s Duties Sub-
Clause 44.10 is deleted in its entirety.
Sub-Clause 45.2 Contractor's Default

The following paragraph is added at the end of Sub-Clause 45.2.

“The Employer or such other contractor may use for such completion any Contractor's
Equipment which is upon the Site as he or they may think proper, and the
Employer shall pay the Contractor a reasonable compensation for such use”.

Sub-Clause 45.6 is added as follows:

Sub-Clause 45.6 Integrity Pact

If the Contractor, or any of his Subcontractors, agents or servants is found to have
violated or involved in violation of the Integrity Pact signed by the Contractor as
Schedule-H to his Bid, then the Employer shall be entitled to:
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(a) recover from the Contractor an amount equivalent to ten times the sum of
any commission, gratification, bribe, finder’s fee or kickback given by the
Contractor or any of his Subcontractors, agents or servants;

(b)  terminate the Contract; and

(c) recover from the Contractor any loss or damage to the Employer as a result
of such termination or of any other corrupt business practices of the
Contractor or any of his Subcontractors, agents or servants.

The termination under Sub-Para (b) of this Sub-Clause shall proceed in the manner

prescribed under Sub-Clauses 45.2 to 45.5 and the payment under SubClause

45.4 shall be made after having deducted the amounts due to the Employer under

Sub-Para (a) and (c) of this Sub-Clause.

Sub-Clause 46.1 Employer's Default
The comma and the word “or” at the end of paragraph (d) of Sub-Clause 46.1
are deleted and substituted by period (.) Paragraph (e) of Sub-Clause 46.1 is
deleted.
Sub-Clause 46.3 Payment on Termination for Employer's Default
The words “including loss of profit” in the second paragraph of Sub-Clause
46.3 are deleted.
Sub-Clause 47.1 Labour, Materials and Transport

(Employer to modify this Sub-Clause as provided under Clause 70.1 of PCC of

PEC Civil Documents and following PEC Procedure and Formula for Price

Adjustment)

Sub-Clause 48.1 Customs and Import Duties
(Employer may vary this Sub-Clause)

The Sub-Clause 48.3 is added:

Sub-Clause 48.3 Port Charges and Port Congestion

The Contractor shall be deemed to have obtained all the information regarding
facilities and charges, in respect of port clearance, loading and unloading,
storage, transportation, congestion and confirmed the requirements thereof at
his own responsibility and all such costs and charges are deemed to be
included in the rates and prices of the Schedule of Prices.

Sub-Clause 49.1 Notice to Contractor

The following is added at the end of Sub-Clause 49.1:

“For the purposes of Sub-Clause 49.1 the Contractor shall, immediately after receipt
of Letter of Acceptance, intimate in writing to the Employer and the Engineer by
registered post, the address of his principal place of business or any change in
such address during the period of the Contract.”

Sub-Clause 50 Disputes & Arbitration

Clause 50 is deleted and in its place the following Sub-Clauses 50.1 to 50.5 are

inserted:

“50.1 If a dispute of any kind whatsoever arises between the Employer and the
Contractor in connection with, or arising out of, the Contract or the
execution of the Works, whether during the execution of the Works or
after their completion and whether before or after repudiation or other
termination of the Contract, including any dispute as to any opinion,
instruction, determination, certificate or valuation of the Engineer, the
matter in dispute shall, in the first place, be referred in writing to the
Engineer, with a copy to the other party. Such reference shall state that
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it is made pursuant to this Clause. No later than the fifty sixth (56) day
after the day on which he received such reference, the Engineer shall
give notice of his decision to the Employer and the Contractor. Such
decision shall state that it is made pursuant to this Clause.

Unless the Contract has already been repudiated or terminated, the
Contractor shall, in every case, continue to proceed with the Work with
all due diligence, and the Contractor and the Employer shall give effect
forthwith to every such decision of the Engineer unless and until the
same shall be revised, as hereinafter provided in an amicable settlement
or in an arbitral award.

In any case where the Conditions of Contract provide that the decision
of the Engineer is to be final and conclusive, such decision shall not be
referable to arbitration under this Clause nor shall the same be
questioned in any other form of proceedings whatsoever.

50.2 If either the Employer or the Contractor be dissatisfied with a decision of

the Engineer or if the Engineer fails to give notice of his decision on or
before the fifty sixth (56) day after the day on which he received the
reference, then either the Employer or the Contractor may, on or before
the twenty eighth (28) day after the day on which the said period of fifty
six (56) days expired, as the case may be, give notice to the other party
to commence arbitration, as hereinafter provided, as to the matter in
dispute. Such notice shall establish the entitlement of the party giving the
same to commence arbitration, as hereinafter provided, as to such
dispute and, subject to Sub-Clause 50.5, no arbitration in respect thereof
may be commenced unless such notice is given.
If the Engineer has given notice of his decision as to a matter in dispute
to the Employer and the Contractor and no notification of intention to
commence arbitration as to such dispute has been given by either the
Employer or the Contractor on or before the twenty eighth (28) day after
the day on which the parties received notice as to such decision from the
Engineer the said decision shall become final and binding upon the
Employer and the Contractor.

50.3 Where notice of intention to commence arbitration as to a dispute has been
given in accordance with Sub-Clause 50.2, arbitration of such dispute
shall not be commenced unless an attempt has first been made by the
parties to settle such dispute amicably through mutual negotiation within
ninety (90) days from the date of notification of Engineer’s decision.

50.4 Any dispute in respect of which:

(@) the decision, if any, of the Engineer has not become final and
binding pursuant to Sub-Clause 50.1 and

(b)  amicable settlement has not been started/reached within the
period stated in Sub-Clause 50.3

shall be finally settled, unless otherwise specified in the Contract, under

the Pakistan Arbitration Act, 1940 (Act No. X of 1940) and Rules made

thereunder as amended, by one or more arbitrators appointed under

such Rules.

The said arbitrator(s) shall have full power to open up, review and revise

any decision, opinion, instruction, determination, certificate or valuation
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of the Engineer for the purpose of obtaining said decision pursuant to
Sub-Clause 50.1. No such decision shall disqualify the Engineer from
being called as a witness and giving evidence before the arbitrator(s) on
any matter whatsoever relevant to the dispute. The venue of arbitration
proceedings shall be the place in Pakistan as mentioned in the Preamble
to Conditions of Contract.

50.5 Where neither the Employer nor the Contractor has given notice of
intention to commence arbitration of a dispute within the period stated in
Sub-Clause 50.1 or 50.2 and the related decision has become final and
binding, either party may, if the other party fails to comply with such
decision, and without prejudice to any other rights it may have, refer the
failure to arbitration in accordance with Sub-Clause 50.4. The provisions
of Sub-Clauses 50.1 to 50.2 shall not apply to any such reference.”
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STANDARD FORMS
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STANDARD FORMS

Page No.

Standard Forms include the following:
. Form of Bid Security 174

(Bank Guarantee)
. Form of Contract Agreement 176
. Form of Performance Security 178

(Bank Guarantee)
. Form of Bank Guarantee/Bond for Advance Payment 180

(Note: Standard Forms provided in this document for securities are to be issued by a
bank. In case the bidder chooses to issue a bond for accompanying his bid or
performance of contract or receipt of advance, the relevant format shall be tailored
accordingly without changing the spirit of the Forms of securities).
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FORM OF BID SECURITY
(Bank Guarantee)

Guarantee No.
Executed on
Expiry date

[Letter by the Guarantor to the Employer]

Name of Guarantor (Bank) with address:

Name of Principal (Bidder) with address:

Penal Sum of Security (express in words and figures):

Bid Reference No. Date of Bid

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bid
and at the request of the said Principal, we the Guarantor above-named are held and
firmly bound unto the , (hereinafter called
The “Employer”) in the sum stated above, for the payment of which sum well and truly
to be made, we bind ourselves, our heirs, executors, administrators and successors,
jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has
submitted the accompanying Bid numbered and dated as above for
(Particulars of Bid) to the said

Employer; and

WHEREAS, the Employer has required as a condition for considering the said Bid that
the Principal furnishes a Bid Security in the above said sum to the Employer,
conditioned as under:

? (1)  that the Bid Security shall remain valid for a period 28 days beyond the
period of validity of the Bid;

? (2)  thatin the event of;
(@)  the Principal withdraws his Bid during the period of validity of Bid, or

(b)  the Principal does not accept the correction of his Bid Price, pursuant to Sub-
Clause 24.2 of Instructions to Bidders, or
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(c) failure of the successful bidder to

(i) furnish the required Performance Security, in accordance with
Clause 34 of Instructions to Bidders, or

(i) sign the proposed Contract Agreement, in accordance with
Clause 35 of Instructions to Bidders,

then the entire sum be paid immediately to the said Employer as liquidated damages
and not as penalty for the successful bidder's failure to perform.

NOW THEREFORE, if the successful bidder shall, within the period specified therefor,
on the prescribed form presented to him for signature enter into a formal Contract with
the said Employer in accordance with his Bid as accepted and furnish within twenty
eight (28) days of his being requested to do so, a Performance Security with good and
sufficient surety , as may be required, upon the form prescribed by the said Employer
for the faithful performance and proper fulfillment of the said Contract or in the event
of non-withdrawal of the said Bid within the time specified for its validity then this
obligation shall be void and of no effect, but otherwise to remain in full force and effect.

PROVIDED THAT the Guarantor shall forthwith pay to the Employer the said sum
stated above upon first written demand of the Employer without cavil or argument and
without requiring the Employer to prove or to show grounds or reasons for such
demand notice of which shall be sent by the Employer by registered post duly
addressed to the Guarantor at its address given above.

PROVIDED ALSO THAT the Employer shall be the sole and final judge for deciding
whether the Principal has duly performed his obligations to sign the Contract
Agreement and to furnish the requisite Performance Security within the time stated
above, or has defaulted in fulfilling said requirements and the Guarantor shall pay
without objection the sum stated above upon first written demand from the Employer
forthwith and without any reference to the Principal or any other person.

IN WITNESS WHEREOF, the above bounden Guarantor has executed the instrument
under its seal on the date indicated above, the name and seal of the Guarantor being
hereto affixed and these presents duly signed by its undersigned representative
pursuant to authority of its governing body.

Guarantor (Bank)

Witness: Signature

1.

Name

_ Title
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Corporate Secretary (Seal)

(Name, Title & Address) Corporate Guarantor (Seal)
FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the “Agreement”) made on the
day of (month) 20 between Chief Executive Officer

WSSP Peshawar (hereafter called the “Employer”’) of the one part and

(hereafter called the “Contractor”) of

the other part.

WHEREAS the Employer is desirous that certain Works, viz “Annual Maintenance
& Repair of Tube wells (Electrical/Mechanical) within the jurisdiction of ZONEE
WSSP Peshawar for the year (2024-25)”, should be executed by the Contractor and
has accepted a Bid by the Contractor for the execution and completion of such Works
and the remedying of any defects therein.

NOW this Agreement witnesseth as follows:

1. In this Agreement words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred
to.

2. The following documents after incorporating addenda, if any except those parts

relating to Instructions to Bidders shall be deemed to form and be read and
construed as part of this Agreement, viz:

The Contract Agreement

The Letter of Acceptance

The completed Form of Bid

The Preamble to Conditions of Contract
The Particular Conditions of Contract
The General Conditions of Contract
The priced Schedule of Prices

The completed Schedules to Bid

The Specifications

The Drawings
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3. In consideration of the payments to be made by the Employer to the Contractor
as hereinafter mentioned, the Contractor hereby covenants with the Employer
to execute and complete the Works and remedy defects therein in conformity
and in all respects with the provisions of the Contract.

3. The Employer hereby covenants to pay the Contractor, in consideration of the
execution and completion of the Works as per provisions of the Contract, the
Contract Price or such other sum as may become payable under the provisions
of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS, WHEREOF the parties hereto have caused this Contract Agreement to
be executed on the day, month and year first before written in accordance with their
respective laws.

Signature of the Contractor Signature of the Employer

(Seal) (Seal)

Signed, Sealed and Delivered in the presence of:

Witness: Witness:

(Name, Title and Address) (Name, Title and Address)
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FORM OF PERFORMANCE SECURITY (Bank Guarantee)

Guarantee No.
Executed on
Expiry date

[Letter by the Guarantor to the Employer]

Name of Guarantor (Bank) with address:

Name of Principal (Contractor) with address:

Penal Sum of Security (express in words and figures)

Letter of Acceptance No. Dated

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the
Bidding Documents and above said Letter of Acceptance (hereinafter called the
Documents) and at the request of the said Principal we, the Guarantor above named,
are held and firmly bound unto the

(hereinafter called the
Employer) in the penal sum of the amount stated above for the payment of which sum
well and truly to be made to the said Employer, we bind ourselves, our heirs,
executors, administrators and successors, jointly and severally, firmly by these
presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has
accepted the Employer's above said Letter of Acceptance for
(Name of Contract) for the

(Name of Project).

NOW THEREFORE, if the Principal (Contractor) shall well and truly perform and fulfill
all the undertakings, covenants, terms and conditions of the said Documents during
the original terms of the said Documents and any extensions thereof that may be
granted by the Employer, with or without notice to the Guarantor, which notice is,
hereby, waived and shall also well and truly perform and fulfill all the undertakings,
covenants terms and conditions of the Contract and of any and all modifications of
said Documents that may hereafter be made, notice of which modifications to the
Guarantor being hereby waived, then, this obligation to be void; otherwise to remain
in full force and virtue till all requirements of Clause 30, Defects after Taking Over, of
Conditions of Contract are fulfilled.
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Our total liability under this Guarantee is limited to the sum stated above and it is a
condition of any liability attaching to us under this Guarantee that the claim for
payment in writing shall be received by us within the validity period of this Guarantee,
failing which we shall be discharged of our liability, if any, under this Guarantee.

We, (the Guarantor), waiving all
objections and defenses under the Contract, do hereby irrevocably and independently
guarantee to pay to the Employer without delay upon the Employer's first written
demand without cavil or arguments and without requiring the Employer to prove or to
show grounds or reasons for such demand any sum or sums up to the amount stated
above, against the Employer's written declaration that the Principal has refused or
failed to perform the obligations under the Contract which payment will be effected by
the Guarantor to Employer’s designated Bank & Account Number.

PROVIDED ALSO THAT the Employer shall be the sole and final judge for deciding
whether the Principal (Contractor) has duly performed his obligations under the
Contract or has defaulted in fulfilling said obligations and the Guarantor shall pay
without objection any sum or sums up to the amount stated above upon first written
demand from the Employer forthwith and without any reference to the Principal or any
other person.

IN WITNESS WHEREOF, the above-bounden Guarantor has executed this
Instrument under its seal on the date indicated above, the name and corporate seal of
the Guarantor being hereto affixed and these presents duly signed by its undersigned
representative, pursuant to authority of its governing body.

Guarantor
(Bank)
Witness:
1. Signature
Name
Corporate Secretary (Seal)
Title
2.
Name, Title & Address Corporate Guarantor (Seal) FORM

OF BANK GUARANTEE/BOND FOR ADVANCE PAYMENT

Guarantee No.
Executed on
Expiry date

[Letter by the Guarantor to the Employer]

WHEREAS the
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(hereinafter called the Employer) has entered into a Contract for

(Particulars of Contract), with

(hereinafter called the Contractor).

AND WHEREAS the Employer has agreed to advance to the Contractor, at the
Contractor’s request, an amount of Rupees
(Rs. ) which amount shall be advanced to the Contractor as
per provisions of the Contract.

AND WHEREAS the Employer has asked the Contractor to furnish Guarantee to
secure advance payment for performance of his obligations under the said Contract.

AND WHEREAS

(Bank) (hereinafter called the Guarantor) at the request of the Contractor and in
consideration of the Employer agreeing to make the above advance to the Contractor,
has agreed to furnish the said Guarantee.

NOW THEREFORE the Guarantor hereby guarantees that the Contractor shall use
the advance for above mentioned Contract and if he fails, and commits default in
fulfilment of any of his obligations for which the advance payment is made, the
Guarantor shall be liable to the Employer for payment not exceeding the afore
mentioned amount.

Notice in writing of any default, of which the Employer shall be the sole and final judge,
as aforesaid, on the part of the Contractor, shall be given by the Employer to the
Guarantor, and on such first written demand payment shall be made by the Guarantor
of all sums then due under this Guarantee without any reference to the Contractor and
without any objection.

This guarantee shall come into force as soon as the advance payment has been
credited to the account of the Contractor.

This guarantee shall expire not later than
by which date we must have received any claims by registered letter, telegram, telex
or telefax.

It is understood that you will return this Guarantee to us on expiry or after settlement
of the total amount to be claimed here under.
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Witness:
1.

Corporate Secretary (Seal)

Name, Title & Address

Guarantor (Bank)

Signature

Name

Title

Corporate Guarantor (Seal)
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SPECIFICATIONS

SPECIAL PROVISIONS
(To be prepared and incorporated by the Employer)

AS PER NIT & TECHNICAL SPECIFICATIONS
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SPECIFICATIONS - SPECIAL PROVISIONS (Sample Clauses)

SP-1 WORK BY CONTRACTOR

SP-2 WORK BY OTHERS

SP-3 FACILITIES PROVIDED BY THE EMPLOYER

SP-4 DESCRIPTION OF THE PROJECT

SP-5 ACCESS TO SITE

SP-6 SITE CONDITIONS

SP-7 STANDARDS AND DESIGN

SP-8 DRAWINGS AND INFORMATION

SP-9 INSTRUCTION MANUALS

SP-10 CONTRACTOR TO COOPERATE WITH OTHERS

SP-11 INSTRUCTIONS AND TRAINING OF EMPLOYER'S STAFF
SP-12 ERECTIONAND TESTING EQUIPMENT AND MAINTENANCE TOOLS
SP-13  SPARE PARTS

SP-14  PACKING

SP-15  ERECTION MARKS

SP-16 PROGRAMME

SP-17 PROGRESS REPORTS AND MEETINGS

SP-18 PHOTOGRAPHS

SP-19  SECTIONS OF THE WORKS

SP-20 QUALITY ASSURANCE

SP-21  SUBCONTRACTS
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SP-22  INSPECTION AND TESTING
SP-23 TESTS ON COMPLETION
SP-24  TAKING OVER
SP-25 TRANSPORTATION AND HANDLING OF PLANT
SP-26 DEFECTS AFTER TAKING OVER
SP-27 DIRECTED AND REQUIRED
SP-28 PAYMENT FOR WORK REQUIRED BY SPECIAL PROVISIONS
SP-29 SAFETY AND HEALTH

SP-30 RATING PLATES, NAMEPLATES AND LABELS
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SPECIFICATIONS

TECHNICAL PROVISIONS

TERMS AND CONDITIONS:

1. The maintenance and repair work of any quantity will be executed as and when
required by the authority during the contract period at short notice on emergent
basis.

2. The contract due to un-satisfactory performance or delay in addressal of
complaint as stated in clause 27.1, 30.5 or 33.1, the competent authority shall
terminate the contract immediately and forfeit the performance security as per
the contract agreement.

3. In case of emergency/delay in execution of work by the contractor and in view
grievances of public the work may be carried out by another AM&R contractor
of WSSP for which the contractor will be responsible and will have no objection.

4. The contractor will be bound to execute repair and maintenance of
tubewells/Gutter Pumps located in various union councils of zone during the

contract period as per the scope/terms and conditions for AM&R of tube-wells.

AM&R OF TUBEWELLS (ELECTRICAL)

A. MOTORS

The scope includes but not limited to the following:

The contractor is bound to provide the spare pumping machinery for ensuring
the water supply within 06 hours of receiving the complaint. The provision of
spare pumping machinery shall only be provided after the
directions/instructions of the engineer-in-charge at contractor’s cost. The
contractor shall only claim the extraction & lowering charges.

The contractor shall have to arrange the replacement of the breakdown motors
at his own cost without any additional payment. As per technical Bid and
technical evaluation criteria the contractor is responsible to provide stand

by submersible motor/transformer.
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The contractor will extract the breakdown motor as per sub para Il above and
will ensure its repair and re-installation not later than 24 hrs in any case. The
repair work includes rewinding, replacement of damaged parts (like bearing top
nut, richer plates, balls and other with the new ones per laid down
specifications. In case of replacements the contractor/firm shall produce receipt
from the authorized dealers/manufacturers.

The contractor will be responsible to replacement/repair of the parts as per
given warranty. In case of breakdown during this period the contractor will

ensure repair/replacement of these parts at his own cost without any payment.

B) TRANSFORMERS

C)

Whenever required the contractor will be responsible for repair of the
transformers (25-200KVA) in the minimum possible time not exceeding than 08-
hours in any case. The contractor is bound to provide and install the spare
transformer as per instruction of the engineer-in-charge, whenever required.
The firm will be responsible for repair/replacement of service cable from
Transformer to Panel board.

The contractor will be responsible to provide the warranty of the claimed
/replaced or repaired parts as stated in the Schedule C to bid. In case of any
complaint received before the expiry of warranty, the contractor to
repair/replace the items/activity without any additional cost. iv. The contractor
should have sufficient No of spare transformers at their stock of each capacity

for replacement of the damaged transformers.

PANEL BOARD

The scope of the work under this sub-head includes but not limited to:

i. The firm/contractor shall be responsible to keep/maintain all types of motors

devices, dry running protection, phase failure, star/delta/main connector, timers,
volt meters, ampere meters, wiring e.t.c and replacement of damaged motors
control devices as per the laid down specifications. The WSSP will hand over
all the tube wells in working condition to the successful contractor. ii. The quoted

rate includes the cost of services like keeping the wiring neat and clean and
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should be load equivalent. The firm should ensure smooth supply of power for
tube wells.

iii.  Upkeep of internal electrification of pumping chamber will be the responsibility
of the contractor. The contractor will also be responsible for the replacement of
damaged light fixtures/accessories.

iv.  The firm/contractor will also be responsible of upkeep of lubricating tanks and

all types of valves in the tube well chambers.

D) TUBE WELLS (MECHANICAL)

The scope under this head includes but not limited to the following:

i. Lowering/extraction of parts with new one as per laid down specification according
to the instruction of engineering staff. This includes replacement of Rubber bearing,
shafts, shafts sleeves, sockets, lock rings-top shaft/nut etc. all types of mechanical
repair/replacement with new one from top nut to pumps assembly section head or
any other item required deemed necessary. ii. Installation of extra column
pipes/suction pipe to be supplied by WSSP except accessories to be installed above
and below the pumps including nuts bolts rubber packing e.t.c which are to be
installed by the contractor at his own cost. The cost of same is included in the rates
quoted for lowering/extraction of pump.

iii. If a required pump does not give proper/ discharge even after all necessary
repairs, then the contractor shall be responsible for replacement/repair of the
same on his own risk and cost.

iv.  The contractor should have sufficient No. of spare motors/pumps at their stock

of each capacity for replacement of the damaged Motors/pumps.

E) MISCELLANEOUS:

i. The expenditure involved would be charged to the provision made in the approved
AM&R Budget estimate for the year 2024-25 under relevant head. ii. All
federal/Provincial duties/taxes including sales tax etc will be recovered as per
existing directives of Govt rules issued from time to time. The contractor

will produce sale tax invoice/certificate regarding payment of sale tax form

Manufacture/importers, otherwise the same will be deducted from bill.
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The contractor shall be responsible for falling of the pumping assembly and its
component into the bore due to any unforeseen reasons during routine
operations and should take all necessary steps to minimize/fishing out of the
falling pumping machinery and its allied components. In case of failure the
contractor would be responsible to provide the same at his own risk and cost.

The contractor shall be responsible for repair/supply/replacement of all kinds of

valves within 24 hours after first information report.
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DRAWINGS
(Not Applicable)
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DETAILS OF TUBE WELLS WITHIN THE JURISDICTION OF ZONE - E, WSSP

# | Tube Well Name uc TUBE WELL #
1 | Christian Colony Ring Road 11 117
2 | Garhi Essa Khan 11 351
3 | Khalid Town 23 201
4 | Sary Karim Bakhsh 23 221
5 | Zahid Abad 23 225
6 | New Wali Abad 23 236
7 | Darakhshan Colony 23 237
8 | Doctor Colony 23 234
9 | Purana Kasab Khana 23 244
10 | Behram Abad 23 245
11 | Kohati No 1 23 246
12 | Momand Colony 23 247
13 | Wali abad Jangla 23 248
14 | Fida abad 23 251
15 | New Beri Bagh 23 252
16 | Beri Bagh Tanki 23 253
17 | Yaka Toot thana Jangla 23 254
18 | Tila Abad 23 255
19 | Hameed Abad No.01 24 256
20 | Hameed Abad No.02 24 257
21 | Muslim abad Qabristan 24 258
22 | Muslim Abad Masijid 24 259
23 | Syed Hassan Pir Road 24 260
24 | Qasim Abad 24 261
25 | Murshad Abad 24 262
26 | Taif Colony 24 263
27 | Darwaish abad 24 264
28 | Latif Abad Kohat Road 24 265
29 | Mohallah Marhaba 24 266
30 | Gulshan abad Guldara 24 267
31 | Khushal Town 24 268
32 | Syed Hassan Pir Ziarat 24 270
33 | Rasheed Ghari Hujra 24 271
34 | Qaid abad Tanki 25 272
35 | Qaid abad Park 25 273
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36 | Qaid Abad Dispansari 25 274
37 | Qadim Kakshal 25 275
38 | Afridi Manzil 25 276
39 | Guldara Chowk GulshanAbad 25 277
40 | Qadeem Kakshal New 25 278
41 | Govt High School No.04 25 279
42 | Akhun Abad No.2 26 280
43 | Akhun abad, Mohallah Kasaban 26 281
44 | Akhun Abad Near Filter Plant 26 282
45 | Akhunabad No.5 26 283
46 | Akhun Abad No.03 26 284
47 | Sarfaraz Colony 26 285
48 | Chesti Abad Hazarkhuwani road 26 286
49 | Hashtnagar Colony 26 287
50 | Hiadar Colony Chona Bhatti (PWD) 26 288
51 | Mehbooba Dheri 26 289
52 | New Cheshti Abad 26 290
53 | Munawar Shah Colony 26 291
54 | Allah dad Park 26 352
55 | Gujjar Abad 27 353
56 | Shaheed abad No1 27 354
57 | Afridi Abad No 1 Qabristan 27 355
58 | Afridi Abad No 2 Bakhtbiland Hujra 27 356
59 | jaba Sohail 27 357
60 | Garhi atta Muhammad No.01 28 358
61 | Dir colony 28 359
62 | Ghari Qamar Din Arshad nazim 28 360
63 | Madina Colony No.01 28 361
64 | Toor baba School 28 362
65 | Ghari Qamar Din 28 363
66 | Madina Colony New 28 364
67 | Toor baba Ziarat New 28 365
68 | Afridi Abad Kohat Road New 28 366
69 | Bilal Colony 28 367
70 | Ghari atta muhammad hujra 28 368
71 | Ghari Qamar Din, Rahimabad. 28 369
72 | Dir Colony Lahoo Khan Hujra 28 370
73 | Waliabad Gutter Pump 23 Nil

126




TERMES AND CONDITIONS

WATER AND SANITATION SERVICES PESHAWAR.

Please Carefully Read below instructions before filling the Bid Documents / BOQ.

1.

10.

The Bid documents all pages including BOQ must be Stamped and signed by an
authorized person of the contractor/firm.

In case, after evaluation, two or more bids are found equal, the lowest bidder shall be
decided through Toss amongst them.

KPPRA Notifications and SBD (For Works) For necessary Compliance shall be applied
/ followed.

The KPPRA lasted Notification in respect of Bid security and additional security shall
be enforced and applied to the bid.

The Call deposit must in the Name of “Chief Executive Officer WSSP”.

The Contractor Bid Security provided shall be verified from the Concerned Bank, if found
FAKE OR Expired, his enlistment will be cancelled immediately and case shall be
submitted to competent Authority for decision, where in the Contractor may be
Blacklisted through PEC.

Bidding Document Fee shall be deposited in Bank of Khyber A/c (as mentioned in NIT) in
favor of CEO WSSP. The Bidding documents shallbeissued/bid shallinclude application
along the BOK deposit slip (No cash Payment shall be entertained) , valid PEC, KPRA and
Income Tax Registration.

Bidding shall be done on above / Below rates system for works based on MRS Rates (as
mentioned in NIT) up to two (2) decimal digits. The non-schedule items (NSI) will be
quoted by the Contractor as per Bid Sheet.

All Provincial/Federal taxes/stamp duty including income tax / KPRA taxes will be
recoverable from the bidder as per directives of Govt. issued from time to time.

The Bidder must be the Registered / Active Entity with Khyber Pakhtunkhwa Revenue
Authority Rule 37A of KPPRA.

Any disfiguring/overwriting, manipulation in bids unless proper signing shall be liable to
rejection.
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11. Only filled BOQ shall not be sufficient, all the attached Annexures and appendixes
must be filled in and sighed by the contractor.

12. Incomplete/conditional and late receipt bids shall not be acceptable.

13. Tenders and copy of Call Deposits received through fax will not be acceptable / rejected.
The Bid Document Hall be submitted through Courier Services before closing time, late
submitted bids shall not accepted.

14. Besides other securities etc., the successful bidder shall also to deposit the government
prescribed amount of stamp duty.

15. The Competent Authority reserves the right to reject anyone or all the tenders, the reason
/ reasons for cancellation shall be shared with Contractor upon request.

16. The Qualified bidders shall only participate maximum upto two Zones. So that the
performance of the work should remain efficient and prompt, subjected to
availability of Human resource and Machinery.

17.1f any firm wins two (M&R) works in any of the five zones. He should separately
provide double human resource teams and machinery related to Tubewell (M&R)
Electrical/ Mechanical Work according to the bid for each zone.

18. ALl CDRs / Additional Security etc. submitted with Bids shall be deposited in the Bank
Account of WSSP and will be released to Contactors upon request through cross
cheque. Those CDRs not submitted with Bidding documents shall not be released by
this office, and this office shall not be responsible to release of un-solicited CDRs.

19. All the vendors are informed to provide following information / active and valid
addresses all Notices will be served on give address and will be considered as
delivered.

1. Mobile No:

2. Email

3. Valid Mailing Address

Contractor Signature
Stamp.
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Disclaimer

Though adequate care has been taken while preparing this
document and information provided therein, but it is advised that
the bidder must satisfy himself for the corrections and
sufficiency of the Data. Information on any discrepancy should
be intimated to this office immediately. If no information is
received from any of the bidders within the time of submission
date, it shall be presumed that this document is correct and
complete in all respects. If considered necessary in the interest
of work / public, Water & Sanitation Services Peshawar (WSSP)
reserves the rights to modify, amend or supplement this
document.
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